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CPWD – 6 FOR e – TENDERING 
 

1. The University Engineer, PEC University of Technology, Chandigarh on behalf of Director, PEC 
University of Technology, Chandigarh invites online Item rate e-tender from enlisted agencies or 
eligible contractors of CPWD, Chandigarh Administration, State PWDs of Haryana/ Punjab/ Himachal 
and their board and corporations which shall be uploaded and received on http://etender.chd.nic.in or 
www.pec.ac.in  
 
Name of Work: Renovation of Director‟s Office Pantry at PEC University of Technology, 

Chandigarh(Civil, Public Health  &  Electrical  Works).  
 

 

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the 
original date of submission of bids. 

 

1.1.1  The work is estimated to cost Rs.2,72,814/-. This estimate, however, is given merely as a rough 

guide. 
 

1.1.2 The authority competent to approve NIT for the combined cost and belonging to the major discipline will 
consolidate NITs for calling the bids.  He will also nominate who will deal with all matters relating to the 
invitation of bids 
 

For composite bid, besides indicating the combined estimated cost put to bid, should clearly indicates the 
estimated cost of each component separately.  The eligibility of bidders will correspond to the combined 
estimated cost of different components put to bid. 
  

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 8 which is available 
as a Govt. of India Publication and also available on website www.cpwd.gov.in. Bidders shall quote his 
rates as per various terms and conditions of the said form which will form part of the agreement. 

 

3.  The time allowed for carrying out the work will be 30 Days  from the date of start as defined in schedule 
„F‟ or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if 
any, indicated in the bid documents. 

 

4.  The site for the work is available. 
 

ii The architectural and structural drawings for the work shall be made available in phased manner as per 
requirement of the same as per approved programme of completion submitted by the contractor after 
award  of work 

 

5.  The bid document consisting of building plans, specifications, the schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied with and other 
necessary documents except Standard General Conditions Of Contract Form - 2014 can be seen from 
website http://etender.chd.nic.in or www.pec.ac.in.   

 

6.  After submission of the bid the contractor can re-submit revised bid any number of times but before last 
time and date of submission of bid as notified. 

 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 
notified. 

 

8. Earnest Money Rs.5,457/- can be paid in the form of Demand Draft or Banker‟s Cheque (drawn in 

favour of Director PEC University of Technology, Chandigarh)  and shall be scanned and uploaded 
to the e-Tendering website within the period of bid submission. The original EMD should be deposited 
in the Estate Office, PEC within the period of bid submission. 

 
Copy of Enlistment Order and other documents as specified in the tender notice shall be scanned and 
uploaded to the e-Tendering website within the period of Bid submission.  However, certified copy of all 
the scanned and uploaded documents as specified in tender notice shall have to be submitted by the  
lowest bidder only within a week physically in the office of tender opening authority.   

 
Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 
original EMD deposited with the Estate Office and other documents scanned and uploaded are found 
in order. 
 

 

The bid submitted shall be opened at     X XX      PM on    XXX      

XXX   To be filled in by the University Engineer.  

http://etender.chd.nic.in/
http://www.pec.ac.in/
http://etender.chd.nic.in/
http://www.pec.ac.in/
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9.  The bid submitted shall become invalid if : 

(i)  The bidder is found ineligible. 
 

(ii) The bidder does not deposit original EMD with Estate Office, PEC (The EMD document 
shall only be issued from the place in which receiving office is situated). 

 

(iii) The bidder does not upload all the documents (including service tax registration/VAT 
registration/Sales Tax registration) as stipulated in the bid document including scanned copy 
of original EMD. 

 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and hard copies as submitted physically by the lowest bidder in the office of tender opening 
authority. 

 

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/sub head in percentage 
rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

 

 

10. The contractor whose Bid is accepted, will be required to furnish performance guarantee of 5% (Five 
Percent) of the bid amount within the period specified in Schedule „F‟. This guarantee shall be in the form 

of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled 

bank/Banker‟s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 

Scheduled Bank (in case guarantee amount is less than Rs.1,00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule „F‟, including the extended period if any, the Earnest 
Money deposited by the contractor shall be forfeited automatically without any notice to the contractor. 
The earnest money deposited along with the bid shall be returned after receiving aforesaid performance 
guarantee. 
 

 

11.  Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their bid.  A bidder shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charge consequent upon any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and 
all other services required for executing the work unless otherwise specifically provided for in the contract 
documents. Submission of a bid by a bidder implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by the Government and 
local conditions and other factors having a bearing on the execution of the work. 

 
 In addition to the above, bidders are advised to see for themselves the bridges existing on the approach 

passage to the site for assessing the position with regard to carriage of building materials and T&P. 
Nothing extra shall be payable to the successful bidder for any type of existing restricted conditions with 
regard to the above. 

 

12.  The competent authority on behalf of the Director PEC does not bind itself to accept the lowest or any 
other bid and reserves to itself the authority to reject any or all the bids received without the assignment 
of any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including 
that of conditional rebate is put forth by the bidders shall be summarily rejected.  

 
13.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection.  
 

14.  The competent authority on behalf of Director PEC reserves to himself the right of accepting the whole or 
any part of the bid and the bidders shall be bound to perform the same at the rate quoted. 

 
 

15.  The contractor shall not be permitted to bid for works in the PEC University of Technology if his near 
relative is posted in PEC He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to employee of PEC. Any 
breach of this condition by the contractor would render him liable to be removed from the approved list of 
contractors of PEC University of Technology, Chandigarh  

 

16.  No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties 
in PEC University of Technology authority is allowed to work as a contractor for a period of one year after 
his retirement from PEC University of Technology, without the prior permission of the competent 
authority. This contract is liable to be cancelled if either the contractor or any of his employees is found 
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any time to be such a person who had not obtained the permission of the competent authority as 
aforesaid before submission of the bid or engagement in the contractor‟s service. 

 

17. The bid for the works shall remain open for acceptance for a period of thirty (90) days from the date of 
opening of bids. If any bidder withdraws his bid before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms of conditions of the bid which are not 
acceptable to the Institute, then the Institute shall, without prejudiced to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid.  Further the bidders shall not be allowed to 
participate in the rebidding process of the work.  

 

18.  This notice inviting Bid shall form a part of the contract document. The successful bidder/contractor, on 
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of 
the work, sign the contract consisting of:-  

  
b) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 
quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

c) Standard C.P.W.D. Form 8  
 

 

19.  For Composite Tenders 

 
19.1.1  The University Engineer in charge of the major component will call bids for the composite work. The cost 

of bid document and Earnest Money will be fixed with respect to the combined estimated cost put to 
tender for the composite bid.  

 
19.1.2  The bid document will include following three components: 
 

Part A:- CPWD-6, CPWD form - 8 including schedule A to F for the major component of the work, 
Standard General Conditions of Contract for CPWD 2014 with all amendments/modifications upto date of 
submission of   bid. 
 

Part B:- General / specific conditions, specifications and schedule of quantities applicable to major component of 
the work. 

 
Part C: Schedule A to F for minor component of the work. (The competent authority under clause 2 and clause 5 

as mentioned in schedule A to F for major components) General/specific conditions, specifications and 
schedule of quantities applicable to minor component(s) of the work. 

 
19.1.3  The bidders must associate himself, with agencies of the appropriate class eligible to bid for each of the 

minor component individually. 
 
19.1.4  The eligible bidders shall quote rates for all items of major component as well as for all items of minor 

components of work. 
 
19.1.5  After acceptance of the bid by competent authority, University Engineer shall issue letter of award on 

behalf of Director, PEC. After the work is awarded, the contractor will have to enter into one agreement 
with University Engineer PEC University of Technology 

 
19.1.6 Entire work under the scope of composite bid including major and all minor components shall be 

executed under one agreement. 
 
19.1.7  Security Deposit will be worked out separately for each component corresponding to the estimated cost 

of the respective component of works.  
 
19.1.8  The main contractor has to associate agency(s) for minor component(s) conforming to eligibility criteria 

as defined in the bid document and has to submit detail of such agency(s) to Engineer-in-charge of minor 
component(s) within prescribed time. Name of the agency(s) to be associated shall be approved by 
Engineer-in-charge of minor component(s). 

 
19.1.9  In case the main contractor intends to change any of the above agency/agencies during the operation of 

the contract, he shall obtain prior approval of Engineer-in-charge of minor component. The new 
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer-in-charge is 
not satisfied with the performance of any agency, he can direct the contractor to change the agency 
executing such items of work and this shall be binding on the contractor. 
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19.1.10 The main contractor has to enter into agreement with contractor(s) associated by him for execution of 
minor component(s). Copy of such agreement shall be submitted to Engineer in-charge of each minor 
component as well as to Engineer in-charge of major component. In case of change of associate 
contractor, the main contractor has to enter into agreement with the new contractor associated by him. 

 
19.1.11 Running payment for the major component shall be made by Engineer-in-charge of major discipline to 

the main contractor. Running payment for minor components shall be made by the Engineer-in-charge of 
the discipline of minor component directly to the main contractor. 

 
19.1.12A The composite work shall be treated as complete when all the components of the work are complete. 

The completion certificate of composite work shall be recorded by Engineer-in-charge of major 
component after record of completion certificate of all other components. 

 
19.1.12 B  Final bill of whole work shall be finalized and paid by the Engineer-in-charge of major component. 
 
19.1.13 It will be obligatory on the part of the bidder to sign the bid documents for all components before the first 

payment is released.    
 
20 In case any discrepancy is noticed between the documents as uploaded at the time of submission of the 

bid online and hard copies as submitted physically in the Estate office, then the bid submitted shall 
become invalid and the Institute shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid. Further the bidder shall not be allowed to participate 
in the retendering process of the work.  

 
 
For & on behalf of the Director PEC 

 
        
 
 
 

Signature ................................................ 

       University Engineer 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING FORMING 
PART OF NIT AND TO BE POSTED ON WEBSITE 

 

The University Engineer, PEC University of Technology, Chandigarh on behalf of Director, PEC University 
of Technology, Chandigarh invites online Item rate e-tender from enlisted agencies or eligible contractors of 
CPWD, Chandigarh Administration, State PWDs of Haryana/ Punjab/ Himachal and their board and corporations 
which shall be uploaded and received on http://etender.chd.nic.in or www.pec.ac.in 
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submission 
of 

bid. 
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opening 
of tender 
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1 

 
 
Renovation of Director‟s 
Office Pantry at PEC 
University of Technology, 
Chandigarh(Civil, Public 
Health  &  Electrical  Works). 
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3
0
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. 

   16.03.2017 
at 

03:00 PM 

16.03.2017  
at 03:30 PM 

 

CONDITIONS:- 
 

1  Non Chandigarh Administration registered contractors shall have to fulfill the criteria of satisfactory execution of 
works as given below:- 
(i) Three similar works, each of value not less than 40% of the estimated cost put to tender, or 

(ii) Two similar works, each of value not less than 60% of the estimated cost put to tender, or 

(iii) One similar work, of value not less than 80% of the estimated cost all amounts rounded off to a convenient full 
figure, in the last seven years ending on the last day of the month previous to the one in which the tenders are 
invited.   

AND 

One work of any nature (either part of above or separate one) costing not less than 40% of estimated cost with 
some Central/State Government/Central Public Sector Undertaking. 

Similar Works Mean – Civil, Public Health & Electrical Works 

The value of executed works shall be brought to current costing level of enhancing the actual value of work at 
simple rate of 7% per annum. Calculated from the date of completion to last date of receipt of tenders. 

The bidder should have average annual financial turnover of Rs.2,72,814/- on construction works during the last 
three years ending 31 March 2016(Scanned copy of certificate from CA to be uploaded) 

2.  i) Cover-1 Shall contain Earnest Money, copy of enlistment Certificate of work experience for Non 

Chandigarh Administration registered contractors. 

ii) Cover-2 Shall contain Financial Bid on the prescribed form  

3. Earnest Money in the form of Demand Draft (drawn in favour of Director PEC University of Technology, 
Chandigarh) shall be scanned and uploaded to the E-Tendering website within the period of bid submission. 
The physical EMD of the scanned copy of EMD uploaded shall be deposited by the lowest tenderer within a 
week after opening of financial bid, failing which the tenderer shall be rejected and enlistment of the agency 
shall be withdrawn by the enlisted authority. Further the following undertaking in this regard shall also be 
uploaded by the intending bidders:- 
“The physical EMD shall be deposited by me/us with the UE calling the tender in case i/We become the lowest 
tenderer within a week of the opening of financial bid otherwise department may reject the tender and also take 
action to withdraw my/our enlistment.” 

5. The bidder should furnish the Affidavit that I/we hereby declare that I/we have not been black-listed, 
debarred/suspended by any Govt./Semi/ Corporation/Pvt. Organization during the last seven years. 

6. Bids document can be downloaded from the website of Chandigarh Administration                                       

www. pec.ac.in or http://etenders.chd.nic.in 

7. The Bidders shall have to submit their Bids on line in Electronic Format with digital signatures. For 

http://etender.chd.nic.in/
http://www.pec.ac.in/
http://etenders.chd.nic.in/
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participation in e-tendering process the Bidder needs to register themselves on http://etenders.chd.nic.in 

8. The Bids shall be uploaded in Electronic Format on the website http://etenders.chd.nic.in. Scanned copies of 
Earnest Money Deposit, copy of affidavit and copy of enlistment shall also be uploaded along with Bid within 
prescribed time limit.  

9. The agency has to produce the original document as and when asked for by U.E. The failure of agency to 
furnish the said original document will entail summarily rejection of its tender. 

10. Instruction to Bidders regarding e-tendering process : –   

 a. Tenders without digital signatures will not be accepted by The Electronic Tendering System. No tender will be 
accepted in physical form and in case it has been submitted in the physical form it shall be rejected summarily.  

 b. Before submission of on-line Bids, Bidder must ensure that scanned copies of all the necessary documents have 
been uploaded with the Bid. 

 c. It will be mandatory for all the bidders to upload all the documents mentioned under „NIT Documents‟ template 
under the `Cover Details‟.  

 d. The PEC University of Technology will not be responsible for any delay in on-line submission of the Bids due to 
any reason whatsoever.  

 e. Bidder should get ready with the scanned copies of the EMD as specified in the tender document. The original 
installment in respect of the cost of Bid document, EMD and Hard copies of all the Eligibility Documents as 
uploaded by the Bidder should be submitted only to the designated Authority and within the stipulated time period. 

 f. The details of EMD specified in the Tender documents should be the same as submitted on-line (scanned copies) 
otherwise tender will be rejected summarily.  

11. All disputes concerning in any way with this work are subject to the Chandigarh jurisdiction only. 

12. For detailed terms and conditions of the DNIT, relevant drawings etc. can also be seen in the office of the 
undersigned on any working day during office hours. 

13. Corrigendum/Addendum to this tender, if any, will be uploaded on the website mentioned above. This may 
be noted by the contractor/bidder. 

14. Conditional tenders or if Earnest Money not deposited within a week after opening of financial bid the tender 
will be rejected without assigning any reason. 

15. Successful tender shall be deposit an amount equal to 5% of the tendered and accepted value of the work 
as per performance guarantee. 

16. PEC University of Technology reserves the right to reject any or all the application/tenders without assigning 
any reason. Overall lowest bid will be criteria for finalization of tender. 

17. The tender for the works shall remain open for acceptance for a period of 90 (days) from the opening of 
technical bid. If any tenderer withdraws his tender before the said period or issue of letter of acceptance, 
whichever is earlier or makes any modifications in the terms and conditions of the tender which are not 
acceptable to the department, then the Competent Authority, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said Earnest Money as aforesaid and to forfeit the whole of 
the Earnest Money if the tenderer fails to submit the Performance Guarantee in the prescribed time 
after issue of letter of acceptance. Further, the tenderer shall not be allowed to participate in the re-
tendering process of the work. 
In the event the tenderer whose tender is accepted and the award letter issued after the receipt of 
Performance Guarantee in the prescribed form and time, fails to commence the work “along with change in 
scope, if any” in the prescribed time or abandons work before its completion, the Director PEC University of 

Technology shall without prejudice to any other right or remedy be at liberty to forfeit the whole of the 
Earnest Money and Performance Guarantee shall stand forfeited in full and shall be absolutely at the 
disposal of the Director PEC University of Technology Chandigarh 

18. The recovery of water charges shall be made as per Notification issued by the Secretary Local Govt. 
Chandigarh Administration vide notification No. 6/1/195-FII(8)2011/4088, dated 24.05.2011 
conveyed vide E.E. M.C. P.H. Division No. 2 vide memo no. 1533-62, dated 02.06.2011. 

19. The contractor will ensure the enrollment of children of labourers working at their site of works in nearby school as per 

instructions of CEUT Chandigarh UO No.W1/2014/4045-46 dt.11.03.2014 received vide SEC-I Chd. Endst. 

No.W1/2014/1794-96 dt.18.03.2014. 

20. The contractor/agency will ensure that no children is engaged at the site of work. 

21 Agreement shall be drawn with the successful tenderer on prescribed CPWD Form No.8 as per “General 
conditions of the contract of CPWD works-2012” (which is available as a Govt. of India Publication) and the 
Amendment/changes in clauses of the General Conditions of the contract for CPWD works-2014 attached in 
Section- III. Tenderer shall quote his rates as per various terms and conditions of the said form, which will 
form part of the agreement. 

22. The time allowed for carrying out the work will be 30 days from the date of start as defined in Schedule 

„F‟ or from the from date of allotment of above work, whichever is later, in accordance with the phasing, if 
any, indicated in the tender documents. 

23. The site for the work is available. 

24. Tender shall be accompanied with Earnest Money Rs.5,457/- in the shape of Demand Draft having validity 
for 3 months or more issued by a scheduled bank in favour of Director, PEC University of Technology, 

Chandigarh. 

25. The contractor whose tender is accepted will be required to deposit furnish performance guarantee of an 



  

Page | 8  
 

amount equal to 5.00% (Five point Zero Percent) of the tendered amount with in the period specified in 
schedule F. This guarantee shall be in the form of demand draft of any scheduled bank payable at 
Chandigarh 

26. The description of the work is as follows: - 

 Name of Work :–  Renovation of Director‟s Office Pantry at PEC University of Technology, 
Chandigarh(Civil, Public Health  &  Electrical  Works). 

 Copies of other drawings and documents pertaining to the work will be open for inspection by the tenderers 
at the office of the University Engineer PEC University of Technology 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools and 
plants, water, electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer 
implies that he has read this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done and of conditions and rates at which stores, tools and plant, 
etc. will be issued to him by the Director PEC University of Technology and local condition and other factors 
having a bearing on the execution of the work. 

27. The competent authority on behalf of Director PEC University of Technology does not bind himself to accept 
the lowest or any other tender, and reserves to himself the authority to reject any or all of the tenders 
received without the assignment of any reason. All tenders, in which any of the prescribed conditions are not 
fulfilled or any condition including that of conditional rebate is put forth by the tenderer, shall be summarily 
rejected. 

28. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

29. The competent authority on behalf of Director PEC University of Technology reserves to himself the right of 
accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 
rate quoted. 

30 The tender for the works shall remain open for acceptance for a period of ninety days from the opening of 
financial bid. If any tenderer withdraws his tender before the said period or issue of letter of acceptance, 
whichever is earlier or makes any modifications in the terms and conditions of the tender which are not 
acceptable to the Director PEC University of Technology, then the Director PEC University of Technology shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said Earnest Money 
as aforesaid and to forfeit the whole of the Earnest Money if the tenderer fails to submit the 
Performance Guarantee in the prescribed time after issue of letter of acceptance. Further, the 
tenderer shall not be allowed to participate in the re-tendering process of the work. 

 In the event the tenderer whose tender is accepted and the award letter issued after the receipt of 
Performance Guarantee MOU signed with requisite  associates in the prescribed form and time, fails to 
commence the work “along with change in scope, if any” in the prescribed time or abandons work before its 
completion, the Director PEC University of Technology shall without prejudice to any other right or remedy 
be at liberty to forfeit the whole of the Earnest Money and Performance Guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Director PEC University of Technology 

31 This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, 
on acceptance of his tender by the accepting authority, shall, within 10 days from the stipulated date of start 
of the work sign the different component part of the contract consisting of:- 

31.1 The notice inviting tender, all the documents including additional conditions, specifications and drawings, if 
any, forming the tender as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

33. For any Technical Issue related to Electronic Tendering Portal, Bidders may contact IT  
Cell, DIT, Additional Deluxe Building 5

th
 Floor, Sector-9, Chandigarh or email at etender@chd.nic.in, Phone 

No.0172-2740641,0172-2740003 

  

                                                              For & on behalf of the Director PEC University of Technology 
                                                     Signature................................................ 

                                                                                               
                                 
 
 

                                                                               University Engineer 
                                                                                                                 PEC University of Technology 
                                                                                                            Chandigarh 

 

 

mailto:etender@chd.nic.in
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LIST OF DOCUMENT TO BE UPLOADED BY THE BIDDERS 

1. Fee  i) EMD 

 ii) Check List 

2. Post Qualification/ Technical Letter of Transmittal 

 i) Form „A‟ Financial formation & Audited Balance sheet, 
Balance sheet for the last three years duly certified by the 
CA 

 ii) Form „B‟ Solvency Certificate 

 iii) Form „C‟ similar works during the last three years 

 iv) Affidavit regarding 
i) No criminal proceedings and submission of genuine and 

correct documents. 
ii) Confirmation that eligible similar works has/have not 

been got executed through another contractor on back 
to back basis. 

 v) Certificate of registration with EPFO and ESIC 

 vi) List of other documents to be submitted in the shape of 
hard copies to the University Engineer as form E1, copy of 
PAN number. 

 
          

 
 
University Engineer 

          
  (For and on behalf of Director PEC) 
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE: 

 
1. TENDER TO BE WITNESSED AT PAGE NO.12 OF TENDERED DOCUMENTS. 
 
2. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS 

DOCUMENT SHALL BE SUMMARILY REJECTED.  
 

3. IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS AT PAGE NO.58 to 68. 
THE RATES MUST BE FILLED BOTH IN WORDS AND FIGURES. THE AMOUNT SHOULD BE 
WORKED OUT FOR INDIVIDUAL ITEMS AND TOTALLING DONE. 

 
4. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL CONDITIONS OF 

CONTRACT OF CPWD WORKS-2014 AS CORRECTED AND AMENDED UPTO DATE, SPECIAL 
CONDITIONS AND PARTICULAR SPECIFICATIONS ETC.  

 
5. IT MAY BE NOTED THAT IN THE PRESENT CONTRACT 10CC IS NOT APPLICABLE. 
 
6. IT WILL BE MANDATORY TO CONSTITUTE DISPUTE REDRESSAL COMMITTEE (DRC) & 

CONTRACTOR OR DEPARTMENT CAN ONLY SEEK ARBITRATION IF NOT SATISFIED WITH THE 
DECISION OF DRC. DRC SHALL BE HEADED BY DIRECTOR PEC WHEN TOTAL CLAIMS ARE 
MORE THAN Rs. 05.00 LACS & BY REGISTRAR PEC WHEN TOTAL CLAIM ARE LESS THAN Rs. 

05.00 LACS. THIS SHOULD BE READ ALONGWITH PROVISION OF CLAUSE 25 OF GCC 2014 DULY 

AMENDED & MODIFIED UPTO  DATE. 
 
7. SITE TEST REGISTERS & MAS REGISTERES TO BE MAINATINED BY CONTRACTOR:-   
 FOR ALL THE NEW CONATRACTS TO BE DRAWN IN FUTURE ALL TEST REGISTERS AND 

MATERIAL AT SITE REGISTERS SHALL BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE 
REVIEWED BY THE OFFICERS OF PEC UT AT REGULAR INTERVALS. 
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CPWD FORM NO. 8 

  

PEC UNIVERSITY OF TECHNOLOGY 
SECTOR-12, CHANDIGARH. 

 
 
STATE:   UT     Authority: PEC  
                        
 
BRANCH:  ESTATE OFFICE ,   
                      UNIVERSITY ENGINEER PEC UNIVERSITY,  
                      OF TECHNOLOGY, CHANDIGARH.       
     
ZONE;           CHANDIGARH    
 
 

ITEM RATE TENDER & CONTRACT FOR WORKS 

 
Tender for the work of:-    Renovation of Director‟s Office Pantry at PEC University of Technology, 

Chandigarh(Civil, Public Health  &  Electrical  Works). 
(A)  
 

                                           
 
i) to be submitted online by 03.00 P.M.  on 16.03.2017 through website 

http://etender.chd.nic.in to University Engineer PEC University of Technology 
Sector 12 Chandigarh 
 
 

ii) Technical bid to be downloaded online in presence of bidder/ their authorized 
representatives who may like to be present at 03:30 P.M. on 16.03.2017 in the Estate 
Office, PEC University of Technology, Sector-12, Chandigarh. 

 
T E N D E R  

 
I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of Contract, Special 
Conditions, Schedule of Rate and other documents and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work.  
 
I/We hereby tender for the execution of the work specified for the Director PEC within the time specified in 
Schedule „F‟, viz. Schedule of Quantities and in accordance in all respects with the Specifications, Designs, 
Drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of Contract and with such materials as are provided for, by and in respects in accordance with, such 
conditions so far as applicable. 
 
We agree to keep the tender open for (90) thirty days from the date of opening of tender and not to make any 
modifications in its terms and conditions. 
 
A sum of Rs.5,457/- is hereby forwarded in the form of Demand Draft or Banker Cheque of a Scheduled Bank/ as 
earnest money. If I/we fail to furnish the prescribed Performance Guarantee within prescribed period, I/we agree 
that the said Director PEC or his successor in office shall without prejudice to any other right or remedy be at 
liberty to forfeit the said Earnest Money absolutely. Further, if I /we fail to commence the work as specified. I/we 
agree that Director PEC or his successors in office shall, without prejudice to any other right or remedy available 
in law, be at liberty  to forfeit the said Performance Guarantee absolutely, The said Performance Guarantee shall 
be a Guarantee  to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 & 12.3 of the tender form. Further, I/We agree that in case of forfeiture of 
earnest money or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work. 
  
I / We undertake and confirm that eligible similar work(s) has/ have not been got executed through another 
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we 

http://etender.chd.nic.in/
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shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit/Performance Guarantee 
 
I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected with the 
work as Secret / Confidential documents and shall not communicate information / derived therefrom to any 
person other than a person to whom I/we am/are may authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 
 

Dated: XX   Signature of Contractor .................................... 

  

Witness: - . XX   Postal Address: - ............................................... 

 

Address: - XX 

 

Occupation: - XX 

                                                                              Telephone No. 
 
      Fax:- 
 
      E-Mail:- 

 
 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 
on behalf of the Director PEC, University of Technology for a sum of Rs.......................... 
(Rupees..................................................................................... 
The letters referred to below shall form part of this contract agreement.  
For & on behalf of the Director PEC. 
 
          For & on behalf of the Director PEC  
  
                                       
 

University Engineer   
 PEC University of Technology 
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SCHEDULES  

SCHEDULE „A‟        
Schedule of quantities       As per page No.58 to 68 

SCHEDULE „B‟ 
 

Schedule of materials to be issued to the contractor. 
 
S.No. Description of item.  Quantity. Rate in figures & words         Place of  
       at which the material will          issue 
       be charged to the contractor 
        
 (1)  (2)      (3)         (4)              (5) 

     
 

_______________ NIL __________________ 
 

         

SCHEDULE „C‟ 
 

Tools and plants to be hired to the contractor 
 

 
S.NO.  DESCRIPTION.    HIRE CHARGES  PLACE OF ISSUE 
       PER DAY 
 

_______________ NIL __________________ 
 

 
 
SCHEDULE „D‟ 

Extra schedule for specific requirements/ documents for the work, if any. 
 

1. Special Conditions      - Page No.18-27 

2. Particular Specifications.   - Page No.28-42 

3. Annexure     - Page No.43-51 

4. Integrity Pact     - Page No.52-57 

 

SCHEDULE „E‟ 

Reference to General Conditions of Contract. 
 
1.1    Name of work    :-  Renovation of Director‟s Office Pantry at PEC 

University of Technology, Chandigarh(Civil, Public 
Health  &  Electrical  Works). 

 
1.2 Estimated Cost of work: -     Rs.2,72,814/-      

    
1.3     Earnest Money: -         Rs.5,457/-    

(to be returned after receiving performance 
 guarantee). 

  
1.4      Performance Guarantee  5.00% of tendered value 
   

1.5      Security Deposit 2.50% of tendered value. 
 
SCHEDULE „F‟:- 
 

General Rules & Directions:- 
Officer Inviting Tender: -   University Engineer 
 Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
Clauses 12.2 & 12.3   Refer Clause-12  
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Definitions:- 
 
2(i)             Engineer-In-Charge                       University Engineer, PEC  
  

2(ii)          Accepting Authority   Director, PEC 
 

2(iii)          Percentage on cost of  
                 materials and labour to 
                 cover all overheads and  
                 profits   15% 
 

2(iv)         Standard Schedule of Rates Delhi Schedule of Rates 2016 with upto 
date correction slips  

 
 

2(v)           Department   Estate Officer PEC 
 

2(vi)  Standard CPWD Contract  Form GCC 2014, CPWD Form 8 modified 
and duly amended up to date of submission 
of tender . 

 

Clause-1:-  
 
(i)     Time allowed for submission of  
 performance guarantee,     15 days  
 thereof from the date of issue of letter of 
         acceptance. 
 
(ii)     Maximum allowable extension  1 to 15  days with late fee @ 0.1% per day 

of  Performance Guarantee amount beyond 
the period provided in (i) above. 

  
 

Clause-2:- I.  Authority for fixing compensation    Director PEC U.T. 
           under clause-2.    
 

      II.  Whether clause-2A shall be    No. 
applicable.   
                                 

Clause-5:-  Number of days from the date of issue 
        of letter of acceptance for reckoning 
        date of start      14 days 
 

 Mile Stone     Refer Table of Milestones  
   at Page No.17 

  

 Time allowed for execution of work  30 Days. 
 
Authority to decide 
         i. Extension of time for    Registrar PEC 
                                                                                                            
     

 ii.    Re-scheduling of Mile stone   Registrar PEC 
 

iii. Shifting of date of start in case                 Registrar PEC 
of delay in handing over of site        

           .    
Clause-6, 6A:-    
                 Clause applicable- (6 or 6A) :-  6(For works costing upto Rs.5.00 lacs 
   6A(For works costing above Rs. 5.00 lacs

   
 
Clause-7:-Gross work to be done together     

 with net payment / adjustment of    
                 advances for material collected,  
                 if any, since the last such payment  Refer Para (B) Table of mile stone at for 

being eligible to interim payment.   Page No.17  
                  
 



  

Page | 15  
 

Clause-11:- Specifications to be followed for   CPWD Specifications 2009 Vol. I & II with 
Execution of work upto date correction slips i/c special 

conditions and particular specifications as 
attached in NIT.  

Clause-12:-    Type of work                                                   Renovation of Old Building 
 
12.2 & 12.3     Deviation limit beyond which   Any quantity increased/ decreased shall be  

Clause 12.2 & 12.3 shall apply   carried out by the contractual agency at  
for maintenance work    contractual rate 

               
Clause-16:-  Competent Authority for    As per appropriate clause of CPWD Works 

         deciding reduced rates.   Manual 2014(University Engineer with prior  
approval from Director, PEC University of 
Technology 
 

Clause-25:- 
 

Constitution of Dispute Redressal Committee 
(DRC) 

Competent Authority to appoint 
DRC 

DRC shall constitute one Chairman and two 
members 

 Director, PEC Chandigarh 

 

Clause-36 (i) 
 

Sr. 
No. 

Minimum 
Qualification of 
Technical 
Representative 

Discipline Designation 
(Principal 
Technical/ 
Technical 

Representative 

Minimum 
Experience 

Number Rate at which recovery 
shall be made from 

contractor in the event 
of non deployment. 

Figures Words 

 
1 

Minimum 
Diploma Engineer 

 
 

 

Civil + 
Electrical 
(for 
composite 
work) 

Principle 
Technical 
Representative 
(Project Planning/ 
Site/billing 
Engineer). 

2 Years. 
 
 

5 years. 

 
1 No 
  
 

Rs.10,000/- 
per month. 

Rupees 
Ten 
thousand 
only per 
month. 

*For works costing more than 10.00 lacs 
 

Assistant Engineers retired from Government Services that are holding Diploma will be treated at 
par with Graduate Engineers. Diploma holder with minimum 10 years relevant experience with a reputed 
construction co. can be treated at par with Graduate Engineers for purpose of such deployment subject to the 
conditions that diploma holder should not exceed 50 % of requirement of degree  Engineers.  The contractor shall 
submit a certificate of such employment of the technical representative(s) (in the from of copy of Form-16 or CPF 
deduction issued to the Engineers employed by him) along with every account bill/final bill and shall produce 
evidence if at any times so required by the Engineer-in-charge. 

 
Clause-42:- 

   i)      a)   Schedule / Statement for determining Delhi Schedule of Rates 2016 with  upto 
theoretical quantity of cement & bitumen        date correction slips. 

                     

        ii)            Variations permissible on theoretical  
                       quantities. 
 

                a)    Cement for works with estimated cost 2% plus / minus. 

                       put to tender for more than  Rs. 5 Lacs. 

                b)    Steel Reinforcement and structural 
                       steel sections for each diameter,  
                       section and category.   2% plus / minus. 
 
                c)    All other materials.   Nil. 
 
 

    d)   Bitumen for all work.     2.5% Plus only.  
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

 

S.No. Description of item Rates in figures and words at which recovery shall be 
made from the contractor 

Excess beyond Permissible 
Variation 

Less use from the 
permissible variation 

1. Cement  
As per CPWD work Manual 

 As per CPWD Manual 
2. Steel 

Note: The rates are excluding VAT and Cartage from stock yard to site. 
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TABLE OF MILE STONE (S) 
 
Name of work:   Renovation of Director‟s Office Pantry at PEC University of Technology, 

Chandigarh(Civil, Public Health  &  Electrical  Works). 
 
 

Financial Terms:- 
 

 
SI 
No. 

Financial Progress Time Allowed 
(from date of 
start) 

Amount to be withheld in case 
of non achievement of milestone 

1.  1/8
th
 (of Whole work)   1/4

th
 (of whole 

time) 
  
 In the event of not achieving the 
necessary progress as assessed 
from the running payments 1.25% 
of the tendered value of work will 
be withheld for failures of each 
milestone. 
  

2.  3/8
th
 (of Whole work)   1/2

th
 (of whole 

time) 

3.  3/4
th
 (of Whole work)   3/4

th
 (of whole 

time) 

4.  Full   Full 

 
 
 

Para (B): - 

Gross work to be done together with net payment/ adjustment of  
advances for material collected if any, since the last such payment  
for being eligible to interim payment.       

 
Rs.2,72,814/- 
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SPECIAL CONDITIONS 

1.0  General 
 
 
1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried 
out in accordance with the “CPWD Specifications 2009 Vol. I & II” and as per instructions of Engineer-in-
Charge. Wherever CPWD Specifications are silent, the latest IS Codes / Specifications shall be followed 
and the rates should be all inclusive.   
 

In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or the 
Drawings, the following order of preference shall be observed:-  

 
(i) Nomenclature of item as per Schedule of Quantities 

(ii) Special Conditions. 

(iii) Particular Specifications. 

(iv) CPWD Specifications. 

(v) Architectural Drawings. 

(vi) Indian Standard Specifications of B.I.S. 

(vii) All non-schedule items shall be governed by manufacturer‟s specifications.  

The  works  to  be  under  taken  by  the  contractor  shall   inter-alia include  the following: 
 

i. Preparation  of  detailed SHOP drawings and AS  BUILT drawings 
ii. Obtaining of Statutory permissions where-ever applicable and required. 
iii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 
iv. Warranty obligation for the equipment supplied by the contractor. 

 
Contractor shall provide all the shop drawings for all the co-ordinated services before starting any work or 
placing any order for any of the services MEP system etc. These shop drawings shall be got approved 
from engineer in-charge before implementation and this shall be binding on the contractor. The contractor 
shall submit material submittals along with material sample for site engineer approval prior to delivery of 
material at site. 
 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 
standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto last 
date of receipt of tenders. The Contractor shall keep at his own cost all such publications including 
relevant Indian Standard applicable to the work at site. 

 
1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

drawings etc. (FPS units wherever indicated are for guidelines only). 
 
1.4 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 

floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. 
Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls 
simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various 
disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 
1.5      All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested before covering. 
 
1.6 Samples including brand / quality of materials and fittings to be used in the work shall be got approved 

from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 
completion of the work.   

 
1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from the 

site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 
 
1.8 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area.  
1.9 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-

Charge and satisfy himself about complete characteristics of soil and other parameters at site. However, 
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no claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be 
entertained. 

 
1.10 The tenderer shall see the approaches to the site. In case any approach from main road is required at 

site or existing approach is to be improved and maintained for cartage of materials by the contractor, the 
same shall be provided, improved and maintained by the contractor at his own cost.  

 
1.11 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 
 
1.12 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 

and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 
damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 
traffic, during the execution of the work. 

 
1.13 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 
buildings, roads, compound wall, services etc are to be constructed. 

 
1.14 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 
account. 

 
1.15 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 
relation to the levels and locations, given in the Architectural and plumbing drawings. 

 
1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to 

byelaws and municipal body / corporation where CPWD Specifications are not applicable. The contractor 
should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities wherever 
required at his own cost.  

 
1.17 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to 

be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural drawings issued for the work, 
nomenclature of items, specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing shall supercede the 
measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge 
for immediate decision before execution of the work. The contractor alone shall be responsible for any 
loss or damage occurring by the commencement of work on the basis of any erroneous and/ or 
incomplete information and no claim, whatsoever shall be entertained on this account. 

 
1.18 The Architectural drawings other than those indicated in nomenclature of items are only indicative of the 

nature of the work and materials/fittings involved unless and otherwise specifically mentioned. 
 
1.19 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-

Charge before actually commencing the execution of work under the item.  Nothing extra shall be 
payable on this account. 

 
1.20 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches 
etc. as may be required for such related works (for which inserts, sleeves, brackets, conduits, base 
plates, clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix 
the same at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall 
be payable on this account. 

 
1.21 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 
possible arrange his work and shall place and dispose off the materials being used or removed so as not 
to interfere with the operations of other contractor or he shall arrange his work with that of the others in 
an acceptable and coordinated manner and shall perform it in proper sequence to the complete 
satisfaction of others. 

 
1.22      All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-

delivery of the material not required for immediate consumption shall not be accepted and thus not paid 



  

Page | 20  
 

for. 
 
1.23 The contractor shall procure the required materials in advance so that there is sufficient time for testing of 

the materials and approval of the same before use in the work.  
 
1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered 

in the course of the execution of work shall be protected against the damage by the contractor at his own 
expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner 
likely to hinder the operation of such services.  In case temporary supporting/shifting of such services is 
required to facilitate the work, the same shall be done by the contractor at no extra cost. 

  
In case the existing services are to be shifted permanently, then before dismantling the existing services, 
alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use of 
existing services.  The contractor has to plan the alternate suitable route for diversion/shifting of service 
lines and get the same approved from the Engineer-in-Charge before  
starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and laying of 
new service lines as per conditions of contract.   

 
1.25 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and 
breakage during the period of installations and thereafter till the building is physically handed over to the 
department. No extra payment shall be made on this account. 

 
1.26 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 
 
1.27 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / 

truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his 
own cost to the notified specified dumping ground and under no circumstances these shall be stacked / 
dumped even temporarily, outside the construction premises. 

 
 
1.28 On completion of work, the contractor shall submit at his own cost four prints of “as built” drawings to the 

Engineer-in-Charge. These drawings shall have the following information. 
 
 a) Run off of all piping and their diameters including soil, waste pipes and vertical stacks. 

             b) Ground and invert level of all drainage pipes together with locations of all manholes and 

connections, upto out fall. 

             c) Run off of all water supply lines with diameters, location of control valves, access panels etc. 

 
In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the date of completion, 
then the recovery @ Rs.5,000/- each for such set of drawings shall be made from the contractor‟s final 
bill. 
 

1.29 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 
 of cutting chases and making good the same shall be inclusive in the item ad nothing extra shall  be paid 
 on this account. 

 
2.0     Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for respective 

items shall be all inclusive and apply to the following: - 
  

(i)    All lifts & all heights, floors including terrace, leads and depths.  
(ii)     All labour, material, tools and plants and other inputs involved in the execution of the item. 
(iii)    Any of the conditions and specifications mentioned in the tender documents. 

  (iv)    Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 
(v)     Providing sunk flooring in bath-rooms, kitchen, etc.  
(vi)    Any legal or financial implications resulting out of disposal of earth, if any. 
(vii)   Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri   

etc. or any other material collected by him for the work direct to revenue authorities. 
(viii) Performance test of the entire installation(s) before the work is finally accepted.  
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             (ix)    Any cement slurry added over base surface (or) for continuation of concreting for better bond is  
deemed to have been built in the items. 

 (x)     All incidental charges for cartage, storage and safe custody of materials brought to site. 
 
3.0. TESTING OF MATERIAL: - 
 
3.1 Samples of materials required for testing shall be provided free of charge by the contractor. The cost of 

tests shall be borne by the contractor / department in the manner indicated below: - 
 

a) By the contractor, if the results show that the material does not conform to relevant 
specifications. 

 
b) By the department, if the results show that the material conforms to relevant specifications. 

 
 All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall 

be borne by the contractor himself. 
However, testing of material in the lab of PEC may be allowed by University Engineer without 
prior approval of Director PEC or higher officers provided these labs have all necessary facility to 
carry out the required tests. 

 
3.2 However, if any ultrasonic pulse velocity / load testing or special testing is to be done for 

concrete whose strength is doubtful, the cost of the same shall be borne by the contractor. 
 
3.3 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in 

individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall 
be followed and nothing extra shall be payable on this account. 

 
4.0 SECRECY 
 
4.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 

the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to 
apply even after the execution of such works under the contract. 

 
4.2 The contract is confidential and must be strictly confirmed to the contractor‟s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 
 
4.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 
 
5.0 LABOUR AND SECURITY 
 
5.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the 
space requirement and location, as assessed by Engineer-in-Charge shall be final and binding.  

 
5.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for 

the labour and vehicles and follow security checks at entry / exit gates, restriction on movement of 
vehicle, restricted timings of working etc. The Department however shall assist the contractor in obtaining 
such passes for movement of vehicles and labour.  No claim whatsoever shall be entertained on account 
of delay in entry of vehicles and labour including restrictions in working hours, if there is any.   

 
5.3 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 
satisfy as to the bonafides of such people. 

 
5.4 The contractor & his work people shall observe all relevant rules regarding security promulgated in which 

work is to be carried out by the Controlling Administrative Authority of the campus/area (hereinafter 
referred to as “Administrator”).  

 
5.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as 

laid down by the controlling authority. They shall be issued an identity card or an individual pass in 
accordance with the standing rules & regulations & they should possess the same while working. The 
contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

 
5.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be 

allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so demand 
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with prior written permission from the “Administrator”. However, if the work is carried out in more than one 
shift or at night, no claim on this account shall be entertained.  

 
5.7 Normally contractor‟s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM 

only & no movement of material / vehicles out of site of work shall be allowed during night hours unless 
specific permission is obtained from the “Administrator”. 

 
5.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other 
areas.  All these have to be done by the contractor at his own cost including safeguarding any untoward 
incident in the restricted area due to separate entry gate and barricading arranged by the contractor.  No 
extra amount on this account shall be payable by the department. 

 
 
6.0 PROGRAM CHART: - 
 
6.1 The Contractor shall prepare an integrated program chart in MS Project, for the execution of work, 

showing clearly all activities from the start of work to completion, with details of manpower, equipment 
and machinery required for the fulfillment of the program within the stipulated period or earlier and submit 
the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for 
the contract.   

 
6.2 The work has to be completed in stages as indicated in the Milestones under Schedule „F‟ and the 

program should be prepared in such a manner to achieve these Milestones as indicated therein or 
earlier. 

 
6.3 The program chart should include the following: - 
 
 a) Descriptive note explaining sequence of various activities. 
 

b) Network (PERT / CPM / BAR CHART) prepared on MS Project software which will indicate 
resources in financial terms, manpower and specialized equipment for every important stage. 

 
c) Program for procurement of materials by the contractor. 

 
d) Program of procurement of machinery / equipments having adequate capacity, commensurate 

with the quantum of work to be done within the stipulated period, by the contractor. 
 
6.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to 

the approved program referred above, the contractor shall produce a revised program showing the 
modifications to the approved program by additional inputs to ensure completion of the work within the 
stipulated time.  

 
6.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the 
contractor as per terms and conditions of the agreement. 

 
Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged 
directly or indirectly on the work according to the provisions of the labour regulations and the agreement 
entered upon and/or extra amounts for any other reason. 

 
7.0 PROGRESS AND MONITORING OF WORK:  
 

Contractor shall give the Engineer-in-Charge on the 10
th
 day of each month, progress report of the work 

done during the previous month.  Such progress report will include the project progress summary, work 
progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower 
deployment status, important materials consumed, materials at site at the beginning of the month, 
materials consumed during the month and the balance quantities at the end of month and progress of the 
work stating the reasons for shortfall, if any including the steps and measures to be taken for making 
good the shortfall in the succeeding period. Non submission of aforesaid progress report shall make 
contractor liable for action under breach of contract conditions. 
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8.0 SAMPLE OF MATERIALS:- 
 
8.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is 
not specified in the item of work, the contractor shall submit the samples as per List of Preferred Makes 
as at Page No.49 to 50 for approval of Engineer-in-Charge. For all other items, ISI Marked materials and 
fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are 
not available, the contractor shall submit samples of materials / fittings manufactured by firms of repute 
conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 
8.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely 

orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective 
or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 
 
8.3. BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked materials 
are brought to the site of work, the contractor shall, furnish manufacturer‟s test certificate or test 
certificate from approved testing laboratory to establish that the material procured by the contractor for 
incorporation in the work satisfies the provisions of specifications relevant to the material and / or the 
work done.  

 
BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) 
required on the work shall be got tested, for only important tests, which govern the quality of the product, 
as decided by the Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 
5% of the frequency as specified in BIS.  For mandatory test, frequency shall be as specified in the 
CPWD Specifications  
 

8.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests 
shall be carried out as per decision of Engineer-in-Charge. 

 
9.0 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE SUPPLIED BY THE 

DEPARTMENT). 
 
9.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement 

procured at site. 
 
9.2       CEMENT:- 
 
 
9.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement and/or Portland Pozzolona Cement (Fly 

Ash based), required in the work from reputed manufacturers of cement as per the approved make in 50 
kg. bags bearing manufacturer‟s name and ISI marking, along with manufacturers test certificate for each 
lot. Portland Pozzolona Cement is to be used for RCC works only subject to fulfillment of conditions of  
circular number CDO / SE (RR) / fly ash (MAN) 02 dated 09.04.09. In case contractor / firm uses OPC 
only nothing extra shall be paid. 

 
 

9.2.2  Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested 
in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be 
supplied by the contractor free of charge. In case test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week‟s time of written order from the 
Engineer-in-Charge to do so.  The cost of tests shall be borne by the contractor/department in the 
manner indicated below 

 
 

i) By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 
 

ii) By the department, if the results show that the cement conforms to relevant BIS Codes. 
 

 
9.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the 

Engineer-in-Charge. 
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9.2.4 OPC/ PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh 
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is 
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements and 
nothing extra shall be paid for the same. Each godown shall be provided with a single door with two 
locks. The keys of one lock shall remain with Engineer-in-Charge of the work and that of other lock with 
the authorized agent of the contractor at the site of work so that the cement is issued from godown 
according to the daily requirement with the knowledge of both parties. The account of daily receipt and 
issue of cement shall be maintained in a register in the prescribed proforma and signed daily by the 
contractor or his authorized agent and Engineer-in-Charge or his authorized representative in token of its 
correctness.  
 
The day to day receipt and issue accounts of different grade/brand of cement shall be maintained 
separately in the standard proforma by the contractor or his authorized representative which shall be duly 
signed by the authorized representative of the Engineer-in-Charge before issue to the work on day to day 
basis. 

 
 The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the 

Engineer-in-Charge and shall be constructed by the contractor at site of work and at the site of batching 
plant for which no extra payment shall be made. The contractor shall be responsible for the watch and 
ward and safety of the cement go-downs. The contractor shall facilitate the inspection of the cement go-
downs by the Engineer-in-Charge at any time 

 
 
9.2.5    The actual issue and consumption of cement on work shall be regulated and proper accounts maintained 

as provided in the contract. The theoretical consumption of cement shall be worked out as per procedure 
prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

 
 
9.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of 

cement including authorized variation, nothing extra shall be payable to the contractor on this account. In 
the event of it being discovered that after the completion of the work, the quantity of cement used is less 
than the quantity ascertained as herein before provided (allowing variation on the minus side as 
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the 
contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity 
of cement which should have been actually used as per the schedule and recovered at the rate specified, 
shall be final and binding on the contractor. 
 
For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of 
the cement, which should have been actually used, shall be final and binding on the contractor. 

 
9.2.7  Cement brought to site and cement remaining unused after completion of work shall not be removed from 

site without written permission of the Engineer-in-Charge. 
 
9.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 
 

Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 
laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 

 
9.2.9 Contractor will not use Govt premises/ Quarter as Cement/ Material store. If found using , Rs. 100/- per 

day shall be recovered for use of such accommodation. 
 
 
9.3  STEEL REINFORCEMENT: - 
 
9.3.1  The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement bars of Fe 500D 

from Primary steel producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd, and JSW 
Steel Ltd, or any other producer as approved by CPWD who are using iron ore as the basic raw material/ 
input and having crude steel capacity of 2.0 million tones per annum and above. 

 
a) The grade of the steel shall be Fe 500 D as per BIS 1786-2008. 
 
b) The TMT bars procured from primary producers shall conform to manufacture‟s specifications. 
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9.3.2 The contractor shall have to obtain and furnish test certificates to Engineer –in- Charge in respect of 
 all the supplies brought by him to the site of work. 
 
9.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this 

regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to the specifications, as defined under para 10.3.1 (a) above, the same shall stand 
rejected, and it shall be removed from the site of work by the contractor at his cost within a week time or 
written orders from the Engineer-in Charge to do so: - 

 
9.3.4 The steel reinforcement shall be brought in bulk supply of 10 tonnes or more or as decided by the 

Engineer-in-Charge alongwith manufacturer test certificate for each lot. 
 
 
9.3.5 The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent their 

distortion and corrosion and nothing extra shall be paid on these accounts. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 

 
9.3.6 Unless OTHERWISE specified elsewhere in the contract document, the testing (nominal mass, tensile 

strength, bend test, rebend test etc.) shall be done as per frequency of samples not less than as given 
below  

 
 

SIZE OF BAR FOR CONSIGNMENT BELOW 
100  TONNES 

FOR CONSIGNMENT OVER 100 
TONNES 

Under 10 mm dia One sample for each 25 tonnes 
or part thereof. 

One sample for each 40 tonnes or 
part thereof 

10 mm to 16 mm dia One sample for each 35 tonnes 
or part thereof. 

One sample for each 45 tonnes or 
part thereof 

Over 16 mm dia One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes or 
part thereof 

 
9.3.7 The contractor shall supply free of charge the steel required for testing including transportation to testing 

laboratories. The cost of tests shall be borne by the contractor. 
 
9.3.8 The Actual issue and consumption of steel on work shall be regulated and proper account maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 
procedure prescribed in Clause 42 of the contract and shall be governed by conditions laid therein. In 
case the consumption is less than theoretical consumption including permissible variation, recovery at 
the rate so prescribed shall be made. In case of excess consumption no adjustment need to be made.  

 
9.3.9 Steel brought to site and steel remaining unused shall not be removed from site without the written 

permission of the Engineer-in-Charge. 
 
9.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied 

under each consignment to be incorporated in the work. All consignment received at the  work site shall 
be inspected by the Site staff along with the relevant documents before acceptance. The contractor shall 
obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect 
of all the lots of steel brought by him from approved supplier to the site of work. The original vouchers 
and test certificates shall be defaced by the Site staff and kept on record in the site office. 

 
9.3.11 Reinforcement including authorized spacer bars and lappages shall be measured in length of different 

diameters as actually (not more than as specified in the drawings) used in the work nearest to a 
centimeter. Wastage and unauthorized overlaps shall not be measured. 

 
9.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD Specifications will be 

considered for conversion of length of various sizes of M.S. Bars, T or Steel Bars and T.M.T. bars into 
Standard Weight. 

 
9.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional 

weight for each diameter shall be arrived at from samples from each lot of steel received at site. The 
decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the 
average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day 
will constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes 
of bars based on the actual weighted average sectional weight shall be termed as Derived Actual Weight. 
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However for the stipulated issue of steel reinforcement up to and including 10mm diameter bars, the 
actual weight of steel issued shall be modified to take into account the variation between the actual and 
the standard coefficients and the contractors‟ accounts will be debited by the cost of modified quantity. 

 
9.3.14 a) If the Derived Weight as in sub-para (10.3.14) above is less than the Standard Weight as in Sub-para 

(10.3.13) above then the Derived Actual Weight shall be taken for payment provided, it is within the 
tolerances specified in IS 1786-2008, otherwise whole lot will be rejected. 

 
b) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in 
sub-para (10.3.13) above shall be taken for payment. In such case nothing extra shall be paid for the 
difference between the Derived Actual Weight and the Standard Weight. 

 
10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
 
10.1  The Contractor shall engage specialized agency unless otherwise approved by any Government 

Department having adequate technical capability and experience of having executed at least one work of 
similar items of 90% or more magnitude or two works of similar items of aggregate value minimum 90% 
or three works of similar items of minimum 30% magnitude individually for executing the following items 
of the work and / or any other items of work where specialized firm is required to be engaged as per 
contract conditions. For determining the required magnitude, the value of the work executed may be 
suitably enhanced with the prevailing approved cost index.  

 
i) Factory made Wooden Shutters of all types except Flush Doors. 

ii) Repair & Rehabilitation work. 

10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before 
actual commencement of the item of work. The contractor shall submit the list of Specialized agencies 
except for Internal Electrical Installation, proposed to be engaged by him along with necessary 
performance certificates, within 30 days from the date of issue of acceptance letter to substantiate 
technical capability and experience of the agency for prior approval of the Engineer-in-Charge. 

 
10.3 For Internal Electrical Installation work as contained in the Electrical component work under Section VII, 

the Electrical Agency to be associated shall be of appropriate class of CPWD. Provisions mentioned 
under Sr. No. 11.1 above are not applicable for engagement of Electrical Agency.  However contractor 
shall submit MOU to University Engineer, signed with eligible Electrical Contractor/Agency along with 
consent letter of Electrical Agency at least 7 days before the last date of submission of Performance 
Guarantee. It will be obligatory on the part of main contractor to sign the tender documents for all the 
components. 

 
10.3.1 If the main contractor fails to associate agency/agencies for execution of minor components of work 

within prescribed time or furnishes incomplete details or furnishes details of ineligible agencies even after 
the tenderer is given due opportunity, the entire scope of such component of works shall be withdrawn 
from the tender and the same shall be got executed by the Engineer-in-Charge at the risk and cost of the 
main contractor. 

 
10.3.2 Same milestones shall be applicable for all components of work. 
 
10.4  For the specialized item of Polypropylene Pipes the contractor shall engage such vendors as approved 

by the manufacturer. Provisions mentioned under Sr. No. 11.1 above not applicable for Polypropylene 
Pipes. 

 
11.0 Defect liability: 

 
11.1 The contractor‟s liability during the defect liability period/guarantee period from the final date of 

completion as per clause 17 shall be limited to rectification of defects including replacement as follows 
which in the opinion of Engineer-in-Charge are not man made. 

 

Sl.  
No. 

Description Defect Liability 

(i)  Concrete (a) Rectification of structural / superficial / non-structural cracks. 
(b) Rectification of dampness / seepage in roof slab / junctions & 

sunken portion. 
(c) Rectification of cracks in beam, shade, column. 

(ii)  Brick work (a) Rectification of cracks in panel wall / portion. 
(b) Cracks / settlement of dwarf walls. 
(c) Rectification of efflorescence. 
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Sl.  
No. 

Description Defect Liability 

(iii)  Joinery (a) Replacement of warped joinery. 
(b) Cracks in panels, rails / styles etc. 

(iv)  Builders Hardware (a) Repairs / Replacement of loosened / pre-mature failure of fittings. 
(b) Tightening / Replacement of sag in mosquito proofing. 

(v)  Steel & Iron work (a) Rectification / Replacement of defective part of rolling shutter. 
(b) Redoing of defective portion in fabrication / welding including 

painting. 
(c) Steel windows, grills, gates etc. – defects to be rectified. 

(vi)  Roof treatment (a) Rectification of leakage / seepage of roof slab including covering at 
junction till guarantee period. 

(vii)  Plastering 
 
 

(a) Rectification of structural / superficial cracks if any. 
(b) Rectification of protruding / peeling off plaster if any. 
(c) Rectification of efflorescence 

(viii)  Flooring 
 
 

(a) Rectification of sinking portion of plinth protection including saucer 
drain. 

(b) Settlement of foundation & floors. 

(ix)  Plumbing / Sanitary 
fittings 

(a) Making good of leakage through soil / waste pipe joints. 
(b) Replacement of looking mirror if found wavy. 
(c) Rectification of leakage of over head tanks. 
(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

(x)  Finishes (a) Making good of defective / dissimilar patches of painting to match 
with remaining surfaces. 

(xi)  Internal Water Supply (a) Repairs / Replacement of defective taps / fittings. 
(b) Repair to leakage of GI water pipe lines including joints. 
(c) Removal of blockage of GI pipe lines.  

(xii)  Roads 
 

(a) Repair of sinking portion of road & potholes, if any 
 

(xiii)  Sewage 
 
 

(a) Rectification of slope / system if found defective during use. 
(b) Rectification of major blockage in Sewer lines. 
(c) Cracks & settlement of sewage lines. 

(xiv)  Drains  (a) Repair to Drains. 
(b) Settlement of Drains 

(xv)  External Water 
Supply 

(a) Repairs to installations & fittings. 

(xvi)  General (a) All manufacturing defects of structures / fixtures / fittings / 
equipments other than listed above. 
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PARTICULAR SPECIFICATIONS  
 
1.0 EARTH WORK:- 
 
1.1  Anti Termite Treatment: - 
  
1.2.1 The work shall be executed by specialized agency to be approved by the Engineer in Charge. 

 
1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS covered by ISI marking. 

Chemical has to be of approved quality out of preferred make. 100% material has to be procured of 
approved make before start of work. The chemical shall be used only after due testing & if found 
conforming to the Specifications. Proper account has to be kept for day to day use of Chemical. 
 

1.2.3 Ten years Guarantee bond in prescribed Performa attached under at Page No.47 shall be submitted by 
the contractor which shall also be signed by both the specialized agency and the contractor to meet their 
liability / liabilities under the guarantee bond. However, the sole responsibility about efficiency of anti 
termite treatment shall rest with the building contractor. In addition to the security deposit  10% (Ten per 
cent) of the cost of anti termite work shall be retained as Security Deposit and the additional 
security deposit amount so deducted would be released after ten years from the date of 
completion of the entire work under the agreement, if the performance of the treatment/work done 
is found satisfactory. If any defect/shortcoming is noticed during the guarantee period, the contractor 
shall rectify it within 15 days of receipt of intimation of such defects/shortcomings. In the event of failure 
to attend to the complaint within the specified period, the same will be got done from another agency at 
the risk and cost of contractor.  
 

2.0 R.C.C. WORK:- 
  
2.1 Design Mix Concrete.  
   
2.1.1 The RCC work shall be done with Design Mix Concrete. Wherever letter M has been indicated, the same 

shall imply for the Design Mix Concrete. The Design Mix Concrete will be designated based on the 
principles given in IS: 456, 10262 & SP 23. The Conditions & Specifications stated herein shall have 
precedence over all conditions & specifications stated in relevant I.S. Codes/ C.P.W.D. Specifications. 
The concrete mix shall be designed for the specified target mean compressive strength in order to ensure 
that work test result do not fall below the acceptance criteria specified for the concrete mix. The 
Contractor shall design mixes for each class of concrete indicating that the concrete ingredients and 
proportions will result in concrete mix meeting the requirements specified.  
(a) The contractor has to submit design mix without use of admixtures.             
(b)  Admixture may be added  in case of specific technical requirement so as to meet the workability / 

slump requirement or for any other reason but nothing extra is to be paid to contractor on account of 
adding admixtures. 

 
2.1.2 The sources of coarse aggregate, fine aggregate, water, admixture & cement to be used in concrete work 

shall be identified by the contractor & he will satisfy himself regarding their conforming to the relevant 
specifications & their availability before getting the same approved from the Engineer-In-Charge. 

 
(a) Coarse Aggregate:-  As per CPWD Specifications  
(b) Fine Aggregate:-  As per CPWD Specifications  
(c) Water:- It shall conform to requirements laid down in IS:456-2000 / Para 

3.1.1 of CPWD Specifications. If on testing, water from the 
source is not found fit for construction, the necessary 
arrangement for treatment of water shall have to be made by the 
contractor at the site and nothing extra shall be payable for the 
same.    

(d) Cement:-    OPC of grade 43 shall conform to IS: 8112 or IS: 12330 and / or 
Portland Pozzolona Cement (Fly ash based), required in the 
work from reputed manufacturers of cement as per the approved 
make in 50 kg. bags bearing manufacturer‟s name and ISI 
marking, along with manufacturers test certificate for each lot. If 
Portland Pozzolona Cement is used for RCC work, the same 
shall be subject to fulfillment of conditions of circular No. 
CDO/SE(RR)/Fly ash (MAN) 02 dated 09.04.09 and shall 
conform to IS: 1489-Part-I.  However, if the contractor uses 
higher grade of cement nothing extra shall be paid. 
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(e) Admixture/ Plasticizer:-   The admixture shall conform to IS: 9103. Whenever required, 
the admixture of approved quality & approved make only shall 
be used to attain the required workability. Nothing extra on 
account of use of Admixture / Plasticizer shall be payable. 

2.1.3 Water Cement Ratio and Slump:- 
 

2.1.3.1 In proportioning a particular mix, the manufacturer/ producer/ contractor shall give due consideration to 
the moisture content in the aggregates, and the mix shall be so designed as to restrict the maximum free 
water cement ratio to less than 0.5. 
 

2.1.3.2 Due consideration shall be given to the workability of the concrete thus produced. Slump shall be 
controlled on the basis of placement in different situations. For normal methods of placing concrete, 
maximum slump shall be restricted to 100mm when measured in accordance with IS: 1199. 

 
2.1.4  Characteristic Compressive Strength compliance Requirement 

 

Specified Grade Mean of the Group of 4 Non-
Overlapping Consecutive Test Results 

in N/mm
2
 

Individual Test Results in N/mm
2
 

(1) (2) (3) 

M20  
or  

above  

> fck + 0.825 x established standard 
deviation (rounded off to nearest 0.5 

N/mm
2
) 

Or  
fck+ 4 N/mm

2
, whichever is greater 

Where fCK  is characteristic compressive 
strength of CC Cube at 28 days 

fck- 4 N/mm
2
 

Note(i): In the absence of established value of standard deviation, the values given in Table may be 
assumed, and attempt should be made to obtain results of 30 samples as early as possible to 
establish the value of standard deviation. 

    (ii) :  The  acceptance criteria for compressive strength as mentioned in IS 456:2000 as amended 
upto date shall prevail over the above criteria in case of any difference. 

2.1.5 The Contractor shall engage one of the following approved laboratories / test house for designing the 
concrete mix in accordance with relevant IS Code and to conduct laboratory tests to ensure the target 
strength & workability criteria for a given grade of concrete: - 

 
i)      National Institute of Technical Teacher Training & Research (NITTTR), Sector 26, Chandigarh. 
 
ii) Punjab Engineering College, Chandigarh.  

 
The various ingredients for mix design / laboratory tests shall be sent to the lab / test houses through the 
Engineer-in-charge and the samples of such aggregates sent shall be preserved at site by the 
department. 
 
In the event if all the above laboratories are unable to carry out the requisite design / testing, the 
contractor may have it done from any other laboratory with prior approval of the Director PEC. 
 

2.1.6 The contractor shall submit the report on design mix from any of above approved laboratories for 
approval of Engineer in Charge within 30 days from the date of issue of letter of acceptance of the 
tender. No concreting shall be done until the design mix is approved. In case of White Portland Cement 
and the likely use of admixtures in concrete with ordinary Portland/White Portland Cement, the contractor 
shall design and test the concrete mix by using trial mixes with white cement and / or admixtures also, for 
which nothing extra shall be payable. 

 
2.1.7 In case of change of source or characteristic properties of the ingredients used in the concrete mix during 

the work, the contractor as per the directions of the Engineer-in-charge shall submit a revised laboratory 
mix design report conducted at laboratory established at site. 

 
2.1.8 All cost of mix designing and testing, connected therewith, including charges payable to the laboratory 

shall be borne by the Contractor including redesigning of the concrete mix whenever required & as 
directed by Engineer-In-Charge. 

 
2.1.9 The mix design for a specified grade of concrete shall be done for a target mean compressive strength 

Tck = Fck + 1.65s 
 

Where Fck   = Characteristic compressive strength at 28 days. 
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s        = Standard deviation which depends on degree of   
 quality control. 

  
The standard deviation for different grades of concrete shall be as follows: - 

  

GRADE OF CONCRETE STANDARD DEVIATION 

  

M-20 4.0 

M-25 4.0 

M-30 5.0 

M-35 5.0 

M-40 5.0 

  
 However, actual standard deviation based on test strength of samples for each grade of concrete shall be 

calculated separately as per procedure laid down in clause 9.2.4 of code of practice IS:456:2000.  
  
2.1.10 TRIAL BATCHES  

(a) The designed mix proportions shall be checked for target mean compressive strength by means 
of trial batches. 

 
(b) Minimum three sets of separate preliminary tests shall be carried out for each trial batch of 

concrete mix. Each test shall comprise of six specimens and only one test-set of six specimens 
shall be made on any particular day. 

 
(c)  The quantities of materials for each trial mix shall be sufficient for at least six specimens (cubes) 

and the concrete required for carrying out workability tests.  
 
(d) The workability of trial mix No.1 shall be measured and mix shall be carefully observed for 

freedom from segregation, bleeding and its finishing characteristics. The water content, if 
required, shall be adjusted corresponding to the required changes in the workability. 

 
(e) With the modified Water Content, the mix proportions shall be recalculated by keeping with water 

cement ratio unchanged. The mix proportion, as modified, shall form the Trial Mix No.2 and 
tested for the specified strength and workability. 

 
(f) In addition, trial mix No.3 and 4 shall be designed by keeping water contents same as that 

determined for trial mix 2 but varying the water cement ratio by + 10 percent of the specified 
value and tested for their design characteristics. 

 
(g) Out of the six specimen of each set, three shall be tested at seven days and remaining three at 

28 days. The preliminary tests at seven days are intended only to indicate the strength to be 
attained at 28 days, while the design mix shall be approved only on the basis of test strength at 
28 days. 

 
2.1.11   APPROVAL OF DESIGN MIX 
             

The design mix shall be considered satisfactory and approved if at least three preliminary test-sets 
individually satisfy the following strength and workability criteria: 

 
(a) The average strength of each test-set is not less than the specified target mean compressive 

strength (Tck). 
(b) The strength of any specimen cube is not less than 0.85 Tck. 
(c) The concrete mix is of required degree of workability and acceptable concrete finish. 

 
2.2    BATCHING &  MIXING:- 

(a) All design mix concrete shall be done using fully automatic batching plant conforming to IS: 4925 
of minimum 15 cum per hour capacity. The automatic batching plant shall be charged by devices 
when actuated by a single starter switch, will automatically start the weighing operation of each 
material (i.e. stone aggregate, sand, cement, water, admixture etc.) and stop automatically when 
designated weight of each material has been reached and also it should have rated capacity ( in 
terms of concrete in a single batch). It shall have control panel for operation of the batching plant 
complete with printing facility. 

 
(b) The contractor shall be free to use Ready Mix Concrete (RMC) in place of Batch mix concrete at 

his own cost. The contractor shall ensure that transit mixtures shall transport the concrete to site. 
All the precautions shall be taken during the transportation and handling of concrete to achieve 
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the desired strength, durability, etc. as envisaged in the Mix Design. Contractor has to get the 
approval from Engineer-In-Charge regarding source of RMC by giving the details of such plants 
indicating name of owner / company, its location, technical establishment, past experience and 
text of Memorandum of Understanding (proposed to be entered between purchaser and 
supplier). The Engineer-in-Charge, after satisfying himself about quality / capability of the 
company shall give approval in writing (subject to drawing of MOU). The MOU shall be drawn 
with RMC plant owner / company and submitted to Engineer-in-Charge within a week of such 
approval. The contractor will not be allowed to purchase RMC without completion of above 
formalities for use in the project. Notwithstanding the approval granted by Engineer-in-Charge in 
aforesaid manner, the contractor shall be fully responsible for quality of concrete including input 
control, production, transportation and placement etc. The Engineer-in-Charge will reserve the 
right to deploy his supervisor at plant site to inspect at any such stage and reject the material / 
concrete etc if he is not satisfied about quality of material / product. General information to be 
supplied by the contractor to supplier of RMC. 

 
(c) RMC shall conform to CPWD specifications (Vol.I) 2009.  However contractor may use design 

mix concrete for smaller RCC works like lintels, filling starters of columns, coping etc. with the 
help of batch mix plant of approved capacity at site. 

 
 (d) All measuring equipment shall be maintained in a clean and serviceable condition and their 

accuracy shall be checked at least once a month. 
 

 (e) Only single sized good quality stone aggregate shall be brought to site of work from the approved 
source. The grading of the stone aggregate shall be controlled by blending the aggregate of 
different sizes in the required proportions at site of work 

 
 The aggregate of different sizes shall be stock-piled separately, preferably a day before use. 
 
 The grading of coarse and fine aggregates shall be checked as frequently as possible and as 

directed by the Engineer-In-Charge to ensure that the specified grading and quality of aggregate 
is maintained.  

 
(f) It is important to maintain the Water Cement Ratio constant at its specified or approved value by 

making adjustment for the moisture contents of both fine and coarse aggregates.  
  

The moisture contents in the aggregate shall be determined as frequently as possible in keeping 
with the weather conditions and as per the provisions of IS: 2386 (Part-III). 
 
GENERAL INFORMATION FOR READY MIX CONCRETE (RMC) TO BE GIVEN  

TO THE SUPPLIER BY THE CONTRACTOR 
 

(A) To be used  under Moderate conditions : 
 

1 Mix code M-25 

2 Grade (N/mm2) (Characteristic strength) 25 

3 Minimum Cement content (Kg/m3 ) 330 

4 Maximum  Free water cement ratio 0.50 

5 Nominal Maximum aggregate size 20mm 

6 Cement Type and Grade (if preferred) OPC 43 Grade/PPC 

7 Target workability at site (slump)(mm)   

 a) Without pumping 25 to 75mm 

 b) With pumping 75 to 100mm 

8 Exposure condition Moderate 

9 Mix application RCC  Work 

10 Method of placing pumping 

11  Any other requirements(early strength, workability, retention, 
permeability testing, chloride content restriction, maximum cement 
content etc) 

Maximum cement 
content 500 Kg/m3 

 
2.3 OTHER OPERATIONS: - 

 
All other operations in concreting work like mixing, slump, laying, placing of concrete, compaction, curing 
etc. not mentioned in this particular specifications for Design Mix of Concrete shall be as per CPWD 
Specifications. 
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2.4 SAMPLING:- 
(a) Samples from fresh concrete shall be taken as per IS 1199 and the test cubes shall be made, 

cured and tested in accordance with IS: 516. 
 

(b) Each test sample shall comprise of six test cubes (specimen), three of which shall be tested at 7 
days and remaining for tests at 28 days. 

 
(c) FREQUENCY OF SAMPLING: - 

(i) A random sampling procedure shall be adopted to ensure that the sampling is spread 
over the entire period of concreting and cover all mixing units. The concrete work shall 
be notionally divided into lots as under for the purpose of sampling conditions.  

  -- Footings, rafts etc. 
  -- Columns and walls at all levels. 

 -- Beams at all levels.  
  -- Slabs at all levels. 
 
           (ii) At least one test sample shall be taken for each lot of concrete work.  
           (iii) Each grade of concrete shall form different lot for testing. 
                         (iv) The minimum frequency of sampling of concrete of each grade shall be in accordance 

with CPWD specification 2009, Vol I with upto date correction slips:-  
      (v)   The concrete work shall be assessed on day to day basis & samples shall be taken as 

 specified.   
         (vi)  Work strength test shall be conducted in accordance with IS: 516 on random sampling.  

 
2.4.1 TEST RESULTS OF SAMPLES: - 
 
 The test results of the sample shall be the average of the strength of three specimens. The individual 

variation shall not be more than + 15% percent of the average. If variation is more, the test results shall 
be treated as invalid. 

 
2.4.2   STANDARD OF ACCEPTANCE: - 
           Compressive strength : 

i) The concrete shall deemed to comply with the strength requirement when both the following 
conditions are met. 

     (a)  The mean strength determined from any group of four consecutive test results complies with the    
appropriate limits in Col.2 of table given under para 2.1.4 above.  

     (b) Any individual test result complies with the appropriate limits in col.3 of table given under para 
2.1.4 above. 

 
ii) Quality of concrete represented by strength test result  

The quantity of concrete represented by a group of four consecutive test results shall include the 
batches for which the first and last samples were taken together with all intervening batches. 
Where the mean rate of sampling is not specified the maximum quantity of concrete that four  
consecutive  test results represents shall be limited to 60m

3
. 

 
iii) Concrete of each grade shall be assessed separately. 

 
iv)        Concrete is liable to be rejected, if it is porous or honeycombed or its placing has been 

interrupted without providing a proper construction joint or the reinforcement has been displaced 
beyond the tolerances specified, or construction tolerances have not been met. However, the 
hardened concrete may be accepted after carrying out suitable remedial measures to the 
satisfaction of Engineer-in-Charge.   

 
 2.5 MEASUREMENT –  
 

(i) As per CPWD Specifications. 
(ii) In respect of all projected slabs at all levels including cantilever, canopy, the payment for the 

RCC work shall be made under the item RCC slabs. The payment for shuttering at the edges 
shall be made under item of centering and shuttering for RCC slabs. Nothing extra shall be paid 
for the side shuttering at the edge of these projected balconies / projected verandah slabs. 

 
2.6 TOLERANCES - As per CPWD Specifications. 
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2.7        RATES: - 
(i) The rate includes the cost of materials, labour and T&P, including mixing, placing, transportation 

involved in all the operations described above except for the cost of centring, shuttering & 
reinforcement which will be paid for separately. 

 
(ii) In case of rejection of concrete on account of unacceptable compressive strength, governed by 

para “Standard of Acceptance” as above, the work for which samples have failed shall be redone 
at the cost of contractor. However, the Engineer-in-charge may order for additional tests (like 
cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure, etc) to be 
carried out at the cost of contractor to ascertain if the portion of structure wherein concrete 
represented by the sample has been used, can be retained on the basis of results of individual or 
combination of these tests. The Contractor shall take remedial measures necessary to retain the 
structure as approved by the Engineer-in-charge without any extra cost. However, for payment, 
the basis of rate payable to contractor shall be governed by the 28 days cube test results and 
reduced rates shall be regulated in accordance with CPWD Specifications. 

 
2.8       RCC WORK (ORDINARY)  
2.8.1 The work shall be done in accordance with CPWD Specifications. 
 
2.8.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use concrete 

mixture of proper design having arrangement for measuring water for mixing of concrete. 
 
 
2.9 FORM WORK 
2.9.1 The work shall be done in general as per CPWD Specifications. 
 
2.9.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall be used for all 

R.C.C. work to give an even finish of concrete surface. However, marine-ply shuttering in exceptional 
cases as per site requirement may be used on specific request from contractor to be approved by the 
Engineer-in-Charge. 

 
2.9.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever the formwork is 

having a mean radius exceeding 6m in plan. 
 
2.9.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more than 1.20 

metres.  
 
2.9.5 In order to keep the floor finish as per architectural drawings and to provide required thickness of the 

flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time 
of its centring, shuttering and casting for which nothing extra shall be paid to the Contractor. 

 
As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 20mm or 
as required, lower than general floors shuttering should be adjusted accordingly. Nothing extra is payable 
on this account. 

 
2.9.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. Minimum size of 

shuttering plates shall be 600mm x 900mm except for the case when closing pieces are required to 
complete the shuttering panels. 

 
Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on the work. 

 
The shuttering plates shall be cleaned properly with electrically driven sanders to remove any cement 
slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be applied on the 
surface of the shuttering plates in the requisite quantity before assembly of steel reinforcement. 
 

2.10 REINFORCEMENT:- 
2.10.1 The reinforcement shall be done as per CPWD Specifications. 
2.10.2 The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, 

bending, welding, binding with annealed steel or welding and placing in position at all the floors with all 
leads and lift complete as per CPWD Specifications. 

2.10.3 The contractor shall provide approved type of support for maintaining the bars in position and ensuring 
required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer 
blocks of required shape and size. Chairs and spacer bars shall be used in order to ensure accurate 
positioning of reinforcement. Spacer blocks shall be cast well in advance with approved proprietary 
pre-packed free flowing mortars (Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. 
or approved equivalent) of high early strength and same colour as surrounding concrete.  However 
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Cover Guard Bars shall also be used to maintain proper cover of RCC columns in addition to spacer 
blocks as mentioned above.  Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be used 
as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive of 
cost of such cover blocks & Cover Guard Bars. 

 
2.11 PRE-CAST RCC WORK 
2.11.1 The work shall be done in accordance with CPWD Specifications. 
2.11.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made in the 

mould to accommodate fixing devices such as hooks etc. and forming of notches and holes. Each unit 
shall be cast in one operation. A sample of the unit shall be got approved from Engineer-in-charge before 
taking up the work. 

2.11.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 
2.11.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these are not 

damaged. 
2.11.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as approved by 

Engineer-in-charge. The rate quoted for the item shall include the element for framework and mechanical 
vibration. 

2.11.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S. frames, lugs 
including their welding, lifting hooks is also included. 

2.11.7 In the item of providing and fixing precast reinforced cement concrete  in shelves the cost of cutting 
chases and making good the same shall be inclusive in the item and nothing extra shall be paid on this 
account. 

 
3.0 BRICK WORK:- 
 
3.1 The brickwork shall be carried out with good quality well common burnt clay Machine maulded / F-P-S 

(Non modular) bricks of class designation 7.5 as per CPWD Specifications.   Exposed brick work for 
ground level to plinth lavel shall be executed with selected bricks of class designation 7.5 

 
3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of cladding to 

come over brick work. 
 
3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the brick for 

corresponding floor level. Nothing extra shall be paid on this account. 
 
3.4 M.S. bars provided at every third course of half brick masonry shall be in single piece. If required, welding 

joint can be used without overlaps. Nothing extra shall be paid for welding and overlaps. 
 
4.0 STONE / MARBLE WORK :- 
 
4.1 General: - The execution of stones work shall be in general as per CPWD Specifications.  
 
4.2 SAMPLES FOR STONE WORK:- 
 

Samples of each item of stone work either individually or in combination shall be prepared for approval of 
Engineer-in-charge before commencement of work.  

 
5.0 WOOD WORK:- 

 
5.1 The wood work in general shall be carried out as per CPWD Specifications.  
 
5.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge before 

commencement of work. 
 
5.3 Glazing for toilets shall be of translucent type. 
 
5.4 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
 
5.5 Timber shall be of specified species, good quality and well seasoned. It shall have uniform colour, 

reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It shall be close 
grained. The contractor shall deposit the samples of species of timber to be used with the Engineer-in-
Charge for testing before commencement of the work. 

 
5.6 Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-

in-charge. All portion of timber including architrave abutting against masonry, concrete, stone or 
embedded in ground shall be painted with approved wood preservative or with boiling coaltar. 
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5.7 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning Plants about 

the timber used on the work having been kiln seasoned and chemically treated by them, falling which it 
would not be so accepted as kiln seasoned and/or chemically treated. 

 
5.8 Transparent sheet glass conforming to IS: 2835 – 1977 shall be used. Thickness being governed as 

under unless otherwise specified in the item in wood work/steel work: 
 

Area of Glazing Thickness 

(a) For glazing area up to 0.50 sqm 4.0 mm 

(b) For glazing area more than 0.50 sqm 5.5 mm 

 
5.9 Factory made panelled / wire gauge door shutters 
 
5.10 The work shall be executed through specialized agencies to be approved by the Engineer in Charge. 
 
5.11 The shutters should be fabricated in factories & fabrication should conform to CPWD Specifications Para 

9.6.6 & IS 1003 Part-I.  
 
5.12 The contractor shall propose well in advance to Engineer-in-Charge, the names and address of the 

factory where from the contractor intends to get the shutters manufactured along with the credential of 
the firm. The contractor shall place the order for manufacturing of shutters only after obtaining approval of 
the Engineer in Charge whose decision in this case shall be final & binding. In case the firm is not found 
suitable he shall propose another factory. The factory may also be inspected by a group of officers before 
granting approval; shutters shall however he accepted only if these meet the specified test. 

 
5.13 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-Charge or his 

authorized representative. The contractor will have no claim if the shutters brought at site in part or full lot 
are rejected by the Engineer-in-Charge due to bad workmanship / quality. Such defective shutters will not 
be measured and paid. The contractor shall remove the same from the site of work with in 7 days after 
the written instruction in this regard are issued by the Engineer-in-Charge. 

 
5.14 The shutters should be brought at site without primer / painting. 
6.0       STEEL WORK:- 
 
6.1 The work shall be carried out as per CPWD Specifications. 
  
6.2 Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications. The 

frames shall be fabricated in approved workshops. The angle and flat iron frames for cupboard shall also 
be fabricated from the above approved workshops. 

 
6.3 Steel windows / ventilators:  The work shall be done strictly as per CPWD Specifications. Flash butt-

welded steel windows / ventilators only shall be provided and shall be procured from the approved 
manufacturers. The corners should be welded to form a solid fused welded joint conforming to the 
requirement given below. 
a) Weld shall be made all along the place of meeting the member. 
b) Weld should be properly grounded. 
c) Complete cross section of the corner shall form a solid joint with no cavities, free from cracks, 

under cutting, overlaps, gross porosity and entrapped slag.\ 
 

All sub dividing and glazing bars shall be tennoned & riveted into the frames i.e. all centre mullion section 
F4B and glazing section T2, T6 shall not be directly welded to the frames. For this a slot has to be cut in 
the frames, the F4B / T2 / T6 section inserted into it & head be hydraulically tennoned & riveted by 
Tennon Rivetting Machine. 
 
The thickness of projecting type hinges shall not be less than 3.15 mm. For fixing of hinges to outer 
frame, slot shall be cut, hinges inserted & welded at the back. For non projected type hinges if allowed, 
the wall thickness shall not be less than 3 mm & total width not less than 40 mm. For fixing, the slot shall 
be cut in the fixed frames, hinge flap inserted & welded from the back. 
 
The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window frames by screws & nuts. 
The fixing of unit shall be done as per IS 1081. 
 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet shall be permitted. 
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7.0 FLOORING:-  
 
7.1 All work in general shall be carried out as per CPWD Specifications. 
 
7.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples of each 

pattern laid and approved by the Engineer-in-charge before final laying of such flooring. Nothing extra 
shall be payable on this account. 

 
7.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in the 

nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and above the 
quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

 
7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with the 

Engineer-in-Charge for approval. Approved samples should be kept at site with the Engineer-in-Charge 
and the same shall not be removed except with the written permission of Engineer-in-Charge. No 
payment whatsoever shall be made for these samples. 

 
7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details establishing the 

quarry and its location. 
 
7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not be less 

than 900mm long except to adjust for closing pieces. The marble / stone flooring in treads and risers of 
staircase shall not be less than 1500mm long except to adjust the closing pieces. Nothing extra shall be 
paid on these accounts  

 
7.7 PVC& Wooden Flooring 

The PVC & wooden flooring shall be procured from the approved manufacturer and work shall be carried 
out as per approved drawings and direction of Engineer-in-charge.  

 
7.8 Ceramic/ Vitrified Tiles Flooring 

The tiles shall be procured from the approved manufacture of the approved shade & colour. 
 
The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor and wall tiles respectively. 

 
Tiles for dado shall be 200mm x 300mm (minimum size) GROUP-III as approved. 

 
Tiles for flooring shall be 300mm x 300mm (minimum size) GROUP-V Tiles as approved.   

 
Test shall be conducted to satisfy the quality of material as per CPWD Specifications  

7.9 The full body vitrified tiles of specified sizes shall be used & samples of tiles shall be got approved from 
the Engineer-in-Charge.  All tiles shall be rectified.  The mandatory tests for vitrified tiles shall be got 
done as per CPWD Specifications (Vol.1)/relevant BIS Code.  
 

7.10   Glass Mosaic Tile Flooring shall be with approved random colour mix design tiles and work shall be 
carried out as per direction of Engineer-in-charge.  

 
7.11  The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen etc. and 

nothing extra on this account is admissible. The proper gradient shall be given to flooring for toilets, 
verandah, kitchen, courtyard, etc. as per the directions of Engineer-in-charge. 

 
8.0 WATER PROOFING TREATMENT WORK :-  
8.1 The work shall be got executed from the specialized agency as approved by the Engineer in Charge.  
 
8.2 Total quantity of the water proofing compound required shall be arranged only after obtaining the prior 

approval of the make by Engineer-in-charge in writing. Materials shall be kept under double lock and key 
and proper account of the water proofing compound used in the work shall be maintained. It shall be 
ensured that the consumption of the compound is as per specified requirements. 

 
8.3 The finished surface after water proofing treatment shall have adequate smooth slope as per the 

direction of the Engineer-in-charge. 
 
8.4 Before commencement of treatment on any surface, it shall be ensured that the outlet drain pipes / 

spouts have been fixed and the spout openings have been chased and rounded off properly for easy flow 
of water. 
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8.5 GUARANTEE BOND:- 

Ten years Guarantee bond in prescribed proforma at Page No.43 shall be submitted by the contractor 
which shall also be signed by both the specialized agency and the contractor to meet their liability / 
liabilities under the guarantee bond. However, the sole responsibility about efficiency of water proofing 
treatment shall rest with the building contractor. In addition to the security deposit 10% (Ten per cent) of 
the cost of water-proofing work shall be retained as Security Deposit and the additional security 
deposit amount so deducted would be released after ten years from the date of completion of the 
entire work under the agreement, if the performance of the treatment is found satisfactory. If any 
defect is noticed during the guarantee period, the contractor shall rectify it within 15 days of receipt of 
intimation of defects in the work. If the defects pointed out are not attended to within the specified period, 
the same will be got done from another agency at the risk and cost of contractor. 
 

9.0.       FINISHING:- 
 
9.1  The work shall be done in accordance with CPWD Specifications. 
 
9.2 All painting material of approved brand and manufacturer shall be brought to the site of work in the 

original sealed containers. The material brought to the site of work shall be sufficient for at least 30 days 
of work. The material shall be kept under the joint custody of contractor and representative of the 
Engineer-in-charge. The empty containers shall not be removed from the site till the completion of the 
work without permission of the Engineer-in-charge. 

 
10.0    SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 
10.1 The contractor shall submit schematic drawing of water supply and sanitary installation showing details of 

layout, including internal water supply and drainage details, showing the detail of water supply lines 
including fittings diameter wise and fixtures connecting to soil waste through traps and connection of 
W.C. to main shaft pipe for drainage including its ventilation system for approval of Engineer-in-Charge.  

 
10.2 For the work of water supply and sanitary installations, the contractor shall engage the approved licensed 

plumbers and submit the name of proposed plumbing agencies with their credentials for approval of the 
Engineer-in-Charge. 

 
10.3 The work in general shall be carried out as per CPWD Specifications. 
 
10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. wherever 

required and making good the same for which nothing extra shall be paid. 
10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC columns, 

beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on this account.  
 
10.6 The pig lead to be used in the jointing should be as per CPWD specifications. 
 
10.6(a) The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary shall be fixed to RCC columns, 

beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on this account. 
10.6.(b) Nothing extra for providing and fixing CP brass caps/ extension pieces wherever required for CP brass 

fittings shall be paid beyond the rates payable for corresponding CP brass fittings. 
  
10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 
 
10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for CP Brass 

fittings shall be paid beyond the rates payable for corresponding CP Brass fittings 
 
10.9  The entire responsibility for the quality of work will however rest with the building contractor only and he 

shall submit a Guarantee Bond as per Proforma at Page No.45.  In addition to security deposit 10% (ten 
percent) of the cost of these items would be retained as security deposit and the additional  security 
deposit amount so deducted would be released after two years from the date of completion of the entire 
work under the agreement, if the performance of the items is found satisfactory. If any defect is noticed 
during the guarantee period, the contractor should rectify it within seven days and if not attended to the 
same will be got done from another agency at the risk and cost of contractor. However, this security 
deposit can be released in full if bank guarantee of equivalent amount is produced and deposited with the 
department. 

 
11.0 Aluminium doors, windows, ventilators etc. glazing specifications  
 
11.1 Extent and Intent: - The work shall be carried out through an approved Special Agency, who shall 

furnish all material, labour, accessories, equipment, tool and plants and incidentals required for providing 
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and installing anodized aluminium doors, windows, claddings, louvers and other items as called for on 
the drawings. The drawings and specifications cover the major requirements only. The supplying of 
additional fastenings, accessories, fixtures and other items not mentioned specifically herein, but which 
are necessary to make a complete installation shall be a part of this contract. 

 
11.2 General: -  Aluminium doors, windows etc. shall be of sizes, section details as shown on the 

Architectural drawings. The details shown on the drawings indicate generally the sizes of the component 
parts and general standards. These may be varied slightly to suit the standard adopted by the 
manufacturers. Before proceeding with any manufacturing, the contractor shall prepare and submit 
complete manufacturing and installation drawings for approval of the Engineer-in-Charge and no work 
shall be performed until the approval of these drawings is obtained. 

 
11.3 Shop Drawings: - The contractor shall submit the shop drawings of doors, windows, louvers, 

cladding and other aluminium work, based on the architectural drawings to the Engineer-in-Charge for his 
approval. The shop drawing shall show full size sections of doors, windows etc. thickness of metal (i.e. 
wall thickness) details of construction, sub frame/rough ground profile, anchoring details hardware as well 
as connection of windows, doors and other metal work to adjacent work. Samples of all joints and 
methods of fastening and joining shall be submitted to the Engineer-in-Charge for approval well in 
advance of commencing the work. 

 
11.4. Samples: - Samples of doors, windows louvers etc. shall be fabricated, assembled and submitted to 

Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-Charge. 
All samples shall be provided at the cost of the contractor. 

 
 
11.5. Sections: - Aluminium doors and windows shall be fabricated from extruded sections of profiles as 

detailed on drawings. The sections shall be extruded by the manufacturers approved by the Engineer-in-
Charge. The aluminum extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with 
chemical composition technical properties, as per IS: 733 and IS: 1285. The permissible tolerance of the 
extruded sections shall be such as not to impair the proper and smooth function/ operations and 
appearance of doors and windows. 

 
11.6 Fabrication: - Doors, windows etc. shall be fabricated to sizes at factory and shall be of section, sizes, 

combinations and details as shown on the drawings. All doors, windows etc. shall have mechanical joints. 
The joints shall be designed to withstand a wind load of 150 Kg. Per Sqm. The design shall also incur 
that the maximum deflection of any member shall not exceed 1/175 of the span of the member. All 
members shall be accurately machined and fitted to form hairline joints prior to assembly. The joints 
accessories such as cleats, brackets etc. shall be of such material as not to cause any bimetallic action. 
The design of the joints and accessories shall be such that the accessories are fully concealed. The 
fabrication of doors, windows, etc. shall be done in suitable sections to facilitate easy transportation, 
handling and installation. Adequate provision shall be made in the door and window members for 
anchoring to support and fixing of hardware and other fixture as approved by the Architect. 

 
11.7 Anodizing: - All aluminum sections shall be anodized as per IS: 7088 and to required colour as 

specified in the item as per IS: 1868 grading as specified in item schedule after cutting the member to 
requisite sizes before the final assembly. Anodizing confirming to specified grade with minimum average 
thickness of 15 microns when measured as per IS: 612. The anodic coating shall be properly sealed by 
steams or in boiling water are cold sealing process as per IS:1868/IS: 6057. Polythene tape protection 
shall be applied on the anodised section before they are brought to site. All care shall be taken to ensure 
surface protection during transportation, storage at site and installation. The tape protection shall be 
removed on installation. The sample will be tested in the approved laboratory and cost of samples; cost 
of testing etc. shall be borne by the contractor. 

 
 
11.8  Protection of finish: - All aluminum members shall be wrapped with approved self-adhesive non-

staining. PVC tapes.  
 
11.9  Handling and Stacking: - 
11.9.1 Fabricated materials shall be carried in an approved manner to protect the material against any damage 

during transportation. The loading and unloading shall be carried out with utmost care. On receipt of 
material at site, it shall be carefully examined to detect any damaged pieces. Arrangements shall be 
made for expeditious replacement of damaged pieces/ parts. Materials found to be acceptable on 
inspections shall be repacked in crates and stored safely. 
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11.9.2 In the case of composite windows and doors, the different units are to be assembled first. The assembled 
composite units should be checked for line, level and plumb before final fixing is done. Units may be 
serial numbered and identified as out how to be assembled in their final locations if situation so warrants. 

 
11.9.3 The contractor shall be responsible for assembling composite, bedding and filling the grove with 

polysulphide sealant inside and outside, at transoms and mullions placing the doors, windows etc. in their 
respective openings. After the doors/ windows have been fixed in their correct assigned position, the 
open hollow sections abutting masonry concrete shall be fitted with approved polysulphide sealant 
densely packed and finished neat. 

 
11.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and for their 

satisfactory operation after fixing is complete. 
 
11.10 Installation: - 
  
11.10.1 Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on level 

bearers and supported evenly. The frame shall be fixed into position true to line and level using adequate 
number of expansion machine bolts, anchor fasteners, of approved size and manufacture and in an 
approved manner. The holes in concrete/masonry members for housing anchor bolts shall be drilled with 
an electric drill. 

 
11.10.2 The door/ windows assembled as shown on drawings shall be placed in correct final position on the 

opening and marks made on concrete members at jambs, sills and heads against the holes provided in 
frames for anchoring. The frame shall then be removed from the opening and laid aside. Neat holes with 
parallel sides of appropriate size shall then be drilled in the concrete members with an electric drill at the 
marking to house the expansion blots. The expansion bolts shall then be inserted in the holes, struck with 
a light hammer till the nut is forced into the anchor shell. The frame shall then be placed in final position 
in the opening and anchored to the support thought cadmium plated machine screws of required size and 
anchored to the support through cadmium plated machine screws of required size threaded to expansion 
bolts. The frame shall be set in the opening by using wooden wedges at supports and be plumbed in 
position. The wedges shall invariably be placed at the meeting at points of glazing bars and frame. 

 
11.11 PVC/ Neoprene gaskets: - The contractor shall provide and install PVC/ Neoprene gaskets of approved 

size and profile at all locations as shown and as called for to render the doors, windows etc. absolutely 
air tight and weather tight. The contractor shall produce samples of the gaskets for approval and shall 
procure the same after approval only. 

 
11.12 Fittings: - Hinges, stays, handles, tower bolts, locks and other fittings shall be of quality and 

 manufacturer as approved by the Engineer-in-Charge. 
11.13  
11.14 Manufacturer‟s Attendance: - The manufacturer immediately prior to the commencement of glazing 

shall adjust and set all windows and doors and accept responsibility for the satisfactory working of the 
opening frames. 

 
11.14 Poly-sulphide: -The gaps between frames and supports and also any gaps in the door and windows 

sections shall be raked out as directed and filled with poly-sulphide of approved colour and make to 
ensure complete water tightness. The poly-sulphide shall be of such colour and composition that it would 
not stain the masonry/concrete work, shall receive paint without bleeding, will not sag or run and shall not 
set hard or dry out under any conditions of weather. The sample of poly-sulphide to be used for this 
purpose shall be got approved from the architect before its actual use. 

 
11.15 Details of Test: - 
 
11.15.1   The various tests on aluminium sections shall be conduced in accordance with the relevant IS codes. 
 
11.15.2   The minimum number of tests for anodizing and corrosion resistance shall be as given below: - 
 

S.No. Details No. of Tests 
 

1. Doors, windows and ventilators One test for every 1000 kg or part thereof. 

 
11.15.3  The samples of major member of each unit of doors/ windows shall be selected at random by Engineer-

in-Charge as such that all the aluminium section shall be got tested. 
 
11.16 Acceptance Criteria: - The aluminium work shall carry two years guarantee after completion of work 

against unsound material, workmanship and defective anodizing/ powder coating as per guarantee bond. 
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Two years guarantee in prescribed Performa attached under Page No.48 must be given by the specified 
firm, which shall be counter signed by the contractor, in token of his overall responsibility.  In addition to 
security deposit 10% (ten percent) of the cost of these items would be retained as security deposit and 
the additional security deposit amount so deducted would be released after two years from the date of 
completion of the entire work under the agreement, if the performance of the items is found satisfactory. 
If any defect is noticed during the guarantee period, the contractor should rectify it within seven days and 
if not attended to the same will be got done from another agency at the risk and cost of contractor. 
However, this security deposit can be released in full if bank guarantee of equivalent amount is produced 
and deposited with the department. 

 
11.17 Rates: - 
11.17.1 The rates of the item shall include the cost of materials, labour required in all the above operations. 
 
11.17.2 The rates include the cost of hinges/ pivots and rest of the fittings shall be paid separately. 
 
12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR SHUTTERS: - 
 
12.1.0  SCOPE: 
 
12.1.1  This specification lays down requirement regarding types, sizes, material, construction, workmanship, 

finish, performance evaluation, sampling and testing of solid Poly Vinyl Chloride (PVC) Panelled door 
shutters for use in residential buildings, non-residential buildings such as offices, schools, hospitals, etc. 

 
12.1.2  This specification does not cover large size door shutters for industrial and special buildings such as 

workshops, garages, godowns etc. 
12.1.3  PVC door shutters shall be used in internal locations only. 
 
12.2.0  REFERENCES: 
 
12.2.1  The Indian Standards and other Standards listed in Annexure-I are necessary adjuncts to this standard. 

The products bearing BIS certification i.e. ISI Mark with code number shall have precedence over those 
not bearing ISI Mark. 

 
12.3.0  TERMINOLOGY: 
 
12.3.1  For the purpose of this specification, the definitions given below in addition to those given in IS 707-1976 

shall apply: 
 
12.3.1.1  

(i) Blistering: Air or solvent entrapped during moulding. 
 
(ii) Colour blots: Colour blots occurring on account of uneven distribution of pigment. 
 
(iii) Crazing: Fine hair cracks on the surface. 
 
(iv) Defective Impregnation: Imperfect impregnation of PVC resin with other additives. 
 
(v) Colour Fading: Fading of colour on exposure to sunlight. 
 
(vi) Impurities: Presence of matter other than those specified. 
 
(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 
 
(viii) Small Pores: Pores of size more than 1mm but less than 2mm appearing on the surface. 
 
(ix) Wrinkling: A slight ridge or furrow on surface. 
 
(x) Aggregate Defects: Presence of defects such as pin holes, impurities and traces of mending 5 or 

more in aggregate for defects at localized place. 
 
12.4.0  HANDLING: 
 
12.4.1  Handling and direction of closing of shutters shall be designated in accordance with IS: 4043:1969. 
 
12.5.0  MATERIAL: 
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12.5.1  Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound. PVC resin in 
mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium dioxide, calcium carbonate 
Acrylic base etc. Further additives like UV stabilizers, impact modifiers, pigments, epoxy plasticizer, 
lubricants, acrylic processing aid etc. are also added. The purpose of adding the chemicals and additives 
is to impart strength, surface finish, colour and resistance to fading by light rays. These chemicals are 
mixed in the desired proportion and shall be used in the formulation of PVC material and for free and 
smooth extrusion of PVC cellular sheets.   

 
12.6.0 PROCESS: 
 
12.6.1 MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives shall be mixed 

dry powder form in a high speed hot mixer at a temperature of 110
0
 C to 125

0
 C. The heated dry blend is 

then to be cooled at room temperature. However, the temperature has to be determined keeping in view 
the climatic conditions and the process requirements. 

 
12.6.2 EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and then is fed to the 

screw & barrel of the extruder, where it is melted and kneaded at varying temperatures upto 205
0
 C by 

rotating screws. The thick paste of PVC material is then passed through a hot die to make the sheet of 
required thickness. 

 
12.6.3 POLISHING: The basic shape of the sheet so acquired is then polished with the help of a three-roll 

calendar. At the same time the sheet is cooled by circulating water in the rolls of the calendar and there 
after on a roller table by atmospheric air. 

 
12.6.4 CUTTING: The final finished product coming out of the haul-off is cut as per the required size. 
 

 
13.1 PAVER BLOCKS: The paver blocks shall confirm to IS :15658: 2006 Testing and sampling shall be 

conducted to satisfy the code. The contractor shall submit the test certificate of paver blocks along with the 
supply of paver blocks. 

 

Supplementary special condition : 

1 The stone aggregate for R.C.C. / C.C. items shall be double screened and washed and shall comply 
 with the grading  requirement as specified in IS-383 (latest edition) for stone aggregate besides meeting 
 other requirement as specified their in. If the contractor / agency to use crushed aggregate nothing 
 extra shall be paid on this account. 
2 The contractor agency shall make his own arrangement of water for construction purposes. 
 Incase, the contractual agency takes temporary water connection from M.C., Chandigarh, the 
 recovery of water charges @ 1.5% shall be made as per Notification issued by the 
 Secretary Local Govt. Chandigarh Administration vide notification No. 6/1/195-
 FII(8)2011/4088, dated 24.05.2011 conveyed vide E.E. M.C. P.H. Division No. 2 vide memo 
 no. 1533-62, dated 02.06.2011.   
3 Labour Cess shall  be deducted from the C.C. running & final bills and that amount will be deposited to the  
 Chandigarh Building and Other Constructions Workers Welfare Funds. 
4 The contractor shall have to obtain labour license from the Assistant Labour Commissioner, 
 Chandigarh  after getting his established registered under the Building and other Construction Act  
 1996 notified vide Chandigarh Administration  No. 353-383  dt. 15.1.2010 issued by the  Registering 
 Officer, under the  Building and other construction workers  Act and Assistant Labour Commissioner, 
 U.T. Chandigarh U.T. 
 
5  The bidder shall have to give undertaking regarding constitution of the firm /business i.e.  whether 
 proprietorship firm/Partnership firm/ Limited Company/Public  Limited Company at the time  of submission 
 of tender  and any change  in the  same at any stage shall be immediately intimated in writing to the 
 Engineer-in-charge.  In case of partnership/Limited/Public Limited companies, the  Article of Memorandum 
 of Association shall be submitted by the bidder. 
6 Sales-tax / Vat (except service tax), purchase tax, turnover tax or any other tax applicable in 

respect of this contact shall be payable by the Contractor and Government will not entertain any 
claim whatsoever in respect of the same. However, in respect of service tax, same shall be paid 
by the contractor to the concerned department on demand and it will be reimbursed to him by 
the  Engineer-in-charge after satisfying that it has been actually and genuinely paid by the 
contractor. 

 
7 The department will assist in arranging electric and water connection at the site of work.  However the 
 Security / Consumption / installation charger shall be borne by the contractor.  
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8 In case of failure or default in the performance or responsibilities or breach of terms and conditions of 
 DNIT or agreement, action as per “Policy on blacklisting, 2009” issued vide Finance Department 
 Chandigarh Administration Notification No. 1927-F&PO(3)-2009/1170 dt. 27.2.2009 shall be taken. 
 
9 Only one common %age above or below the rates / amount mentioned in the DNIT shall be quoted by 
 the bidder for all items. Any other item of DSR2016 if required to be executed shall be paid on 
 DSR2016 rates + prevailing cost index on DSR +% (plus / minus percentage) quoted by the bidder. 
 Similarly rates for extra N.S. items got executed shall be adjusted by applying the quoted %age on 
 the approved analysis of rate for the respective item. 
 
10 All deviation beyond permissible limit shall be paid with financial approval of the competent authority 
 at the already approved contractual rates for the respective items.   
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FORM OF PERFORMANCE SECURITY 
BANK GUARANTEE BOND 

 
 In consideration of the President of India (hereinafter called “The Government”) having offered to accept 
the terms and conditions of the proposed agreement between _______________________ and 
__________________ (hereinafter called “the said contractor(s)” for the work 
______________________________ (hereinafter called “The said agreement”) having agreed to production of a 
irrevocable Bank Guarantee for Rs.______________ (Rupees __________________________________ only) 
as security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 
1. We _________________________________ (hereinafter referred to as “the Bank) hereby undertake to 

(indicate the name of the bank) pay to the Government an amount not exceeding Rs.___________ 
(Rupees ____________________ only) on demand by the Government. 

 
2. We _____________________________ do hereby undertake to pay the amounts due and payable  

(indicate the name of the bank) under this Guarantee without any demure, merely on a demand from the 
Government stating that the amount claimed is required to meet the recoveries due or likely to be due 
from the said contractor(s).  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the bank under this Guarantee.  However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs.__________ (Rupees ___________________ only). 

 
3. We, the said bank further undertake to pay to the Government any money so demanded notwithstanding 

any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) shall have no claim against us for making such payment. 

 
4.  We _________________________________ further agree that the guarantee herein contained shall 

(indicate the name of the Bank) remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-Charge on behalf of the Government certified that the terms and conditions 
of the said agreement have been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 

 
5. We __________________________________ further agree with the Government that the government 

(indicate name of the bank) shall have the fullest liberty without our consent and without effecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) form time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Government against the said contractor(s) and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation, or extension being granted to the said 
contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence by 
the Government to the said contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We _____________________________________ lastly undertake not to revoke this  guarantee except 

(indicate the name of Bank) with the previous consent of the Government in writing. 
 
8. This guarantee shall be valid upto ____________________ unless extended on demand by 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs.___________________ (Rupees ___________________ only) and unless a claim in writing is 
lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee all 
our liabilities under this guarantee shall stand discharged. 

 
 
 Dated the ____________________ day of_____________________ for_____________________. 

    (indicate the name of Bank)  
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  
WATER-PROOFING WORKS (All Water - Proofing Items). 

 
 
 The agreement made this.................... day of ................. (Two Thousand _______ only) .............. 
between ....................................S/o ...............................................(hereinafter called the GUARANTOR of the one 
part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 
 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
...................... and made between the GUARANTOR OF THE ONE PART AND the Government of the other part 
whereby the contractor inter alia undertook to render the building and structures in the said contract recited 
completely water and leak-proof. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 
remain water and leak proof, for ten years from the date of completion of work. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will render the structures 
completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned 
from the date after the expiry of maintenance period prescribed in the contract. 
 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final and 
binding on Guarantor. 
 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect 
being found render the building water proof to the satisfaction of the Engineer-In-Charge calling upon him to 
rectify the defects failing which the work shall be got done by the Department by some other contractor at the 
Guarantor‟s cost and risk. The decision of the Engineer-in-charge as to the cost payable by the Guarantor shall 
be final and binding. 
 
  That if the guarantor fails to execute the water proofing or commits breach thereunder, then the guarantor 
will indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and / or cost incurred by the Government, 
the decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 
........................................ by ................................. for and on behalf of the PRESIDENT OF INDIA on the day, 
month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ................................................    2. ........................................... 
 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence of :- 
 
1. ...............................................    2. .......................................... 
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  GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 

FOR REMOVAL OF DEFECTS AFTER COMPLETION  
IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / DRAINAGE WORK. 

 
  
 The agreement made this.................... day of ................. (Two Thousand ………… only) .............. 
between ....................................S/o ...............................................(hereinafter called the GUARANTOR of the one 
part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 
  
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the 
other part, whereby the contractor inter alia, undertook to render the work in the said contract recited structurally 
stable, leak proof and sound material, workmanship, anodizing, colouring, sealing. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 
remain structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for 
two years from the date of completion of work. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, 
seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for two 
years to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 
 
 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 
satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven 
days from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing 
which the work shall be got done by the Department by some other contractor at the guarantor‟s cost and risk. 
The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance  and observance of this 
supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the 
decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 
.......................................................and ................................................. by ........................................... for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ....................................................   2. ............................................ 
 
 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY......................... in the presence of 
:- 
 
1. ...................................................    2. ............................................ 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR  
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

STONE WORK/ TILE WORK. 
 
 The agreement made this.................... day of ................. (Two Thousand ______ only) .............. between 
....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) and 
the President of India (hereinafter called the Government of the other part) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
...................... and made between the GUARANTOR OF THE ONE PART AND the Government of the other part 
whereby the contractor inter alia undertook to render the work in the said contract recited structurally stable 
workmanship, finishing and use of sound materials. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 
remain structurally stable and guaranteed against faulty workmanship, finishing and materials. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable 
after the expiry of maintenance period prescribed in the contract  for the minimum life of five years to be reckoned 
from the date after the expiry of maintenance period prescribed in the contract. 
 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 
 
 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by the 
Department by some other contractor at the Guarantor‟s cost and risk. The decision of the Engineer-in-charge as 
to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all the defects, commits breach thereunder, then the guarantor 
will indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the 
decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 
........................................ by ................................. for and on behalf of the President of India on the day, month 
and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ................................................    2. ........................................... 
 
 SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence 
of :- 
 
 
1. ...............................................    2. .......................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR  
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

ANTI TERMITE WORKS. 
 
 
 The agreement made this.................... day of ................. (Two Thousand ………… only) .............. 
between ....................................S/o ...............................................(hereinafter called the GUARANTOR of the one 
part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
...................... and made between the GUARANTOR OF THE ONE PART AND the Government of the other part 
whereby the contractor inter alia undertook to render the building and structures in the said contract recited 
completely termite proof. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said structure will 
remain termite proof, for ten years from the date after the maintenance period prescribed in the contract expires. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will render the  structures 
completely termite proof and the minimum life of such termite proofing treatment shall be ten years to be 
reckoned from the date after the expiry of maintenance period prescribed in the contract. 
 
 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final and 
binding on Guarantor. 
 
 During this period of guarantee, the guarantor shall make good all defects and for that matter, shall 
replace at his risk & cost such wooden members as may be damaged by termites and in case of any other defect 
being found, he shall render the building termite proof at his cost to the satisfaction of the Engineer-In-Charge 
and shall commence the works of such rectification within seven days from date of issuing notice from Engineer-
in-charge calling upon him to rectify the defects failing which the work shall be got done by the Department by 
some other contractor at the Guarantor‟s cost and risk and in the latter case the decision of the Engineer-in-
charge as to the cost recoverable from the Guarantor shall be final and binding. 
 
  That if the guarantor fails to execute the anti termite treatment or commits breach hereunder, then the 
guarantor will indemnify the principal and his successor against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 
observance of this supplementary agreement. As to the amount of loss and/or damage and / or cost incurred by 
the Government, the decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ....................... and 
........................................ by ................................. for and on behalf of the PRESIDENT OF INDIA on the day, 
month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 
 
1. ................................................    2. ........................................... 
 
 SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................... in the presence 
of :- 
 
 
1. ...............................................    2. ..........................................
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION  

IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATOR WORK. 
 
  
 The agreement made this.................... day of ................. (Two Thousand ………… only).............. 
between ....................................S/o ...............................................(hereinafter called the GUARANTOR of the one 
part) and the PRESIDENT OF INDIA (hereinafter called the Government of the other part) 
  
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 
.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the 
other part, whereby the contractor inter alia, undertook to render the work in the said contract recited structurally 
stable, workmanship, powder coating, anodizing, colouring and sealing etc. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 
remain structurally stable and guaranteed against faulty material and workmanship, defective anodizing/ powder 
coating for five years from the date of completion of work. 
 
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable and 
guaranteed against faulty material and workmanship, defective anodizing/ powder coating for five years to be 
reckoned from the date after the expiry of maintenance period prescribed in the contract. 
 
 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 

 
 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 
satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven 
days from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing 
which the work shall be got done by the Department by some other contractor at the guarantor‟s cost and risk. 
The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 
 
 That if the guarantor fails to make good all defects or commits breach there under, then the guarantor will 
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance  and observance of this 
supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the 
decision of the Engineer-in-charge will be final and binding on both the parties. 
 
 IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 
.......................................................and ................................................. by ........................................... for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by OBLIGATOR in the presence of:- 
 
1. ....................................................   2. ............................................ 
 
 SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY....................... in the presence of:- 
 
1. ...................................................    2. .................................... 
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LIST OF PREFERRED MAKES FOR CIVIL / SANITARY WORKS. 

 

S.No.  Material      Preferred make 

 

1.  (i) Ordinary Portland/Portland  : ACC, Ultratech Cement Ltd., Gujarat Ambuja, Vikram,  
 Pozzolona Cement (Grey)   Birla, JK Cement, JP Associates, Shree Cement Ltd.,  
 (43 Grade)     J.K. Lakshmi, M/s Binani Cement. M/s Khyber Industries  
       Pvt. Ltd., M/s Jammu & Kashmir Cement Ltd., Khrum  
       Cement works  
 
     (ii) White Cement                             :       Birla White / J. K. White 
 
2. Reinforcement Steel                      :       SAIL, Tata Steel, RINL, Jindal Steel and Power Ltd., 

JSW Steel Ltd. 
 

3. Veneered  Ply/ Particle Board : Novapan, Kitply, Anchor, National, Archidply, Action 
TESA, Durian, Green Ply, Euro. 

 

4. Laminated Particle Board/ Laminates : Novapan, Kitply, National, Archidply, Century Ply,  
 action TESA (M/s Balaji Action Buildwell, N. Delhi) 

 
5. PVC Pipe & Fittings                   :       Supreme, AKG, Finolex,  SFMC, Diplast. 
 
6. Oil Bound Distemper : Nerolac , Berger (Bison Acrylic), Asian Paints (Tractor  
   Acrylic), ICI. 
 
7. Synthetic Enamel / Emulsion Paint : ICI (Dulux Gloss), Nerolac, Berger, Asian Paints 
 Acrylic exterior Paint : Asian Paints, Nerolac, ICI, Berger. 
 
8. Steel Primer : ICI, Nerolac, Berger, Asian Paints. 
  
9. Wood Primer : ICI, Nerolac, Berger, Asian Paints. 
    (white based) or equivalent. 
10. Stainless Steel Sink (Out of Salem  :      ALLEX, DIAMOND, BLUE STAR, JAYNA (M/s Jain  
 Steel only)                                                             Brothers Sanitation Pvt. Ltd. 12 SSI, Industrial Area,  
    Delhi)    
 
11. CP Fittings/Mixer Pillar taps Washers : Kingston, Gem, JAQUAR, Crabtree, JAINKO, 

      ANNAPURNA, Kalsi Pump Pvt. Ltd., Dhawan Sanitary 
Udyog (Prima), SOMANY, Marc. 
 

12. CP Accessories    : Kingston,  Gem,  JAQUAR,  Kalsi Pump,  
       Dhawan Sanitary Udyog (Prima), Annapurna, Marc 
                                                                                     
13. G.I. Pipes : B.S.T., Jindal (Hissar), Tata Steel Tubes Ltd., 
   Prakash Surya 
 
14. G.I. Fittings : Unik, KS, AMCO, AVR. 
 
15. Vitrified Tiles : NITCO, JOHNSON,  RESTILE, SOMANY, KAZARIA, 
   BELL. 
 
16. Aluminium Sections : Hindalco, Jindal, Indian Aluminium Co. or approved 

equivalent. 
 
17. Hydraulic Door closer/ Floor Spring : HARDWYN, Godrej,  DORMA, KICH 
 
18. Anodised Aluminium Hardware : HARDWYN, EVERITE, SIGMA (ISI MARKED), DORMA 
   (Heavy Duty) 
  
19. TEMPERED GLASS   : MODI FLOAT & SAINT GOBAIN, ASAHI. 
 
20. Polyester Powder Coating Shades : NEROLAC, BERGER, J&N 
21. Friction Stay Hinges : Earl-Bihari, KICH, DORMA. 
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22. Nuts, Bolts and Screws, Steel : Kundan Priya Atul. 
 
23. EPDM Gasket : Hanu/ Anand. 

  
24 Tile Adhesive : Cico, Pidilite, Ferrous. 

  
25. Mineral Fibre False ceiling, : MONAD, Arm Strong , DEXUNE or equivalent as per 

relevant IS Code 

 
26. Metallic (G.I.) Powder coated False Ceiling : M/s Harrisons & Associates, Faridabad, 

Dexune,MONAD, LUXALON,   
27. Hermitically sealed performance  : Saint Gobain, Asahi, Pilington, Viracon (processed by  

Glass & toughened glass   themselves by their approved processors) 
 

28. Gypsum Board 12.5 mm thick  : Gyp  Pro /Aerolite 
  
30. Float glass panes   : Modi, Saint Gobain 
 
31 Wooden flooring   : VISTA/ PERGO/ BVG/ GREENLAM/ TESA 
        
33. False Ceiling      : Armstrong, Dexune, Aerolite.  
 
 ELECTRICAL ITEMS 
 
34.  Electric cables    : Finolex, Havells 
 
35. Main switch    : Havells, Standard, Crompton 
 
36. MCCB/ELCCB/Shut-Cabacter  : L&T, ABB, Siemens, GE, Havells 
 
37. Metering equipments   : AE/L&T/BCH 
 
38. On-Off Sleetor    : L&T/BCH 
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FORM OF EARNEST MONEY (BANK GUARANTEE) 
 
 
 WHEREAS, contractor.................... (Name of contractor) (hereinafter called “the contractor”) has 

submitted his tender dated................. (date) for the construction of.................................... (name of work) 

hereinafter called “the tender”). 

 
 KNOW ALL PEOPLE by these presents that we ……………………….. (name of bank) having our 

registered office at …………………………………. (hereinafter called “the Bank”) are bound unto 

……………………… (Name and division of Executive Engineer) (hereinafter called “the Engineer-in-Charge”) in 

the sum of Rs. …………… (Rs. In words………………………..) for which payment well and truly to be made to 

the said Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 

 
 SEALED with the Common Seal of the said Bank this …………. day of …………20….. 
 
 THE CONDITIONS of the obligation are: 
 

(1) If after tender opening  the  contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the form of  tender. 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-charge: 

(a) fails or refuses  to execute the form of Agreement in accordance with the instruction to contractor if 

any. 

(b) fails or refuses  to furnish the performance guarantee in accordance with the provision of tender 

document and instructions to contractor. 

 
We undertake to pay to the Engineer-in-charge either upto to the above amount or part thereof upon 

receipt of first written demand, without the Engineer-in-Charge having to substantiate his demand, provided that 

in his demand the Engineer-in-Charge will note that the amount claimed by him …………………….. condition or 

conditions. 

 
This Guarantee will remain in force up to and …………. not later than the above date.   
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GUIDELINES REGARDING SIGNING OF INTEGRITY PACT BY THE BIDDER AT THE TIME OF SUBMISSION 
OF BID (Vide No. DG/CON/225A dated 10.08.2011) 
 
Sub:  Clarification regarding Introduction of Integrity Pact introduced vide OM No. CON 255 dated 

23.05.2011 
 

A new provision of Integrity Pact (IP) was introduced in GCC-2014 vide OM No. CON/255 dt. 23.05.2011. 

In the OM it is mentioned that at the time of submission of bid, it shall be mandatory to sign the pact by the bidder 

failing which the bidder will stand disqualified from   the tendering process and such bid would be summarily 

rejected. 

Some field Units have raised their doubts regarding submission of duly signed Integrity Pact by the bidder at 

the time of submission of bid. In this regard it is clarified that :- 

1. Submission of duly signed Integrity Pact by the bidder is applicable in case of manual tendering where e-

tendering is not followed. 

2. In case of manual tendering Executive Engineer should sign the first page addressed to the intending 

bidder at the time of issue of tender form and before submission of the bid, each bidder shall sign IP at 

respective places and submit the bid. If duly signed IP is not submitted by the bidder, such bid shall not 

be considered. 

3. In case of e-tendering, Integrity Pact shall be treated in the same manner as other components of the bid 

document. In e-tendering, the intending bidder does not sign any document physically and entire bid 

document is submitted through digital signature. Since IP is a part of bid document no separate physical 

submission is required with other documents to be submitted in the office of tender opening authority. In 

addition to other component of bid document, the Integrity Pact along shall also be signed between 

Executive Engineer and successful bidder after acceptance of bid. 
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INTEGRITY PACT 

 
To, 

University Engineer 
 
 
 
Sub:  NIT No. …………………………………. for the work ……………................... 
 
 
 
 
Dear Sir, 

It is here by declared that CPWD is committed to follow the principle of transparency, equity and 

competitiveness in public procurement. The subject Notice Inviting Tender (NIT) is an invitation to offer made on 

the condition that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 

failing which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would 

be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be 

deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD. 

 

 

 
Yours faithfully 
 
 
University Engineer 
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INTEGRITY PACT 
 
 
To, 

University Engineer, 
……………………….., 
……………………….. 

 
 
Sub:  Submission of Tender for the work of ………………………....…………….... 
 
 
Dear Sir, 

I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the Integrity 

Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 

will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will 

stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 

REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which 

will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge and accept the 

duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the 

tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 
 

            Yours faithfully 
 
 

(Duly authorized signatory of the Bidder) 

 
To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on 

behalf of PEC University of Technology, Chandigarh. 
 
INTEGRITY AGREEMENT 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 
BETWEEN 
 
Director, PEC University of Technology, Chandigarh, ................................., 
Estate Office, PEC University of Technology, Chandigarh (Hereinafter referred as the 
(Address of Division) 
 
„Principal/Owner‟, which expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) 
 
AND 
............................................................................................................. 
(Name and Address of the Individual/firm/Company) 
through .................................................................... (Hereinafter referred to as the 
 
(Details of duly authorized signatory) 
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“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. 
................................) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for 
................................................................................................................................ 
(Name of work) 
hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). AND 
WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 
(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as 
integral part and parcel of the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as 
follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe 

the following principles: 
(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in 
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for 
self or third person, any material or immaterial benefit which the person is not legally entitled to. 
 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information through which 
the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution. 
 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct 
in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation 
of the principles herein mentioned or if there be a substantive suspicion in this regard, the 

 
 Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per 

its internal laid down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1) It is required that each Bidder/Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the Institute all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 
during the tendering process and throughout the negotiation or award of a contract. 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in the 
Tender process and during the Contract execution: 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner‟s employees involved in the Tender process 
or execution of the Contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the Tender process or during the execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 
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shall disclose names and addresses of foreign agents/representatives, if any. Either the 
Indian agent on behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 
the first manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the Contract. 
 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/or to influence the procurement process to the detriment of the Institute 
interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation in 
the tendering process). 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract 
or its established policies and laid down procedures, the Principal/Owner shall have the following rights 
in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor 
accepts and undertakes to respect and uphold the Principal/Owner‟s absolute right: 
a. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed 

a transgression through a violation of Article 2 above or in any other form, such as to put his 
reliability or credibility in question, the Principal/Owner after giving 14 days notice to the 
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from 
future contract award processes. The imposition and duration of the exclusion will be determined 
by the severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 

b. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the Contract 
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may 
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

c. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which 
constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has substantive 
suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 
further investigation. 
 

Article 4: Previous Transgression 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government or 
State Government or any other Central/State Public Sector Enterprises in India that could justify 
his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) 
of the principles laid down in this agreement/Pact by any of its Subcontractors/ sub-vendors. 
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the 
Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 
months after the completion of work under the contract or till the continuation of defect liability period, 
whichever is more and for all other bidders, till the Contract has been awarded. If any claim is 
made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of 
this Pacts as specified above, unless it is discharged/determined by the Competent Authority, PEC 
University of Technology, Chandigarh. 

 
Article 7- Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of 
PEC University of Technology, Chandigarh of the Principal/Owner, who has floated the 
Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized by 
board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 
to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. IN WITNESS WHEREOF the parties 
have signed and executed this Integrity Pact at the place and date first above mentioned in the 
presence of following witnesses: 

 
 
 

............................................................... 
(For and on behalf of Principal/Owner) 
................................................................. 
(For and on behalf of Bidder/Contractor) 
WITNESSES: 

 
 

1. .............................................. 
(signature, name and address) 
 
 
2. ............................................... 
(signature, name and address) 
Place: 
Dated : 
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SCHEDULE OF QUANTITIES 
 

1.0 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain window sills, 
staircases and spiral stair cases above plinth level up to 
floor five level, excluding the cost of centering, shuttering, 
finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5 
coarse sand (zone-III)  : 3 graded stone aggregate 20 mm 
nominal size). 

0.254 cum 

2.0 Centering and shuttering including strutting, propping 
etc. and removal of form for all heights : 

    

2.1 Shelves (Cast in situ) 3.27 sqm 

2.2 Lintels, beams, plinth beams, girders, bressumers and 
cantilevers 

1.35 sqm 

3.0 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete above plinth level. 

    

3.1 Thermo-Mechanically Treated bars of grade Fe-500 D or 
more. 

30.36 Kg 

4.0 Half brick masonry with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in superstructure 
above plinth level up to floor V level. 

    

4.1 Cement mortar 1:4 (1 cement :4 coarse sand) 54.484 sqm 

4.2 Extra for half brick masonry in superstructure, above floor 
V level for every four floors or part thereof by mechanical 
means. 

54.484 sqm 

5.0 Providing and fixing 18 mm thick gang saw cut, mirror 
polished, premoulded and prepolished, machine cut for 
kitchen platforms, vanity counters, window sills, facias 
and similar locations of required size, approved shade, 
colour and texture laid over 20 mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand), joints treated with 
white cement, mixed with matching pigment, epoxy touch 
ups, including rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all levels. 

    

5.1 Granite of any colour and shade     

5.2 Area of slab over 0.50 sqm 3.68 sqm 
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6.0 Providing wood work in frames of doors, windows, 
clerestory windows and other frames mouldings , wrought 
framed and fixed in position with hold fast lugs or with 
dash fasteners of required dia & length ( hold fast lugs or 
dash fastener shall be paid for separately). 

    

6.1  SUDAN  WOOD  0.30 cum 

7.0 Providing and fixing ISI marked flush door shutters 
conforming to IS : 2202 (Part I) non-decorative type, core 
of block board construction with frame of 1st class hard 
wood and well matched commercial 3 ply veneering with 
vertical grains or cross bands and face veneers on both 
faces of shutters: 

    

7.1 35 mm thick including ISI marked Stainless Steel butt 
hinges with necessary screws 

7.52 sqm 

7.2 Extra for providing lipping with 2nd class teak wood 
battens 25 mm minimum depth on all edges of flush door 
shutters (over all area of door shutter to be measured). 

7.52 sqm 

8.0 Extra for providing vision panel not exceeding 0.1 sqm in 
all type of flush doors (cost of glass excluded) (overall area 
of door shutter to be measured): 

    

8.1 Rectangular or square 1.88 sqm 

9.0 Providing 40x5 mm flat iron hold fast 40 cm long 
including fixing to frame with 10 mm diameter bolts, nuts 
and wooden plugs and embedding in cement concrete 
block 30x10x15cm 1:3:6 mix (1 cement : 3 coarse sand : 6 
graded stone aggregate 20mm nominal size). 

8 each 

10.0 Providing and fixing bright finished brass tower bolts 
(barrel type) with necessary screws etc. complete : 

    

10.1 250x10 mm 4 each 

11.0 Providing and fixing bright finished brass handles with 
screws etc. complete: 

    

11.1 125 mm 2 each 

12.0 Providing and fixing bright finished brass hanging type 
floor door stopper with necessary screws, etc. complete. 

4 each 

13.0 Providing and fixing aluminium extruded section body 
tubular type universal hydraulic door closer (having brand 
logo with IS : 3564, embossed on the body, door weight 
upto 36 kg to 80 kg and door width from 701 mm to 1000 
mm), with double speed adjustment with necessary 
accessories and screws etc. complete. 

4 each 
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14.0 Providing and fixing chromium plated brass 100 mm 
mortice latch and lock with 6 levers and a pair of lever 
handles of approved quality with necessary screws etc. 
complete. 

4 each 

15.0 Providing and fixing Ist quality ceramic glazed wall tiles 
conforming to IS: 15622 (thickness to be specified by the 
manufacturer), of approved make, in all colours, shades 
except burgundy, bottle green, black of any size as 
approved by Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of cement mortar 
1:3 (1 cement : 3 coarse sand) and jointing with grey 
cement slurry @ 3.3kg per sqm, including pointing in 
white cement mixed with pigment of matching shade 
complete. 

22.28 sqm 

16.0 Providing and laying rectified Glazed Ceramic floor tiles of 
size 300x300 mm or more (thickness to be specified by the 
manufacturer), of 1st quality conforming to IS : 15622, of 
approved make, in all colours, shades, except White, 
Ivory, Grey, Fume Red Brown, laid on 20 mm thick 
Cement Mortar 1:4 (1 Cement : 4 Coarse sand),  jointing 
with grey cement slurry @ 3.3kg/sqm  including pointing 
the joints with white cement and matching pigments etc., 
complete. 

1.8 sqm 

17.0 Providing and laying vitrified floor tiles in different sizes 
(thickness to be specified by the manufacturer) with water 
absorption less than 0.08% and conforming to IS: 15622, 
of approved make, in all colours and shades, laid on 
20mm thick cement mortar 1:4 (1 cement : 4 coarse 
sand), jointing with grey cement slurry @ 3.3kg/sqm   
including grouting the joints with white cement and 
matching pigments etc., complete. 

    

17.1 Size of Tile 600x600 mm 8.95 sqm 
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18.0 Providing and fixing false ceiling at all height including providing 
and fixing of frame work made of special sections, power pressed 
from M.S. sheets and galvanized with zinc coating of 120 gms/sqm 
(both side inclusive) as per IS : 277 and consisting of angle cleats of 
size 25 mm wide x 1.6 mm thick with flanges of 27 mm and 37mm, 
at 1200 mm centre to centre, one flange fixed to the ceiling with 
dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other 
flange of cleat fixed to the angle hangers of 25x10x0.50 mm of 
required length with nuts & bolts of required size and other end of 
angle hanger fixed with intermediate G.I. channels 45x15x0.9 mm 
running at the spacing of 1200 mm centre to centre, to which the 
ceiling section 0.5 mm thick bottom wedge of 80 mm with tapered 
flanges of 26 mm each having lips of 10.5 mm, at 450 mm centre to 
centre, shall be fixed in a direction perpendicular to G.I. 

intermediate channel with connecting clips made out of 2.64 mm 
dia x 230 mm long G.I. wire at every junction, including fixing 
perimeter channels 0.5 mm thick 27 mm high having flanges of 20 
mm and 30 mm long, the perimeter of ceiling fixed to wall/partition 
with the help of rawl plugs at 450 mm centre, with 25mm long dry 
wall screws @ 230 mm interval, including fixing of gypsum board to 
ceiling section and perimeter channel with the help of dry wall 
screws of size 3.5 x 25 mm at 230 mm c/c, including jointing and 

finishing to a flush finish of tapered and square edges of the board 
with recommended jointing compound , jointing tapes , finishing 
with jointing compound in 3 layers covering upto 150 mm on both 
sides of joint and  

    

18.1 two coats of primer suitable for board, all as per 

manufacturer's specification and also including the cost of 

making openings for light fittings, grills, diffusers, cutouts 

made with frame of perimeter channels suitably fixed, all 

complete as per drawings, specification and direction of the 

Engineer in Charge but excluding the cost of painting with : 

    

18.2 12.5 mm thick tapered edge gypsum plain board 
conforming to IS: 2095- Part I 

13.894 sqm 

19.0 12 mm cement plaster of mix :     

19.1 1:4 (1 cement: 4 coarse sand) 37.23 sqm 

20.0 15 mm cement plaster on rough side of single or half brick 
wall of mix: 

    

20.1 1:6 (1 cement: 6 coarse sand) 32.58 sqm 

21.0 Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even shade : 

    

21.1 New work (two or more coats) over and including water 
thinnable priming coat with cement primer 

85.5 sqm 
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22.0 Providing and applying white cement based putty of 
average thickness 1 mm, of approved brand and 
manufacturer, over the plastered wall surface to prepare 
the surface even and smooth complete. 

85.5 sqm 

23.0 Renewing glass panes, with wooden fillets wherever 
necessary: 

    

23.1 Float glass panes of thickness 5.5 mm 0.187 sqm 

24.0 Removing white or colour wash by scrapping and sand 
papering and preparing the surface smooth including 
necessary repairs to scratches etc. complete 

4.6 sqm 

25.0 Demolishing cement concrete manually/ by mechanical 
means including disposal of material within 50 metres 
lead as per direction of Engineer - in - charge. 

    

25.1 Nominal concrete 1:4:8 or leaner mix (i/c equivalent 
design mix) 

0.19 cum 

26.0 Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer - in- charge. 

0.56 cum 

27.0 Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge. 

    

27.1 In cement mortar 4.581 cum 

28.0 Taking out doors, windows and clerestory window 
shutters (steel or wood) including stacking within 50 
metres lead : 

    

28.1 Of area 3 sq. metres and below 5 each 

29.0 Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50 metres lead. 

    

29.1 For thickness of tiles 10 mm to 25 mm 70.9 sqm 

30.0 Dismantling G.I. pipes (external work) including 
excavation and refilling trenches after taking out the 
pipes, manually/ by mechanical means including stacking 
of pipes within 50 metres lead as per direction of 
Engineer-in-charge : 

    

30.1 15 mm to 40 mm nominal bore 13.71 metre 
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31.0 Dismantling C.I. pipes including excavation and refilling 
trenches after taking out the pipes, manually/ by 
mechanical means breaking lead caulked joints, melting of 
lead and making into blocks including stacking of pipes & 
lead at site within 50 metre lead as per direction of 
Engineer-in-charge: 

    

31.1 Up to 150 mm diameter 4 metre 

32.0 Dismantling of flushing  SINK  of all types (S.S. / Vitrious 
China) including stacking of useful materials near the site 
and disposal of unserviceable materials within 50 metres 
lead. 

2 each 

33.0 Providing & fixing of  1mm Laminate bothside on new 
flush door with wooden adhesive of approved colour and 
texture  with 2mm wide  groove  complete as per drawings 
&  direction of Engineer - in - Charge.,   

15.04 Sqm 

34.0 Providing &  Ploshing with melamine polish of approved 
brand and manufacturing of required colour to give and 
even shade sudan wood  and  mouldings complete as per 
direction of Engineer - in - Charge. 

10 Sqm 

35.0 Providing and fixing SS tubular handle bar 32 mm outer 
dia, 3.0 mm thick & 300 mm long with SS screw and 
rubber gasket etc. as per   drawing complete as per 
direction of Engineer - in - Charge. 

3 Set 

36.0 Providing and fixing Stainless Steel A ISi 304 (18/8) 
kitchen sink as per IS: 13983 with C.I. brackets and 
stainless steel plug 40 mm, including painting of fittings 
and brackets, cutting and making good the walls wherever 
required : 

    

36.1 Kitchen sink with drain board     

36.2 510x1040 mm bowl depth 200 mm 1 each 

37.0 Providing and fixing soil, waste and vent pipes :     

37.1 75 mm diameter :     

37.2 Centrifugally cast (spun) iron socketed pipe as per IS: 
3989 

3 metre 

38.0 Providing and fixing collar :     

38.1 75 mm     

38.2 Sand cast iron S&S as per IS - 3989 1 each 

39.0 Providing lead caulked joints to sand cast 
iron/centrifugally cast (spun) iron pipes and fittings of 
diameter : 

    

39.1 75 mm 4 each 
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40.0 Providing and fixing trap of self cleansing design with 
screwed down or hinged grating with or without vent arm 
complete, including cost of cutting and making good the 
walls and floors : 

    

40.1 100 mm inlet and 100 mm outlet     

40.2 Sand cast iron S&S as per IS: 3989 1 each 

41.0 Providing and fixing G.I. Pipes complete with G.I. fittings 
and clamps, i/c making good the walls etc. concealed 
pipe, including painting with anti corrosive bitumastic 
paint, cutting chases and making good the wall : 

    

41.1 15 mm dia nominal bore 10.5 metre 

42.0 Providing and fixing uplasticised PVC connection pipe 
with brass unions : 

    

42.1 45 cm length     

42.2 15 mm nominal bore 4 Each 

43.0 Providing and fixing C.P. brass long body bib cock of 
approved  make of  Jaquar  Model No. Con   107 KN or 
equivalent Complete in all respects  as per Direction of 
EIC   

    

43.1 15 mm dia nominal bore (Jaquar/or equivalent Make) 2.00 Each 

44.0 Providing and fixing C.P. brass angle valve of Jaquar Make  
Model No. Con 059 KN or equivalent for basin mixer and 
geyser points of approved quality conforming to IS:8931 a) 
15 mm nominal bore 

    

44.1 15 mm dia nominal bore (Jaquar/ or equivalent Make) 5.00 Each 

45.0 Providing and fixing CP Brass towel ring trapezoidal shape 
215 mm long, 200 mm wide with minimum distances of 
37 mm from wall face with concealed fittings arrangement 
of approved quality  (Hindware/or equivalent make) 

1.00 Each 

46.0 Providing and fixing CP Brass  soap Dish Holder having 
length of 138mm, breadth 102mm, height of 75mm with 
concealed fitting arrangements (Hindware/or equivalent 
Make) 

1.00 Each 

47.0 Providing &  Fixing   bottle   trap of  Hindware/or 
equivalent  make  Cat No. F850004 or  equivalent  
complete in all respects  as per directions of EIC .  

1.00 Each 
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48.0 Providing  Fixing  Waste  coupling  32 mm size  full thread  
with 130mm height  of  Jaquar make ,  Model  Allied   ALD 
- 705L 130  complete in all respcts  as  per  directions of  
EIC .  

1.00 Each 

49.0 SITC of  Geyser  of  capacity  25 ltr  suitable  for  220 V 50 
HZ AC  supply  working pressure 0.8 MPa complete  of  
Jaquar  Make   Model ELENA Cat No. ELM  WHT V025 or 
equivalent  with  inlet &  outlet of 0.5"  with dash fastener 
PVC connection complete  etc.  as  required   complete in 
all respects  as per direction of  EIC . 

1.00 Each 

50.0 Wiring for light point/ fan point/ exhaust fan point/ call 
bell point with 1.5Sq mm FRLS PVC insulated copper 
conductor single core cable in surface / recessed medium 
class PVC conduit, with modular switch, modular plate, 
suitable GI box and earthing the point with 1.5Sq mm. 
FRLS PVC insulated copper conductor single core cable 
etc as required. 

    

50.1 Group - C  6.00 Each 

51.0 Supplying and drawing following sizes of FRLS PVC 
insulated copper conductor, single core cable in the 
existing surface / recessed steel/ PVC conduit as 
required. 

    

51.1 3 x 1.5 Sq. mm (For Lt. Ckt.) 35 RM 

51.2 3 x 2.5 Sq.mm (For Lt. Plg./ Power. Pt. Ckt.) 40 RM 

52.0 Supplying and fixing of following sizes of medium class 
PVC conduit along with accessories in surface/ recess 
including cutting the wall and making good the same in 
case of recessed conduit as required.  

    

52.1 20mm 50 RM 

52.2 25 mm 15 RM 

53.0 Supplying and fixing suitable size GI box with modular 
plate and cover in front on surface or in recess, including 
providing and fixing 3 pin 5/6 amps modular socket outlet 
and 5/6 amps modular switch, connection, painting etc. 
as required. (For light plugs to be used in non residential 
buildings). 

5 Each  

54.0 Supplying and fixing suitable size GI box with modular 
plate and cover in front on surface or in recess, including 
providing and fixing 6 pin 15/16 & 5/6 amps modular 
socket outlet and 15/16 amps modular switch connection, 
painting etc. as required. 

4 Each  
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55.0 Supplying and fixing following modular switch/ socket on 
the existing modular plate & switch box including 
connections but excluding modular plate etc. as required. 

    

55.1 5/6 amps switch 6 Each  

55.2 3 pin 5/6 amp socket outlet 4 Each  

55.3 15/16 Amp Switch  4 Each  

55.4 6 pin 15/16 amp socket outlet 3 Each  

56.0 Supplying and fixing stepped type electronic fan regulator 
on the existing modular plate switch box including 
connections but excluding modular plate etc as required 

1 Each  

57.0 Supplying and fixing modular blanking plate on the 
existing modular plate and switch box excluding modular 
plate as required 

3 Each  

58.0 Supplying and fixing 3 pin, 5 Amp. ceiling rose on the 
existing junction box/ wooden block including connection 
etc as required. 

1 Each  

59.0 Supplying and fixing DP sheet steel enclosure on 
surface/recess along with 25/32amps 240 volts "C" curve 
DP MCB complete with connections, testing and 
commissioning etc. as required. 

1 Each  

60.0 Supplying and laying of following size DWC HDPE pipe ISI 
marked along with all accessories like socket, bend, 
couplers etc. conforming to IS 14930, Part II complete 
with fitting and cutting, jointing etc. in the  ceiling , 
complete as required  for  ceiling Exhaust   fan . 

    

60.1 200 mm dia (OD-200 mm & ID-175 mm nominal) 9 RM 
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61.0 S/E of AC ceiling fans complete with MS blades, plastic 
canopies 2 Nos. with double ball bearing, MS hanging 
rods  (standard size), condenser, reels, clamps etc. The 
body of fan and blades should be white in colour without 
regulator. The job includes the cost of making necessary 
connections from the adjacent light point with 1.5mm2 
single copper conductor cable and B.L. sheet cover for fan 
box of suitable size. The sample of fans shall be got 
approved from the EIC of work before installation at site.  
The job also includes the cost of carriage, erection, testing, 
commissioning of fan, all labour and petty material 
required to complete the job to the entire satisfaction of 
the Engineer-in-Charge. 

    

61.1 Size 48” 1200mm  sweep ceiling fan of  Crompton make  
High Speed / Usha Ergo / Havells Velocity 

1 Each  

62.0 Supply & erection of  Ceiling Exhaust Fan (heavy duty 
motor with copper wound metallic body) following size 
complete with motor, metallic/ ABS  blades, double ball 
bearing with minimum power consumption, rigid frame 
with rubber mounting for silent operation,  to be installed 
in the ceiling  making good the damage of ceiling , 
Carriage Charges connection, testing, commissioning etc. 
as required to complete the job to the entire satisfaction of 
EIC.   

    

62.1 Havells 130 mm Ventilair Roof Mounting - DXC 
Ventilating fans or  equivalent    Fan  130 mm   RPM  
1250  

2 Each  

63.0 Supply & Erection of down lighter with cool white light 
output. the fitting shall be  made out of die cast 
Aluminium and of wattage 15 watt. the down lighter 
should have high trans-mittive PMMA diffuser for uniform 
lighting. The fitting should be of twinkle make LUX PL SQ 
15W / Wipro make CRDL15R015HP60/ Philips make / 
Bajaj make only. The driver of the fittings should be 
workable on 140-260 Volt. And system lumens output not 
less than 850 lumens. The LED should have a life of 
50000 burning Hours. The fitting should have THD<10% 
and power factor 0.9 or above. The job includes the cost of 
testing, commissioning and making connection with 
copper wire from adjacent light point, other petty material 
and labour etc. as required to complete the same.  

4 Each  
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64.0 Supply & Erection of down lighter with cool white light 
output. the fitting shall be  made out of die cast 
Aluminium and of wattage 5/6 watt. the down lighter 
should have high trans-mittive PMMA diffuser for uniform 
lighting. The fitting should be of twinkle make LUX PL SQ 
6W / Wipro make CRDL15R005HP60/ Philips make / 
Bajaj make only. The driver of the fittings should be 
workable on 140-260 Volt. And system lumens output not 
less than 850 lumens. The LED should have a life of 
50000 burning Hours. The fitting should have THD<10% 
and power factor 0.9 or above. The job includes the cost of 
testing, commissioning and making connection with 
copper wire from adjacent light point, other petty material 
and labour etc. as required to complete the same.  

2 Each  

 
 


