BID DOCUMENT
FOR
Providing and fixing of aluminum partition in
Extractive Metallurgy Lab of MMED at Punjab
Engineering College, Sector-12, Chandigarh.

Last Date of Submission: 28.03.2022 upto 2.00 PM

Opening of Tender: 28.03.2022 at 3.00 PM
Estimated Cost: 1,53,307/-
EMD: 3,066/-

Time 30 Days




Punjab Engineering College
(Deemed to be University)

Sector-12- Chandigarh

E-TENDER NOTICE

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab
Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and
category enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of
Punjab, Haryana and Himachal and their Boards and Corporations of states shall be uploaded and received on
http:// etenders.chd.nic.in upto 14.00 hours on 28.03.2022 which shall be opened at 15.00 Hrs. on 28.03.2022 for
the work.
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Metallurgy Lab of
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Engineering College,
Sector-12,
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Bid document can be downloaded from the website of Punjab Engineering College (www.pec.ac.in) or
http://tenders.chd.nic.in/.

All other terms and conditions, instructions to bidder regarding e-tendering process etc. may kindly be
seen from the detailed Notice inviting Tender (NIT) available/downloadable on the above noted
websites.

Eligibility Criteria:-

The agencies can submit application alongwith certificate(s) from appropriate authority showing
experience of having successfully completed works during last seven years ending last day of the month
previous to the one in which applications are invited. The work complete upto previous day of last day
of submission of tender shall also consider.
(i) Three similar works each of value not less than (40%) or two similar works each of value not less
than (60%) or one similar work of value not less than (80%)

Similar work shall mean works of “(Providing and fixing of aluminum partition and other civil works)
(ii) The bidder should have average financial turnover 50% of estimated cost of the above work during
the last three financial years ending 31st March 2021.

University Engineer
Phone No. 0172-2753059

Endst. No: Dated:
A Copy forwarded to the following for information and n/action.
1. Registrar
2. CE&W
3. AC (F&A)
4. Webmaster (For uploading the tender notice on institute and e-tendering website)
5. Notice Board.

University Engineer
Phone No. 0172-2753059



http://www.pec.ac.in/
http://tenders.chd.nic.in/

Conditions: -

The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab Engineering
College, Chandigarh and to be submitted in the office of University Engineer on or before the due date and time.
The receipt for the same should be uploaded alongwith the technical bid.

1.

The intending bidder has to upload the receipt of EMD submitted.

2

ELIGIBILITY CRITERIA for the Post Qualification of the intending contractors/firms shall be as follows
and the scanned copies of the same shall have to be uploaded under folder B of E-Tender :-

a AVERAGE ANNUAL FINANCIAL TURNOVER during the last 3 years ending 31% March,
2021 should be at least 50% of the estimated cost.

(scanned copy of certificate from Chartered Accountant should be uploaded and there is no
need to upload entire voluminous Balance sheets)

Experience of having successfully completed similar works as per CPWD Manual Works during
last 7 years ending last day of the previous month in which the tender is invited should be either
of the following: - (The work completed upto previous day of last day of submission of
tender shall be considered)

i) Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost.

OR
i) Two similar completed works each costing not less than the amount equal to 60% of the
estimated cost.
OR
iif) One similar completed work costing not less than the amount equal to 80% of the estimated
COst.

b DEFINITION OF SIMILAR WORK :-

SIMILAR WORK MEANS “(Providing and fixing of aluminum partition and other civil
works)

c The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum calculated from the date of completion to last date
of receipt of application of tenders.

d The intending bidder/contractor along with the bid should furnish an AFFIDAVIT duly attested
by Notary Public/ First class Magistrate ON STAMP PAPER in Folder “B” as per specimen
given below:-

E AFFIDAVIT

To become eligible for e-tendering, the tenderer shall have to furnish an affidavit as
under:-

a) That I/We hereby declare that 1/we have not been black listed/ debarred/suspended by any
Govt./ Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender.

b) That I/we undertake and confirm that eligible similar work (s) has/ have not been executed
through another contractor on back to back basis. Further it is undertaken that if such a
violation comes to the notice of Punjab Engineering College, Chandigarh, then I/we shall be
debarred from tendering in Punjab Engineering College, Chandigarh in future forever. Also,
if such a violation comes to the notice of institute, the Engineer-in-charge shall be free to
forfeit the entire amount of Earnest Money/Performance Guarantee deposited by me/us.

c) That the deponent further undertake that he/she/ director(s)/partner(s) of the proprietor/
firm/company/agency have never been convicted of any criminal offence.

d) That I/we also undertake that the particulars given by me are true and correct to the best of my
knowledge and belief and nothing has been concealed thereof. | am aware that in case of any
discrepancy/ false statement found, it will lead to rejection of my bid/tender and the institute
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will debar/blacklist the proprietor/ firm/agency as per policy of blacklisting issued by
Chandigarh Administration vide notification dated 27.02.2009.

Dated: Signature of the firm/agency

NOTE:
Affidavit should be of latest date. The Affidavit of date prior to six months from the date of
publishing the tender shall not be considered for qualification of Technical Bid

3. | Information and Instructions for bidders posted on website shall form part of bid document i.e. the
Corrigendum/Addendum issued if any, before the receipt of online bid will be uploaded /made available on
the website. It will be the responsibility of the Contractors/ prospective bidders to make amendments in
their bid accordingly.

4. | Those contractors not registered on the website mentioned above, are required to get registered. If needed
they can be imparted training on online tendering process as per details available on the website. The
intending bidder must have valid digital signature to submit the bid.

5. | The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab
Engineering College, Chandigarh and to be submitted in the office of University Engineer on or before the
due date and time. The receipt for the same should be uploaded alongwith the technical bid

6. | The copy of the other documents as specified above in the Notice shall be scanned and uploaded to the e-
tendering website within the period of Bid submission.

7. | The Bidders shall have to submit their Bids online in Electronic Format with Digital Signatures. For
participation in the e-tendering process the Bidders need to register themselves on http://etenders.chd.nic.in.
Bid document can be downloaded from the website of Punjab Engineering College (www.pec.ac.in) or
http://etenders.chd.nic.in.

8. | The contractor/agency will ensure that no children are engaged at the site of work.

9. | The contractor will ensure the enroliment of children of labourers working at their site of works in nearby
school as per instructions of CEUT Chandigarh UO No.W1/2014/4045-46 dt.11.03.2014.

10 | The purchase tax, turnover or any other tax applicable in respect of this contract shall be payable by the
contractor and Government will not entertain any claim whatsoever / in respect of the same.
11 | Instructions to Bidders regarding e-tendering process:-

i Tenders without digital signatures will not be accepted by the Electronic Tendering System. No
tender will be accepted in physical form and in case it has been submitted in the physical form it shall
be rejected summarily.

ii Before submission of on-line Bids, Bidders must ensure that scanned copies of all the necessary
documents have been uploaded with the Bid.

iii | It will be mandatory for all the Bidders to upload all the documents.

iv | The Deptt. will not be responsible for any delay in on-line submission of the Bids due to any reason
whatsoever.

\ The details of EMD specified in the Tender documents should be the same as submitted on-line
(scanned copies) otherwise tender will be rejected summarily.

vi | Corrigendum issued if any before the receipt of online bid will be available on the website. It will be
the responsibility of the contractor to make amendments in his bid accordingly.

12 | THE LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF

BID SUBMISSION IS AS UNDER :-



http://www.pec.ac.in/

i. | The bid documents of only those bidders shall be opened whose EMD is received in the office of
University Engineer on or before the due date and other documents scanned and uploaded are found
in order.

ii. | Performance Certificate as per CPWD Manual.

iii. | Certificate of Financial Turnover for last three financial years from Chartered Accountant.

iv. | Affidavit as per format attached.
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Before submission of online Bids, Bidders must ensure that scanned copies of all the necessary documents
have been uploaded with the Bid. The technical bids will be examined based only on the uploaded
documents. NO CORRESPONDENCE OR PHYSICAL SUBMISSION OF ANY ADDITIONAL
DOCUMENT THEREAFTER WILL BE ENTERTAINED BY THE DEPARTMENT. However in case
any scanned and uploaded documents is not clearly readable due to dim contents, then the Department may
ask the bidder to submit the clear copy of the same but no additional document other than uploaded shall
be accepted.
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The Agency has to produce the original documents as and when asked for by Engineer in Charge. The
failure of the Agency to furnish the said original documents will entail summarily rejection of its tender.
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No Tender will be accepted in physical form and in case it has been submitted in the physical form it shall
be rejected summarily.
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THE CONDITIONAL TENDERS SHALL BE REJECTED STRAIGHT AWAY.
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Engineer in charge reserves the right to verify the particulars furnished by the applicant/ firm/ contractor
independently. If any information furnished by the applicant is found incorrect at a later stage, the firm/
contractor shall liable to be debarred for future tendering in Punjab Engineering College .

19

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractor(s) who resort to canvassing will be liable for rejection.
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The tender for the works shall remain open for acceptance for a period of 75 (days) from the
opening of technical bid. If any tenderer withdraws his tender or makes any modifications in the
terms & conditions of the tender which is not acceptable to the department within 7 days after
opening of tender (excluding date of opening of tender) then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest money
absolutely.

After 7 days of opening of tender the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 100% of the earnest money absolutely.

The bidders shall not be allowed to participate in the rebidding process of the work.
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The recovery of water charges shall be made as per Notification issued by the Secretary Local Govt.
Chandigarh Administration vide notification No. 6/1/195-FI1(8)2011/4088, dated 24.05.2011and
amended from time to time.

For and on behalf of
Director, Punjab Engineering College

University Engineer, PEC
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS

1. TENDER TO BE WITNESSED AT SHEET NO II- 2 OF TENDER DOCUMENTS

2. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS
DOCUMENT SHALL BE SUMMARILY REJECTED.

3. IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS, AT SECTION VI &
VIl WORKS, THE RATES MUST BE FILLED BOTH IN WORDS AND FIGURES. THE AMOUNT
SHOULD BE WORKED OUT FOR INDIVIDUAL ITEMS AND TOTALLING DONE.

4. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL CONDITIONS
OF CONTRACT OF CPWD WORKS-2019 AS CORRECTED & AMENDED UPTO DATE, SPECIAL
CONDITIONS AND PARTICULAR SPECIFICATIONS ETC.

5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID AT SHEET HI (ii),
WHICH MAY BE NOTED.

6. THE CONTRACTOR/ AGENCY SHALL QUOTE THE RATE KEEPING IN VIEW THAT THEY HAVE
TO GIVE AN UNDERTAKING BEFORE AWARD OF WORK THAT “THEY WILL INSTALL/
ARRANGE FIELD TESTING INSTRUMENTS, ESSENTIAL T&P AS PER SHEET NO. V”.

7. THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT BARS Fe 500D
KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY AND CLAUSE 10CA WILL BE
APPLICABLE ACCORDINGLY.

8. IT WILL BE MANDATORY TO CONSITUTE DISPUTE RESRESSAL COMMITTEE (DRC) &
CONTACTOROR  EPARTMENT CAN ONLY SEEK ARBITRATION IF NOT SATISFIED WITH
THE DECISION OF DRC. DRC SHALL BE HEADED BY CHIEF ENGINEER WHEN TOTAL CLAIMS
ARE LESS THAN 25.00 LACS. THIS SHOULD BE READ ALONGWITH PROVISION OF CLAUSE 25
OF GCC 2014 DULY AMENDED & MODIGIED UPTO DATE.

9. STE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY CONTRACTOR:-

10. FOR ALL THE NEW CONTRACTS TO BE DRAWN IN FUTURE ABOVE THE TENDERING LIMIT OF
CLASS-V CONTRACTORS, ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS SHALL
BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED BY THE OFFICERS OF
CPWD AT REGULAR INTERVALS.

11. THE CONTRACTOR SHALL REGER SHEET NO. Il FOR TESTING OF MATERIALS/ MAINTAINING
OF TEST REGISTERS DURING EXECUTION OF THE WORK.



SECTION-I
Check list, CPWD-6
Project Summary

CWD-6
Punjab Engineering College

Deemed to be University

Sector-12, Chandigarh
NOTICE INVITING TENDER

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab
Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and
category enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of
Punjab, Haryana and Himachal and their Boards and Corporations of states shall be uploaded and received on
http:// etenders.chd.nic.in upto 14.00 hours on 28.03.2022which shall be opened at 15.00 Hrs. on 28.03.2022 for
the work.

Name of Work: - Providing and fixing of aluminum partition in Extractive Metallurgy
Lab of MMED at Punjab Engineering College, Sector-12, Chandigarh.
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1.2

1.3

The work is estimated to cost Rs. 1,53,307/- This estimate, however, is given merely as a rough guide.

Eligibility Criteria:-

The agencies can submit application alongwith certificate(s) from appropriate authority showing
experience of having successfully completed works during last seven years ending last day of the month
previous to the one in which applications are invited. The work complete upto previous day of last day
of submission of tender shall also consider.

() Three similar works each of value not less than (40%) or two similar works each of value
not less than (60%) or one similar work of value not less than (80%)

Similar work shall mean works of “(Providing and fixing of aluminum partition)”

(if) The bidder should have average financial turnover 50% of estimated cost of the above
work during the last three financial years ending 31% March 2021.

The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of
applications for tenders.

To become eligible for e-tendering, the tenderer shall have to furnish an affidavit as under:-

That I/We hereby declare that 1/we have not been black listed/ debarred/suspended by any
Govt./ Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender. That I/we
undertake and confirm that eligible similar work (s) has/ have not been executed through another
contractor on back to back basis. Further it is undertaken that if such a violation comes to the notice of
Punjab Engineering College, Chandigarh, then I/we shall be debarred from tendering in Punjab
Engineering College, Chandigarh in future forever. Also, if such a violation comes to the notice of
institute, the Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money/Performance
Guarantee deposited by me/us.

Agreement shall be drawn with the successful tenderer on prescribed CPWD Form No.7 as per “General
conditions of the contract of CPWD works-2019” (which is available as a Govt. of India Publication)
and the Amendment/changes in clauses of the General Conditions of the contract for CPWD works-

8



2019. Tenderer shall quote his rates as per various terms and conditions of the said form, which will
form part of the agreement.

3. The time allowed for carrying out the work will be 01 Month from the date of start as defined in
Schedule ‘F’ or from the first day of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the tender documents.

4. The site for the work is available. Yes

5. (a) Last date of receipt of Application shall be 28.03.2022.
(b) Last Date of sale of Tender Documents shall be .
(c) Tender Cost. Free of cost

(d) Tender documents consisting of plans, specifications, the schedule of quantities of the various
classes of work to be done and the set of terms and conditions of contract to the completed with be the
contractor whose tender may be accepted and other necessary documents can be seen in the office of the
University Engineer, Punjab Engineering College, Chandigarh between hours of 11.00 A.M. &
04.00 PM every day except on Saturday, Sunday and Public Holidays.

6.(a) The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab
Engineering College, Chandigarh and to be submitted in the office of University Engineer on or before
the due date and time. The receipt for the same should be uploaded alongwith the technical bid

(b). Copy of Enlistment Order and certificate of work experience and other documents as specified in
the press notice shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. However, certified copy of all the scanned and uploaded documents as specified in
press notice shall have to be submitted by the lowest bidder only.

7. The bid submitted shall become invalid if;

(i) The bidder is found ineligible.

(i) The bidder does not upload all the documents including GST registration as stipulated in the bid
document and photocopy of EMD depositing slip.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of

bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

8. List of Documents to be scanned and uploaded within the period of bid submission:

1. The intending bidder has to upload photocopy of EMD depositing slip.

Il. Certificate of Work Experience. i.e. Completion Certificate.

I11. Certificate of Financial Turnover for last 3 years from CA.

IV. Any other Document as specified in the press notice.

V. Affidavit as per provisions of clause 1.2.3 of CPWD-6.

VI. Certificate of Registration for GST and acknowledgement of up to date filed return

if required.
9. The contractor whose tender is accepted will be required to deposit furnish performance
guarantee of an amount equal to 3% (3 Percent) of the tendered amount with in the period specified in

schedule F. This guarantee shall be in the form of Demand Draft/ Deposit at call receipt/ Bankers Cheque/ Pay
Order/ FDR of any scheduled bank in accordance with the prescribed form.



10.

The description of the work is as follows: -

Name of work: - Providing and fixing of aluminum partition in Extractive Metallurgy
Lab of MMED at Punjab Engineering College, Sector-12, Chandigarh.

11.

12.

13.

14.

15.

16.

17.

Copies of other drawings and documents pertaining to the work will be open for inspection by the
tenderers at the office of the University Engineer, Punjab Engineering College, Chandigarh.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before
submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at his/her own cost all materials, tools and plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically provided for
in the contract documents. Submission of a tender by a tenderer implies that he has read this notice and
all other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local condition and other factors having a bearing on the execution of the work.

The competent authority on behalf of Director, PEC does not bind himself to accept the lowest
or any other tender, and reserves to himself the authority to reject any or all of the tenders received
without the assignment of any reason. All tenders, in which any of the prescribed conditions are not
fulfilled or any condition including that of conditional rebate is put forth by the tenderer, shall be
summarily rejected.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.
The competent authority on behalf of Director, PEC reserves to himself the right of accepting the whole
or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

The tender for the works shall remain open for acceptance for a period of Seventy Five (75) DAYS
/from the opening of technical bid (strike out as the case may be). If any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier or makes any modifications in
the terms and conditions of the tender which are not acceptable to the department, then the institute
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
Earnest Money as aforesaid and to forfeit the whole of the Earnest Money if the tenderer fails to
submit the Performance Guarantee in the prescribed time after issue of letter of acceptance.
Further, the tenderer shall not be allowed to participate in the re-tendering process of the work.

In the event the tenderer whose tender is accepted and the award letter issued after the receipt of
Performance Guarantee MOU signed with electrical associates in the prescribed form and time, fails to
commence the work “along with change in scope, if any” in the prescribed time or abandons work
before its completion, the institute shall without prejudice to any other right or remedy be at
liberty to forfeit the whole of the Earnest Money and Performance Guarantee shall stand forfeited
in full and shall be absolutely at the disposal of the Director, PEC.

This Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the accepting authority, shall, within 15 days from
the stipulated date of start of the work sign the different component part of the contract

The notice inviting tender, all the documents including additional conditions, specifications and
drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

Standard C.P.W.D. Form 7 as per “General conditions of contract for CPWD works-2019 and all the
conditions of the contract will be as per the General Conditions of contract for CPWD works 2019.

For and on behalf of
Director, Punjab Engineering College

University Engineer,
Punjab Engineering College
Sector-12, Chandigarh.
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SECTION-II

CPWD Form 7, Schedule ‘A’ to ‘F’
TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
Contract, Special Conditions, Schedule of Rate and other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Director, PEC within the time
specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the
Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of Contract and with such materials as are provided for,
by and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for (75) Seventy Five days from date of opening of technical bid and
not to make any modifications in its terms and conditions.

A sum of Rs. 3,066/- is hereby deposited as EMD in the form of demand draft in the office of University
Engineer, PEC Chandigarh. If I/we fail to furnish the prescribed Performance Guarantee within
prescribed period, l/we agree that the said Director, PEC or his successor in office shall without
prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money absolutely. Further,
if I/we fail to commence the work as specified. I/we agree that Director, PEC or his successors in office
shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said earnest money and the Performance Guarantee absolutely, otherwise the said earnest
money shall be retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in
excess of that limit at the rates to be determined in accordance with the provision contained in Clause
12.2, 12.3 and 12.5 of the tender form. Further, I/We agree that in case of forfeiture of earnest
money or both Earnest Money & Performance guarantee as aforesaid, 1/We shall be debarred for
participation in the re-tendering process of the work.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering
process of the work.

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected
with the work as Secret / Confidential documents and shall not communicate information / derived there
from to any person other than a person to whom I/we am/are may authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

Dated .....coooveevveiicciee e N Signature of Contractor ..o e
WItNess: - oo e Postal Address: - .....ccooeveveneeneieneesesfee
Address: - ....cooovevveeninenfonnn

Occupation: -

Telephone No.

E-Mail:-




ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of

(Rupees

the

Director,

PEC for a sum of RS,

The letters referred to below shall form part of
this contract agreement.

For & on behalf of the Director, PEC.

SIGNALUIE ..o

University Engineer,
Punjab Engineering College
Chandigarh
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SCHEDULES

SCHEDULE ‘A’
Schedule of quantities - As per Section — VII
In case of composite tender

Description of item Quantity

Civil Work P.H. Work Electrical work Total
a) DSR Items NA
b) N.S. Items

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

S.No. Description of item. Quantity. Rate in figures & words Excluding 3% Place of
at which the material will store charges issue
be charged to the contractor

1. Cement Rs. 6400/-
2. Tor Steel (All Size Rs. 38500/-
1) (2) 3) 4) ®)

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.NO. DESCRIPTION. HIRE CHARGES PLACE OF ISSUE
PER DAY

SCHEDULE ‘D’

Extra schedule for specific requirements/ documents for the work, if any.

1. Amendments/ Changes in Clauses

of the General Conditions of Contract

to CPWD Works - 2019 - Section — 111
2. Special Conditions - Section - IV
3. Particular Specifications. - Section - V
4, Annexure - Section — VI
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SCHEDULE ‘E’
Schedule of component of other materials, Labour, POL etc. for price escalation:-

CLAUSE 10 CC:

Component of civil (Except materials covered under clause 10CA)/ ‘Xm’ Nil %
Electrical construction materials expressed as percent of total value of work. Nil %

Component of labour expressed as percent of total value of work. ‘Y’ Nil %
Component of P.O.L. expressed as percent of total value of work. ‘Z’ Nil %

SCHEDULE °‘F’:-

Reference to General Conditions of Contract.

Name of Work: Providing and fixing of aluminum partition in Extractive Metallurgy Lab of MMED at
Punjab Engineering College, Sector-12, Chandigarh.

1.2 Estimated Cost of work: - Rs. 1,53,307/-

1.3 Earnest Money: - Rs. 3,066/-

1.4 Performance Guarantee 3.00% of tendered value

1.5  Security Deposit 2.5% of Work Done

1.6 Time Allowed 01 Month

1.7 The following expressions shall unless the context otherwise require have the meanings hereby

specifically assigned to them.
1.7.1  University Engineer, PEC
Or Successor thereof

1.7.2 Dean Infrastructure, Planning & Estate
Or Successor thereof

1.7.3 Director, PEC
Or Successor thereof
1.8 Delhi Schedule of Rates (DSR) DSR-2021 with correction/amendments
1.8.1 CPWD Specifications CPWD Specifications 2014.
General Rules & Directions:-
Officer Inviting Tender: - University Engineer
Maximum percentage for quantity of items

of work to be executed beyond which rates
are to be determined in accordance with

Clauses 12.2,12.3 & 12.5 As per clause 12 (Detail given below)
Definitions:-

2(V) Engineer-In-Charge University Engineer

2(viii) Accepting Authority Director
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2(x) Percentage on cost of
materials and labour to
cover all overheads and

profits
2(xi) Standard Schedule of Rates
8.1 The order of preference: -

9(ii) Standard CPWD Contract Form

15%
Delhi Schedule of Rates 2021

In the case of discrepancy between the Schedule of

Quantities, the Specifications and/ or the Drawings,

the following order of preference shall be observed:-

() Nomenclature of item as per Schedule of
Quantities

(i) Special Conditions.

(iii) Particular Specifications.
(iv)  CPWD Specifications.
(V) Architectural Drawings.

(vi) Indian Standard Specifications of B.I.S.

CPWD Form 7 with latest amendments as per Section-
.

Clause-1:-

(i) Time allowed for submission of
performance guarantee after date

of issue of letter of acceptance

Maximum allowable extension with late fee @0.1%

per day of Performance Guarantee amount
beyond the period. Provided in (i).

Clause-2:- I. Authority for fixing compensation
under clause-2.

II. Whether clause-2A shall be
applicable.

Clause-5:-  Time allowed for execution of
work.

Authority to give fair and

reasonable extension of time
for completion of work.
Mile Stone

Clause-6, 6A:-
Clause applicable- (6 or 6A):-

Clause-7:- Gross work to be done together
with net payment / adjustment of
advances for material collected,
if any, since the last such payment
for being eligible to interim payment

15 days

1 to 15 days

University Engineer

NA

Refer Para 1.6 Sheet No.ll-4

Appropriate clause of CPWD Work
Manual 2021.

Refer Para (A) Table of Milestones

Clause 6 applicable

Refer Para (B) Table of Milestones
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Clause-10A:-
List of testing equipment to be
provided by the contractor at site lab.

Clause-10-B (i).
Whether clause 10-B (i) shall be
Applicable

Clause-10-B (ii).
Whether clause 10-B (ii) shall be
applicable

Clause-10C:-

Component of labour expressed as percent of
total value of work.
Clause :- 10CA

Yes

NA

NA

Materials covered under this | Nearest material ( other than
clause cement , reinforcement bars

Base price of the materials covered under 10CA

and structural steel) for which [Base Price Correspondence
all India whole sale price Period
index to be followed
1.Cement July 2020
i)OPC N/A Rs. 7000/- Rates taken are
I1)PPC Rs. 6400/- ex-stockyard
prices

2. Reinforcement bars (TMT-

excluding GST.

500D)

(@) Primary manufacturers Rs. 40931/-
3. Structural steel Rs. 38500/-
Clause-10-CC:- Clause 10CC to be applicable in Nil.

contracts with stipulated period of
completion exceeding the period.

Clause-11:-  Specifications to be followed for
execution of work

Clause-12:- Type of Work

C.P.W.D. Specifications

Original

Clause-12(a) Accord sanction of substituted items. Appropriate clause of CPWD Works

Manual 2014.
Clause 12(b) Accord sanction of extra items. -do-
12.2 & 12.3 Deviation limit beyond which
clause 12.2 & 12.3 shall apply Any quantity increased/decreased shall be
for building work carried out by the contractual agency
super structure. at contractual rate.
125 Deviation limit beyond which
clause 12.2 & 12.3 shall apply Any quantity increased/decreased
for foundation works shall be carried out by the contractual

Clause-16:- Competent Authority for

agency at contractual rate

deciding reduced rates. As per appropriate clause of CPWD
Works Manual 2021 with latest
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modification upto Date

Clause 18 :-
List of mandatory machinery tools
& Plants to be deployed by the
Contractor at site. N.A
Type of Work Original Works
Clause-36
S.no | Minimum | Disci- | Designation(Princi | Minimum Number Rate at which recovery shall be
qualifica- pline | pal Experience made from contractor in the
tion of Technical/Technic event of non deployment
technical al Representative
representati
ve
Figures Words
1.
2.
Clause-42:-

(e) a) Schedule/Statement for determining

theoretical quantity of cement & bitumen
(f) Variations permissible on theoretical quantities.

a) i) Cement for works with estimated cost

Put to tender for more than Rs.5 Lacs.

ii) -do- Lessthan5 lacs

Delhi Schedule of Rates 2021

2% plus/minus.

3% plus/minus

b) Steel Reinforcement and structure steel
Steel sections for each diameter, section 2% plus/minus

And category

¢) All other materials

d) Bitumen for all works

Nil

+ 0.3% Plus minus only

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S.No. Description of items Rates in figures and words at which recovery shall be
made from the contractor
Excess beyond permissible Less use from the

permissible variation

1. Cement As per CPWD Manual

2. Steel -do- XXXXXX

XXX to be filled in by Executive Engineer

Correction-Nil _ Deletion-Nil __Insertion-Nil Overwriting-Nil Sheet No.l1-6
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Name of Work:-

TABLE OF MILE STONE (5)

Providing and fixing of aluminum partition in Extractive Metallurgy

Lab of MMED at Punjab Engineering College, Sector-12, Chandigarh.

Para (A) In Physical / Financial Terms: -

Milestone Programme
Sl. Gross Work Done Of Total Time Allotted | Amount to be withheld in case
No. Work Allotted (From date of of non-achievement of
start) milestone
1. 20 % 7 days 1.25% of Tendered Amount
2. 50 % 15 days 1.25% of Tendered Amount
3. 80 % 21 days 1.25% of Tendered Amount
Completion of work i/c testing 1.25% of Tendered Amount
4, 30 days
etc. complete
Para (B): -

Gross work to be done together with net payment/ adjustment of advances for material collected if any,
since the last such payment for being eligible to interim payment.
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1.17

SECTION I

SPECIAL CONDITIONS

General

Except for the items, for which Particular Specifications are given or where it is specifically mentioned
otherwise in the description of the items in the schedule of quantities, the work shall generally be carried
out in accordance with the “CPWD Specifications” (Refer Para 1.7.5 of Schedule F at Sheet No. Il - 4
and as per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS
Codes / Specifications shall be followed and the rates should be all inclusive.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of that
standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto last
date of receipt of tenders. The Contractor shall keep at his own cost all such publications including
relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities,
drawings etc. (FPS units wherever indicated are for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and
floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines.
Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls
simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various
disciplines viz. sanitary & water supply, horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved
from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from
the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work.
The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire
precautions prevailing in the area.

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-
in-Charge and satisfy himself about complete characteristics of soil and other parameters at site.
However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

The tenderer shall see the approaches to the site. In case any approach from main road is required at site
or existing approach is to be improved and maintained for cartage of materials by the contractor, the
same shall be provided, improved and maintained by the contractor at his own cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property. All
necessary arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all
damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to
traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
buildings, roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring
arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this
account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the proper
execution of work and these shall be preserved till the end of work. All such reference points shall be in
relation to the levels and locations, given in the Architectural and plumbing drawings.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
byelaws and municipal body / corporation where CPWD Specifications are not applicable. The
contractor should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation
authorities wherever required at his own cost.

The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work,
nomenclature of items, specifications etc. and satisfy himself that the information available there from is
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1.18
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1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29
2.0

complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the
measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge
for immediate decision before execution of the work. The contractor alone shall be responsible for any
loss or damage occurring by the commencement of work on the basis of any erroneous and/ or
incomplete information and no claim, whatsoever shall be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of items are only indicative of
the nature of the work and materials/fittings involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-
Charge before actually commencing the execution of work under the item. Nothing extra shall be
payable on this account.

Other agencies may also simultaneously execute and install the works and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc.
as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates,
clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same
at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be
payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as
possible arrange his work and shall place and dispose off the materials being used or removed so as not
to interfere with the operations of other contractor or he shall arrange his work with that of the others in
an acceptable and coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-
delivery of the material not required for immediate consumption shall not be accepted and thus not paid
for.

The contractor shall procure the required materials in advance so that there is sufficient time for testing
of the materials and approval of the same before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered
in the course of the execution of work shall be protected against the damage by the contractor at his own
expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner
likely to hinder the operation of such services. In case temporary supporting/shifting of such services is
required to facilitate the work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the

existing services, alternate/diversion of service lines has to be laid by the contractor so that there is no
interruption in use of existing services. The contractor has to plan the alternate suitable route for
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before
starting shifting of services. Nothing extra shall be paid except the payment of dismantling and laying
of new service lines as per conditions of contract.
The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings
and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage
and breakage during the period of installations and thereafter till the building is physically handed over
to the department. No extra payment shall be made on this account.

The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him
even though the materials may be under double lock key system.
For construction works which are likely to generate malba / rubbish to the tune of more than a tempo /
truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his
own cost to the notified specified dumping ground and under no circumstances these shall be stacked /
dumped even temporarily, outside the construction premises.
The excavated surplus earth shall be disposed off by the contractor as per directions of Engineer-in-
Charge.
All disputes concerning with this work/tender are subject to the Chandigarh jurisdiction.
Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all
inclusive and apply to the following: -
All lifts & all heights, floors including terrace, leads and depths.
(if) All labour, material, tools and plants and other inputs involved in the execution of the item.
(iii) Any of the conditions and specifications mentioned in the tender documents.
(iv) Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason.
(v) Providing sunk flooring in bath-rooms, kitchen, etc.
(vi) Any legal or financial implications resulting out of disposal of earth, if any.
(vii) Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri
etc. or any other material collected by him for the work direct to revenue authorities.
(viii) Performance test of the entire installation(s) before the work is finally accepted.
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(ix) Any cement slurry added over base surface (or) for continuation of concreting for better bond is
deemed to have been built in the items .
(x) All incidental charges for cartage, storage and safe custody of materials brought to site.

3.0. TESTING OF MATERIAL: -

3.1 Samples of materials required for testing shall be provided free of charge by the contractor. The cost of
tests shall be borne by the contractor / department in the manner indicated below: -

a) By the contractor, if the results show that the material does not conform to relevant specifications.

b) By the department, if the results show that the material conforms to relevant specifications.

All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be borne
by the contractor himself.

3.2 However, if any ultrasonic pulse velocity / load testing or special testing is to be done for concrete
whose strength is doubtful, the cost of the same shall be borne by the contractor.
331 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in

individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall
be followed and nothing extra shall be payable on this account.

4.0 SECRECY

4.1 The contractor shall take all steps necessary that all persons employed on any work in connection with
the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to
apply even after the execution of such works under the contract.

4.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as
confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract.

4.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the
Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract.

5.0 LABOUR AND SECURITY

5.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the
Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the
space requirement and location, as assessed by Engineer-in-Charge shall be final and binding.

5.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for
the labour and vehicles and follow security checks at entry / exit gates, restriction on movement of
vehicle, restricted timings of working etc. The Department however shall assist the contractor in
obtaining such passes for movement of vehicles and labour. No claim whatsoever shall be entertained
on account of delay in entry of vehicles and labour including restrictions in working hours, if there is
any.

53 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The
contractor shall, on demand submit list of his agents, employees and work people concerned & shall
satisfy as to the bonafides of such people.

54 The contractor & his work people shall observe all relevant rules regarding security promulgated in
which work is to be carried out by the Controlling Administrative Authority of the campus/area
(hereinafter referred to as “Administrator”).

5.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing
as laid down by the controlling authority. They shall be issued an identity card or an individual pass in
accordance with the standing rules & regulations & they should possess the same while working. The
contractor shall be responsible for the conduct & actions of his workman, agents / representatives.

5.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also
be allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so
demand with prior written permission from the “Administrator”. However, if the work is carried out in
more than one shift or at night, no claim on this account shall be entertained.

5.7 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7
PM only & no movement of material / vehicles out of site of work shall be allowed during night hours
unless specific permission is obtained from the “Administrator”.

5.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a
separate entry gate and barricading of the working area to segregate/separate the same from other areas.
All these have to be done by the contractor at his own cost including safeguarding any untoward
incident in the restricted area due to separate entry gate and barricading arranged by the contractor. No

extra amount on this account shall be payable by the department.

6.0 TRANSPORTATION AND OFFICE INFRASTRUCTURE:
6.1 In order to complete the work within the scheduled time if the contractor shall be required to do the
work in more than one shift and accepted by the department the contractor will provide vehicular
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7.1

7.2
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c)

7.4

7.5

8.0

9.0
9.1

9.2

9.3.

facilities to the CPWD site staff to reach the site and their residence at his own cost for their services
required beyond the normal office hours. In case the contractor fails to provide the facilities Engineer-
in-Charge shall be at liberty to make the arrangement themselves and deduct the respective cost from the
contractor’s bills.

For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall
provide (min. one number) Computer having MS-Windows XP, A-3 Coloured Inkjet & A-4 Laserjet
Printers, Scanners, UPS etc. with required number of data entry operator in the site office of Engineer-
in-Charge.

PROGRAM CHART: -

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower, equipment and machinery
required for the fulfillment of the program within the stipulated period or earlier and submit the same for
approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.
The work has to be completed in stages as indicated in the Milestones under Schedule ‘F’ and the
program should be prepared in such a manner to achieve these Milestones as indicated therein or earlier.
The program chart should include the following: -

a) Descriptive note explaining sequence of various activities.

Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and
specialized equipment for every important stage.

Program for procurement of materials by the contractor.

Program of procurement of machinery / equipments having adequate capacity, commensurate with the
quantum of work to be done within the stipulated period, by the contractor.

If a any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to
the approved program referred above, the contractor shall produce a revised program showing the
modifications to the approved program by additional inputs to ensure completion of the work within the
stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such program or the
furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged
directly or indirectly on the work according to the provisions of the labour regulations and the
agreement entered upon and/or extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress report of the work
done during the previous month. Such progress report will include the project progress summary, work
progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower
deployment status, important materials consumed, materials at site at the beginning of the month,
materials consumed during the month and the balance quantities at the end of month and progress of the
work stating the reasons for shortfall, if any including the steps and measures to be taken for making
good the shortfall in the succeeding period. Non submission of aforesaid progress report shall make
contractor liable for action under breach of contract conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is
not specified in the item of work, the contractor shall submit the samples as per List of Preferred
Makes as at Sheet No. VI-12 &13 for approval of Engineer-in-Charge. For all other items, I1SI Marked
materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever I1SI Marked
material / fittings are not available, the contractor shall submit samples of materials / fittings
manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of
Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so as to give timely
orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective
or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost.

BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of
other materials as per the specifications described for the item/material. Wherever BIS marked materials
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are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test
certificate from approved testing laboratory to establish that the material procured by the contractor for
incorporation in the work satisfies the provisions of specifications relevant to the material and / or the
work done.

BIS marked items (except cement & steel for which separate provisions have been made in para 10.0)
required on the work shall be got tested, for only important tests, which govern the quality of the
product, as decided by the Engineer-in-Charge. The frequency of such tests (except the mandatory test)
shall be 5% of the frequency as specified in BIS. For mandatory test, frequency shall be as specified in
the CPWD Specifications

For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then
tests shall be carried out as per decision of Engineer-in-Charge.

CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE SUPPLIED BY THE
DEPARTMENT).

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement
procured at site.

CEMENT:-

The contractor shall procure 43 Grade Ordinary Portland Cement and/or Portland Pozzolona Cement
(Fly Ash based), required in the work from reputed manufacturers of cement as per the approved make
in 50 kg. bags bearing manufacturer’s name and ISI marking, along with manufacturers test certificate
for each lot. Portland Pozzolona Cement is however not to be used for RCC works.

Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested
in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be
supplied by the contractor free of charge. In case test results indicate that the cement arranged by the
contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of written order from the
Engineer-in-Charge to do so. The cost of tests shall be borne by the contractor/department in the
manner indicated below:

i) By the contractor, if the results show that the cement does not conform to relevant BIS Codes.
i) By the department, if the results show that the cement conforms to relevant BIS Codes.

OPC/ PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the
Engineer-in-Charge.

OPC/ PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is
indicated in the sketches for guidance. The actual size of godown shall be as per site requirements and
nothing extra shall be paid for the same. Each godown shall be provided with a single door with two
locks. The keys of one lock shall remain with Engineer-in-Charge of the work and that of other lock
with the authorized agent of the contractor at the site of work so that the cement is issued from godown
according to the daily requirement with the knowledge of both parties. The account of daily receipt and
issue of cement shall be maintained in a register in the prescribed proforma and signed daily by the
contractor or his authorized agent and Engineer-in-Charge or his authorized representative in token of its
correctness. The day to day receipt and issue accounts of different grade/brand of cement shall be
maintained separately in the standard proforma by the contractor or his authorized representative which
shall be duly signed by the authorized representative of the Engineer-in-Charge before issue to the work
on day to day basis.

The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the Engineer-
in-Charge and shall be constructed by the contractor at site of work and at the site of batching plant for
which no extra payment shall be made. The contractor shall be responsible for the watch and ward and
safety of the cement go-downs. The contractor shall facilitate the inspection of the cement go-downs by
the Engineer-in-Charge at any time.

The actual issue and consumption of cement on work shall be regulated and proper accounts maintained
as provided in the contract. The theoretical consumption of cement shall be worked out as per procedure
prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein.

If the quantity of cement actually used in the work is found to be more than the theoretical quantity of
cement including authorized variation, nothing extra shall be payable to the contractor on this account.
In the event of it being discovered that after the completion of the work, the quantity of cement used is
less than the quantity ascertained as herein before provided (allowing variation on the minus side as
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the
contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity
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of cement which should have been actually used as per the schedule and recovered at the rate specified,
shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of
the cement, which should have been actually used, shall be final and binding on the contractor.

Cement brought to site and cement remaining unused after completion of work shall not be removed
from site without written permission of the Engineer-in-Charge.

In case the contractor brings surplus quantity of cement the same shall be removed from the site after
completion of work by the contractor at his own cost after approval of the Engineer-in-Charge.

Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved
laboratory. Until the results of such tests are found satisfactory, it shall not be used on the work.

Defect liability:

The contractor’s liability during the defect liability period from the final date of completion as per
clause 17 shall be limited to rectification of defects including replacement as follows which in the
opinion of Engineer-in-Charge are not man made.

Sl. Description Defect Liability

No.

0] Anti termite | (a) Termites found if any till guarantee period to be rectified through
treatment. post ATT.

(i) Concrete (a) Rectification of structural / superficial / non-structural cracks.

(b) Rectification of dampness / seepage in roof slab / junctions &
sunken portion.
(c) Rectification of cracks in beam, shade, column.

(iii) | Brick work (a) Rectification of cracks in panel wall / portion.
(b) Cracks / settlement of dwarf walls.
(c) Rectification of efflorescence.

(iv) | Joinery (@) Replacement of warped joinery.
(b) Cracks in panels, rails / styles etc.
(v) | Builders (a) Repairs / Replacement of loosened / pre-mature failure of fittings.
Hardware (b) Tightening / Replacement of sag in mosquito proofing.
(vi) | Steel & Iron | (a) Rectification / Replacement of defective part of rolling shutter.
work (b) Redoing of defective portion in fabrication / welding including
painting.

(c) Steel windows, grills, gates etc. — defects to be rectified.

(vii) | Roof treatment | (a) Rectification of leakage / seepage of roof slab including covering at
junction till guarantee period.

(viii) | Plastering (a) Rectification of structural / superficial cracks if any.
(b) Rectification of protruding / peeling off plaster if any.
(c) Rectification of efflorescence

(ix) | Flooring () Rectification of sinking portion of plinth protection including
saucer drain.
(b) Settlement of foundation & floors.

(x) | Plumbing /| (&) Making good of leakage through soil / waste pipe joints.

Sanitary fittings | (b) Replacement of looking mirror if found wavy.

(c) Rectification of leakage of over head tanks.

(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-
functioning of cistern.

(xi) | Finishes (a) Making good of defective / dissimilar patches of painting to match
with remaining surfaces.

(xii) | Internal Water | (a) Repairs/ Replacement of defective taps / fittings.

Supply (b) Repair to leakage of GI water pipe lines including joints.
(c) Removal of blockage of Gl pipe lines.
(xiii) | Roads (a) Repair of sinking portion of road & potholes, if any
(xiv) | Sewage (a) Rectification of slope / system if found defective during use.

(b) Rectification of major blockage in Sewer lines.
(c) Cracks & settlement of sewage lines.

(xv) | Drains (@) Repair to Drains.
(b) Settlement of Drains

(xvi) | External Water | (a) Repairs to installations & fittings.
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Sl. Description Defect Liability
No.

Supply
(xvii) | General (@ AIll manufacturing defects of structures / fixtures / fittings /
equipments other than listed above.

16.  Supplementary special condition :

16.1 The stone aggregate for R.C.C. / C.C. items shall be double screened and washed and shall comply
with the grading requirement as specified in 1S-383 (latest edition) for stone aggregate besides meeting
other requirement as specified their in. If the contractor / agency to use crushed aggregate nothing extra

shall be paid on this account.

16.2  The contractor agency shall make his own arrangement of water for construction purposes.
Incase, the contractual agency takes temporary water connection from M.C., Chandigarh, the
recovery of water charges @ 1.5% shall be made as per Notification issued by the
Secretary Local Govt. Chandigarh Administration vide notification No. 6/1/195-
F11(8)2011/4088, dated 24.05.2011 conveyed vide E.E. M.C. P.H. Division No. 2 vide memo

no. 1533-62, dated 02.06.2011.

3 Labour Cess shall be deducted from the C.C. running & final bills and that amount will be deposited to the

Chandigarh Building and Other Constructions Workers Welfare Funds.

16.4 The contractor shall have to obtain labour license from the Assistant Labour Commissioner, Chandigarh after getting
his established registered under the Building and other Construction Act 1996 notified vide Chandigarh Administration No.
353-383 dt. 15.1.2010 issued by the Registering Officer, under the Building and other construction workers Act and

Assistant Labour Commissioner, U.T. Chandigarh U.T.

16.5 The bidder shall have to give undertaking regarding constitution of the firm /business i.e.  whether
proprietorship firm/Partnership firm/ Limited Company/Public Limited Company at the time of submission
of tender and any change in the same at any stage shall be immediately intimated in writing to the Engineer-in-

charge. In case of partnership/Limited/Public Limited companies, the Article of Memorandum  of Association shall be

submitted by the bidder.

16.6  GST or any other tax applicable in respect of this contact shall be payable by the Contractor
and Government will not entertain any claim whatsoever in respect of the same.

16.7 The department will assist in arranging electric and water connection at the site of work. However the
Security / Consumption / installation charger shall be borne by the contractor.

16.8 In case of failure or default in the performance or responsibilities or breach of terms and conditions of
DNIT or agreement, action as per “Policy on blacklisting, 2009” issued vide Finance Department
Chandigarh Administration Notification No. 1927-F&PO(3)-2009/1170 dt. 27.2.2009 shall be taken.

16.13  All deviation beyond permissible limit shall be paid with financial approval of the competent authority

at the already approved contractual rates for the respective items.
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SECTION — IV
Annexure

FORM OF PERFORMANCE SECURITY
BANK GUARANTEE BOND

In consideration of the Director, PEC (hereinafter called “The Government”) having offered to accept the terms and

conditions of the proposed agreement between and (hereinafter
called “the said contractor(s)” for the work (hereinafter called “The said
agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. (Rupees

only) as security/guarantee from the contractor(s) for compliance of his
obligations in accordance with the terms and conditions in the said agreement.

We (hereinafter referred to as “the Bank) hereby undertake  to

(indicate the name of the bank)
pay to the Government an amount not exceeding Rs. (Rupees only) on demand by
the Government.

We do hereby undertake to pay the amounts due and payable
(indicate the name of the bank)

under this Guarantee without any demure, merely on a demand from the Government stating that the amount claimed is

required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand made on the Bank

shall be conclusive as regardss the amount due and payable by the bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding Rs. (Rupees

only).

We, the said bank further undertake to pay to the Government any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the
contractor(s) shall have no claim against us for making such payment.

We further agree that the guarantee herein contained shall
(indicate the name of the Bank)
remain in full force and effect during the period that would be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been
fully paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said contractor (s) and
accordingly discharges this guarantee.

We further agree with the Government that the government
(indicate name of the bank)

shall have the fullest liberty without our consent and without effecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from
time to time or to postpone for any time or from time to time any of the powers exercisable by the Government against
the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extension being granted to the said
contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence by the Government
to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s).

. We lastly undertake not to revoke this guarantee except (indicate the name
of Bank)

with the previous consent of the Government in writing.

. This guarantee shall be valid upto unless extended on demand by Government.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
(Rupees only) and unless a claim in writing is lodged with us within six months of the date of

expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the day of for
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
RENOVATION OF ENTRANCE OF LIBRARY (CIVIL & ELECTRICAL WORK)

The agreement made this.................... day of ....cccee. (Two Thousand ............ only) ....cce.... between
.................................... SIO i (Nereinafter called the GUARANTOR of the one part)
and the Director PEC (hereinafter called the Government of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated
.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the
other part, whereby the contractor inter alia, undertook to render the work in the said contract recited structurally
stable, leak proof and sound material, workmanship, sealing, finishing etc as specified in bill of quantities .

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain
structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for two
years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage,
seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for two
years to be reckoned from the date after the expiry of maintenance period prescribed in the contract.

The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any defect to
satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven
days from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the guarantor’s cost and
risk. The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will
indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this

supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the
decision of the Engineer-in-charge will be final and binding on both the parties.

....................................................... AN e DY s, TOP @Nd 0N
behalf of the Director PEC on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-
L 2.

SIGNED FOR AND ON BEHALF OF THE Director PEC BY .......cccccevevennee. in the presence of :-

Lo 2. s
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EMD RECEIPT

Name of Work: - Providing and fixing of aluminum partition in
Extractive Metallurgy Lab of MMED at Punjab Engineering College,
Sector-12, Chandigarh.

Tender No.: PEC/EQ/2022/05
Amount of EMD: D.D./ FDR No. ,dated
Name of Firm:

Contact No.
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SECTION -V

Schedule of Quantities
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DNIT

Providing and fixing of aluminium partition in Extractive Metallurgy Lab of MMED at

Punjab Engineering College, Sector-12, Chandigarh.

Time Peried- 1 month

EMD

3066

SLNo

DSR No.

Description

Unit

Qty

Rate

Amount

1

21.1

Providing and fixing aluminium work for doors,
windows, ventilators and partitions with extruded
built up standard tubular sections/ appropriate
Z sections and other sections of approved make
conforming to

IS: 733 and IS: 1285, fixing with dash fasteners
of required dia and size, including necessary
filling up the gaps at junctions, i.e. at top, bottom
and sides with required EPDM rubber/ neoprene
gasket ectc.

Aluminium sections shall be smooth, rust free,
straight, mitred and jointed mechanically
wherever required including cleat angle,
Aluminium snap beading for glazing / paneling,
C.P. brass / stainless steel

screws, all complete as per architectural
drawings and the directions of Engineer-in-
charge. (Glazing,

pancling and dash fasteners to be paid for
separately) :

FFor fixed portion

Powder coated aluminium (minimum thickness of|
powder coating 50 micron)

254.67

466.30

118753.00

Providing and fixing 12 mm thick prelaminated
particle board flat pressed three layer or graded
woodparticle board conforming to [S: 12823
Grade 1 Type 1, in panelling fixed in aluminum
doors, windows

shutters and partition frames with C.P. brass /
stainless steel screws etc. complete as per
architectural drawings and directions of engineer

in.rharoes

21.2.2

Pre-laminated particle board with decorative
lamination on both sides

sqm

23.12

951.05

21988.00

Providing and fixing glazing in aluminium door,
window, ventilator shutters and partitions etc.
with

EPDM rubber / neoprene gasket ete. complete as
per the architectural drawings and the directions
of

enginecr-in-charge (Cost of aluminium snap
heading shall he naid in hasic iteml:

2132

With float glass panes of 5 mm thickness (weight

not less than 12.50 kg /sgm)

sqm

9.48

1325.55

12566.00

Total

153307

Rupees One Lakh FiftyThree Thousand Three Hundred Seven Only

Conditions Civils
All items provided in the schedule are subject to notes provided in DSR 2021.

1

\




5

10

11
12

13

14
15

16

No Claim will be entertained from the contractor in case of mistake in description, rates units
taken by the department in the schedule of quantity & price bid during preparation on account of
typing, that of comparison or over sighting, if there will be any mistake that will be rectified at any
stage as per DSR 2021 by the Engineer-in- charge.

If non-schedule item is to be carried out by the contractor with the order of the EIC rate will be
approved by the competent authority.

The quantity given against each item in the schedule can be increased or decreased by the
Engineer-in-charge at any time, no objection of any claim from the contractor will be entrained on
this account.

Although various makes has been mentioned against each items for inviting the healthy
competition. But material selection i.e. makes of the material to be installed will be decided by the
department and agency has to bring the same at site. Therefore agencies are requested to quote
the rate accordingly and further it is made clear that no financial deviation/ benefit will be
entertained by the department on the basis of the material brought at site as per direction of
department later on.

The contractor will be responsible for the damage caused to the cable of P & T or any other agency
cables during the execution of work. He should inviolably informed to authority incharged of
cables in writing prior to taking excavation works failing which the debit raised by the P & T/
other agency /Department for such damage caused by the contractor will be recoverable from
him,

That the contractor shall comply with the provision of the contract Labor (Regulation & Abolition)
Act, 1970 and the rules made there under as extended by the contract Labor (Regulation &
Abolition) Rules. 1974,

The conditional tender or tender without Earnest Money shall be rejected at any stage.

If any, schedule item other than approved DNIT is executed at site, the rate will be paid as per
approval of competent authority.

Caution Tapes:-The agency will provide caution Tapes around the work/ excavated trenches /
pits, manholes ete. with his own cost otherwise 1% (one present) Penalty of total work will be
deducted & work of providing Caution tapes will be executed by the department.

The work will execute as per CPWD specification & relevant code.

The income Tax shall be deducted as per income tax department, or any other statuary taxes will
also be deducted from the contractor’s bill.

The Rate shall be inclusive of all taxes & duties and other statuary taxes which will be deducted
from contracter’s bills.

The water charges @ 1.5% will be deducted as per M.C. Water bye-laws — 2011 (If applicable)

For labor rate items to be issucd free of cost in case of any damage or loss the recovery shall be
made at stock issue rate or market rate whichever is higher.

Any material of the approved make if not available / manufacture then equivalent specification
material of any other make may be allowed subject to approval of EIC.

eer
Punjab Engineering College,
Sector-12, Chandigarh



