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Last Date of Submission: 16.09.2022 upto 2.00 PM 

Opening of Tender: 16.09.2022 at 3.00 PM 
Estimated Cost: 8,24,277/- 

EMD: 16,486/- 
Time 03 Month 

 

  

BID DOCUMENT 

FOR 

Renovation of Accounts Section at 

Ground Floor of Administrative Block 

at PEC. 
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Punjab Engineering College 
(Deemed to be University) 

Sector-12- Chandigarh 
 

E-TENDER NOTICE 

 

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab 

Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and 

category enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of  

Punjab, Haryana and Himachal and their Boards and Corporations of states shall be uploaded  and received on 

http:// etenders.chd.nic.in upto 14.00 hours on 16.09.2022 which shall be opened at 15.00 Hrs. on 16.09.2022 for 

the work.  
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1. 

 

Renovation of 

Accounts Section at 

Ground Floor of 

Administrative 

Block at PEC 

8,24,277/- 16,486/- 01 

Month 
16.09.22 

upto 2.00 

PM 

16.09.22  

at 3.00 PM 

 

1. Bid document can be downloaded from the website of Punjab Engineering College (www.pec.ac.in)  or 

http://tenders.chd.nic.in/. 

2. All other terms and conditions, instructions to bidder regarding e-tendering process etc.  may kindly be 

seen from the detailed Notice inviting Tender (NIT) available/downloadable on the above noted websites.   

Eligibility Criteria: - 

 

The agencies can submit application alongwith certificate(s) from appropriate authority showing 

experience of having successfully completed works during last seven years ending last day of the month 

previous to the one in which applications are invited. The work complete upto previous day of last day 

of submission of tender shall also consider. 

              (i)  Three similar works each of value not less than (40%) or two similar works each of value not less 

than (60%) or one similar work of value not less than (80%) 

Similar work shall mean works of “(Civil and Building Works) 

(ii) The bidder should have average financial turnover 50% of estimated cost of the above work during 

the last three financial years ending 31st March 2021. 

 

 

University Engineer  

        Phone No. 0172-2753059 

Endst. No:          Dated:   

A Copy forwarded to the following for information and n/action. 
 

1. CE&W 

2. AC (F&A) 

3. Webmaster (For uploading the tender notice on institute and e-tendering website)  

4. Notice Board. 

University Engineer  

        Phone No. 0172-2753059 

http://www.pec.ac.in/
http://tenders.chd.nic.in/
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Conditions: - 

 

The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab Engineering 

College, Chandigarh and to be submitted in the office of University Engineer on or before the due date and time. 

The receipt for the same should be uploaded alongwith the technical bid.  

1.  The intending bidder has to upload the receipt of EMD submitted. 

2 ELIGIBILITY CRITERIA for the Post Qualification of the intending contractors/firms shall be as follows 

and the scanned copies of the same shall have to be uploaded under folder B of E-Tender :- 

  

 a AVERAGE ANNUAL FINANCIAL TURNOVER during the last 3 years ending 31st March, 

2021 should be at least 50% of the estimated cost. 

(scanned copy of certificate from Chartered Accountant should be uploaded and there is no 

need to upload entire voluminous Balance sheets) 
 

Experience of having successfully completed similar works as per CPWD Manual Works during 

last 7 years ending last day of the previous month in which the tender is invited should be either 

of the following: - (The work completed upto previous day of last day of submission of 

tender shall be considered) 

 i) Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost. 

  OR 

 ii) Two similar completed works each costing not less than the amount equal to 60% of the 

estimated cost. 

  OR 

 iii) One similar completed work costing not less than the amount equal to 80% of the estimated 

cost. 
 b  DEFINITION OF SIMILAR WORK: -  

SIMILAR WORK MEANS  “(Civil & Building Works) 

 c  The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum calculated from the date of completion to last date 

of receipt of application of tenders. 

 d  The intending bidder/contractor along with the bid should furnish an AFFIDAVIT duly attested 

by Notary Public/ First class Magistrate ON STAMP PAPER in Folder “B” as per specimen 

given below:- 

 

 E AFFIDAVIT 

To become eligible for e-tendering, the tenderer shall have to furnish an affidavit as under:- 

 

a)  That I/We hereby declare that I/we have not been black listed/ debarred/suspended by any 

Govt./ Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender. 

 

b) That I/we undertake and confirm that eligible similar work (s) has/ have not been executed 

through another contractor on back to back basis. Further it is undertaken that if such a 

violation comes to the notice of Punjab Engineering College, Chandigarh, then I/we shall be 

debarred from tendering in Punjab Engineering College, Chandigarh in future forever. Also, 

if such a violation comes to the notice of institute, the Engineer-in-charge shall be free to 

forfeit the entire amount of Earnest Money/Performance Guarantee deposited by me/us. 

 

c) That the deponent further undertake that he/she/ director(s)/partner(s) of the proprietor/ 

firm/company/agency have never been convicted of any criminal offence. 

 

d) That I/we also undertake that the particulars given by me are true and correct to the best of my 

knowledge and belief and nothing has been concealed thereof. I am aware that in case of any   

discrepancy/ false statement found, it will lead to rejection of my bid/tender and the institute 
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will debar/blacklist the proprietor/ firm/agency as per policy of blacklisting issued by 

Chandigarh Administration vide notification dated 27.02.2009. 

 

 

 

Dated:                                                                               Signature of the firm/agency 

  NOTE: 

  Affidavit should be of latest date. The Affidavit of date prior to six months from the date of 

publishing the tender shall not be considered for qualification of Technical Bid 

3. Information and Instructions for bidders posted on website shall form part of bid document i.e. the 

Corrigendum/Addendum issued if any, before the receipt of online bid will be uploaded /made available on 

the website.  It will be the responsibility of the Contractors/ prospective bidders to make amendments in 

their bid accordingly. 

 

4. Those contractors not registered on the website mentioned above, are required to get registered. If needed 

they can be imparted training on online tendering process as per details available on the website. The 

intending bidder must have valid digital signature to submit the bid. 

5. The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab 

Engineering College, Chandigarh and to be submitted in the office of University Engineer on or before the 

due date and time. The receipt for the same should be uploaded alongwith the technical bid 

6. The copy of the other documents as specified above in the Notice shall be scanned and uploaded to the e-

tendering website within the period of Bid submission. 

7. The Bidders shall have to submit their Bids online in Electronic Format with Digital Signatures.  For 

participation in the e-tendering process the Bidders need to register themselves on http://etenders.chd.nic.in. 

Bid document can be downloaded from the website of Punjab Engineering College (www.pec.ac.in) or 

http://etenders.chd.nic.in. 

8. The contractor/agency will ensure that no children are engaged at the site of work. 

9. The contractor will ensure the enrollment of children of labourers working at their site of works in nearby 

school as per instructions of CEUT Chandigarh UO No.W1/2014/4045-46 dt.11.03.2014. 

 

10 The purchase tax, turnover or any other tax applicable in respect of this contract shall be payable by the 

contractor and Government will not entertain any claim whatsoever / in respect of the same. 

11 Instructions to Bidders regarding e-tendering process:- 

 i Tenders without digital signatures will not be accepted by the Electronic Tendering System.  No 

tender will be accepted in physical form and in case it has been submitted in the physical form it shall 

be rejected summarily. 

 ii Before submission of on-line Bids, Bidders must ensure that scanned copies of all the necessary 

documents have been uploaded with the Bid. 

 iii It will be mandatory for all the Bidders to upload all the documents. 

 iv The Deptt. will not be responsible for any delay in on-line submission of the Bids due to any reason 

whatsoever. 

 v The details of EMD specified in the Tender documents should be the same as submitted on-line 

(scanned copies) otherwise tender will be rejected summarily. 

 vi Corrigendum issued if any before the receipt of online bid will be available on the website. It will be 

the responsibility of the contractor to make amendments in his bid accordingly. 

12

. 
THE LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF 

BID SUBMISSION IS AS UNDER :- 

 i.   The bid documents of only those bidders shall be opened whose EMD is received in the office of 

University Engineer on or before the due date and other documents scanned and uploaded are found 

in order. 

 ii.  Performance Certificate as per CPWD Manual.  

 iii.  Certificate of Financial Turnover for last three financial years from Chartered Accountant.  

 iv.  Affidavit as per format attached. 

http://www.pec.ac.in/
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13 Before submission of online Bids, Bidders must ensure that scanned copies of all the necessary documents 

have been uploaded with the Bid. The technical bids will be examined based only on the uploaded 

documents. NO CORRESPONDENCE OR PHYSICAL SUBMISSION OF ANY ADDITIONAL 

DOCUMENT THEREAFTER WILL BE ENTERTAINED BY THE DEPARTMENT. However in case 

any scanned and uploaded documents is not clearly readable due to dim contents, then the Department may 

ask the bidder to submit the clear copy of the same but no additional document other than uploaded shall 

be accepted. 

14 The Agency has to produce the original documents as and when asked for by Engineer in Charge. The 

failure of the Agency to furnish the said original documents will entail summarily rejection of its tender. 

16 No Tender will be accepted in physical form and in case it has been submitted in the physical form it shall 

be rejected summarily. 

17 THE CONDITIONAL TENDERS SHALL BE REJECTED STRAIGHT AWAY. 

18 Engineer in charge reserves the right to verify the particulars furnished by the applicant/ firm/ contractor 

independently.  If any information furnished by the applicant is found incorrect at a later stage, the firm/ 

contractor shall liable to be debarred for future tendering in Punjab Engineering College . 

19

. 

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractor(s) who resort to canvassing will be liable for rejection. 

20

. 
The tender for the works shall remain open for acceptance for a period of 75 (days) from the 

opening of technical bid. If any tenderer withdraws his tender or makes any modifications in the 

terms & conditions of the tender which is not acceptable to the department within 7 days after 

opening of tender (excluding date of opening of tender) then the Government shall without 

prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest money 

absolutely. 

After 7 days of opening of tender the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the earnest money absolutely. 

The bidders shall not be allowed to participate in the rebidding process of the work.  

 

21

. 

The recovery of water charges shall be made as per Notification issued by the Secretary Local Govt. 

Chandigarh Administration vide notification No. 6/1/195-FII(8)2011/4088, dated 24.05.2011and 

amended from time to time.  

 

For and on behalf of 

Director, Punjab Engineering College 

          

 

 

 University Engineer, PEC 
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS 
 

 

 
 

1. TENDER TO BE WITNESSED AT SHEET NO II- 2 OF TENDER DOCUMENTS  

 

2. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS 

DOCUMENT SHALL BE SUMMARILY REJECTED.  

 

 

3. IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS, AT SECTION VI & 

VII WORKS, THE RATES MUST BE FILLED BOTH IN WORDS AND FIGURES. THE AMOUNT 

SHOULD BE WORKED OUT FOR INDIVIDUAL ITEMS AND TOTALLING DONE.  

 

 

4. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL CONDITIONS 

OF CONTRACT OF CPWD WORKS-2019 AS CORRECTED & AMENDED UPTO DATE, SPECIAL 

CONDITIONS AND PARTICULAR SPECIFICATIONS ETC.  

 

 

 

5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID AT SHEET III (ii), 

WHICH MAY BE NOTED. 

 

 

6. THE CONTRACTOR/ AGENCY SHALL QUOTE THE RATE KEEPING IN VIEW THAT THEY HAVE 

TO GIVE AN UNDERTAKING BEFORE AWARD OF WORK THAT “THEY WILL INSTALL/ 

ARRANGE FIELD TESTING INSTRUMENTS, ESSENTIAL T&P AS PER SHEET NO. V”. 

 

 

7. THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT BARS Fe 500D 

KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY AND CLAUSE 10CA WILL BE 

APPLICABLE ACCORDINGLY. 

 

8. IT WILL BE MANDATORY TO CONSITUTE DISPUTE RESRESSAL COMMITTEE (DRC) & 

CONTACTOR OR  EPARTMENT CAN ONLY SEEK ARBITRATION IF NOT SATISFIED WITH 

THE DECISION OF DRC.  DRC SHALL BE HEADED BY CHIEF ENGINEER WHEN TOTAL CLAIMS 

ARE LESS THAN 25.00 LACS.  THIS SHOULD BE READ ALONGWITH PROVISION OF CLAUSE 25 

OF GCC 2014 DULY AMENDED & MODIGIED UPTO DATE. 

 
9. STE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY CONTRACTOR:-  

10. FOR ALL THE NEW CONTRACTS TO BE DRAWN IN FUTURE ABOVE THE TENDERING LIMIT OF 

CLASS-V CONTRACTORS, ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS SHALL 

BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED BY THE OFFICERS OF 

CPWD AT REGULAR INTERVALS. 

 

11. THE CONTRACTOR SHALL REGER SHEET NO. III FOR TESTING OF MATERIALS/ MAINTAINING 

OF TEST REGISTERS DURING EXECUTION OF THE WORK. 

 

 

 

 

 

 

 

 

 

 



8 

 

SECTION-I 
 

Check list, CPWD-6 

Project Summary 
 

CWD-6 
 

Punjab Engineering College 
Deemed to be University 

Sector-12, Chandigarh    
   

  NOTICE INVITING TENDER 

 

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab 

Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and 

category enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of  

Punjab, Haryana and Himachal and their Boards and Corporations of states shall be uploaded  and received on 

http:// etenders.chd.nic.in upto 14.00 hours on 16.09.2022 which shall be opened at 15.00 Hrs. on 16.09.2022 for 

the work.  
Name of Work:- Renovation of Accounts Section at Ground Floor of Administrative Block at PEC 
 

 
 

 

 

1.1 The work is estimated to cost Rs. 8,24,277/- This estimate, however, is given merely as a rough guide. 

 

1.2 Eligibility Criteria:- 

 

The agencies can submit application alongwith certificate(s) from appropriate authority showing 

experience of having successfully completed works during last seven years ending last day of the month 

previous to the one in which applications are invited. The work complete upto previous day of last day 

of submission of tender shall also consider. 
  

             (i)  Three similar works each of value not less than (40%) or two similar works each of value 

not less than (60%) or one similar work of value not less than (80%) 

 

Similar work shall mean works of “(Civil and Building Works)” 

 

(ii) The bidder should have average financial turnover 50% of estimated cost of the above 

work during the last three financial years ending 31st March 2021. 
 

 The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of 

applications for tenders.  

 

1.3       To become eligible for e-tendering, the tenderer shall have to furnish an affidavit as under:- 

 

That I/We hereby declare that I/we have not been black listed/ debarred/suspended by any 

Govt./ Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender. That I/we 

undertake and confirm that eligible similar work (s) has/ have not been executed through another 

contractor on back to back basis. Further it is undertaken that if such a violation comes to the notice of 

Punjab Engineering College, Chandigarh, then I/we shall be debarred from tendering in Punjab 

Engineering College, Chandigarh in future forever. Also, if such a violation comes to the notice of 

institute, the Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money/Performance 

Guarantee deposited by me/us. 
 

2. Agreement shall be drawn with the successful tenderer on prescribed CPWD Form No.7 as per “General 

conditions of the contract of CPWD works-2019” (which is available as a Govt. of India Publication) 

and the Amendment/changes in clauses of the General Conditions of the contract for CPWD works-
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2019. Tenderer shall quote his rates as per various terms and conditions of the said form, which will 

form part of the agreement. 
 

3. The time allowed for carrying out the work will be 03 Month from the date of start as defined in 

Schedule ‘F’ or from the first day of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the tender documents. 
 

4. The site for the work is available.  Yes  

          

5. (a) Last date of receipt of Application shall be    16.09.2022.   

 (b)  Last Date of sale of Tender Documents shall be   16.09.2022 

 (c)  Tender Cost.      Free of cost    

 

(d) Tender documents consisting of plans, specifications, the schedule of quantities of the various 

classes of work to be done and the set of terms and conditions of contract to the completed with be the 

contractor whose tender may be accepted and other necessary documents can be seen in the office of the 

University Engineer, Punjab Engineering College, Chandigarh between hours of 11.00 A.M. & 

04.00 PM every day except on Saturday, Sunday and Public Holidays.   
 

6. (a)  The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab 

Engineering College, Chandigarh and to be submitted in the office of University Engineer by 12:00 p.m. 

by the due date. The receipt for the same should be uploaded alongwith the technical bid 

 

(b).  Copy of Enlistment certificate (Civil and Building Works) and certificate of work experience and 

other documents as specified in the press notice shall be scanned and uploaded to the e-Tendering 

website within the period of bid submission. However, certified copy of all the scanned and uploaded 

documents as specified in press notice shall have to be submitted by the lowest bidder only. 
 

 

7.        The bid submitted shall become invalid if; 
 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents including GST registration as stipulated in the bid 

document and photocopy of EMD depositing slip. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest tenderer in the office of tender 

opening authority. 

8.          List of Documents to be scanned and uploaded within the period of bid submission: 

 
 

1. The intending bidder has to upload photocopy of EMD depositing slip. 

II.   Certificate of Work Experience. i.e. Completion Certificate. 

 III. Certificate of Financial Turnover for last 3 years from CA. 

 IV. Any other Document as specified in the press notice. 

 V.   Affidavit as per provisions of clause 1.2.3 of CPWD-6. 

 VI. Certificate of Registration for GST and acknowledgement of up to date filed return  

                   if required. 

 9. The contractor whose tender is accepted will be required to deposit furnish performance             

guarantee of an amount equal to 3% (3 Percent) of the tendered amount with in      the period specified in 

schedule F. This guarantee shall be in the form of Demand Draft/ Deposit at call receipt/ Bankers Cheque/ Pay 

Order/ FDR of any scheduled bank in accordance with the prescribed form.  

10. The description of the work is as follows: - 

Name of Work:- Renovation of Accounts Section at Ground Floor of Administrative Block at PEC 
Copies of other drawings and documents pertaining to the work will be open for inspection by the 

tenderers at the office of the University Engineer, Punjab Engineering College, Chandigarh. 

  

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 

submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the form 

and nature of the site, the means of access to the site, the accommodation they may require and in 

general shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and 
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maintaining at his/her own cost all materials, tools and plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically provided for 

in the contract documents. Submission of a tender by a tenderer implies that he has read this notice and 

all other contract documents and has made himself aware of the scope and specifications of the work to 

be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local condition and other factors having a bearing on the execution of the work.  

 

11.       The competent authority on behalf of Director, PEC does not bind himself to accept the lowest   

or any other tender, and reserves to himself the authority to reject any or all of the tenders received 

without the assignment of any reason. All tenders, in which any of the prescribed conditions are not 

fulfilled or any condition including that of conditional rebate is put forth by the tenderer, shall be 

summarily rejected. 

12. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

13. The competent authority on behalf of Director, PEC reserves to himself the right of accepting the whole 

or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted. 
 

14. The tender for the works shall remain open for acceptance for a period of Seventy Five (75) DAYS 

/from the opening of technical bid (strike out as the case may be). If any tenderer withdraws his tender 

before the said period or issue of letter of acceptance, whichever is earlier or makes any modifications in 

the terms and conditions of the tender which are not acceptable to the department, then the institute 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 

Earnest Money as aforesaid and to forfeit the whole of the Earnest Money if the tenderer fails to 

submit the Performance Guarantee in the prescribed time after issue of letter of acceptance. 

Further, the tenderer shall not be allowed to participate in the re-tendering process of the work. 
 

 In the event the tenderer whose tender is accepted and the award letter issued after the receipt of 

Performance Guarantee MOU signed with electrical associates in the prescribed form and time, fails to 

commence the work “along with change in scope, if any” in the prescribed time or abandons work 

before its completion, the institute shall without prejudice to any other right or remedy be at 

liberty to forfeit the whole of the Earnest Money and Performance Guarantee shall stand forfeited 

in full and shall be absolutely at the disposal of the Director, PEC. 

15. This Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the accepting authority, shall, within 15 days from 

the stipulated date of start of the work sign the different component part of the contract  

16. The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto. 

17. Standard C.P.W.D. Form 7 as per “General conditions of contract for CPWD works-2019 and all the 

conditions of the contract will be as per the General Conditions of contract for CPWD        works 2019. 

 

For and on behalf of 

Director, Punjab Engineering College 

          

University Engineer, 

        Punjab Engineering College  

       Sector-12, Chandigarh. 
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SECTION-II 
CPWD Form 7, Schedule ‘A’ to ‘F’ 

T E N D E R  

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

Contract, Special Conditions, Schedule of Rate and other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 

 I/We hereby tender for the execution of the work specified for the Director, PEC within the time 

specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the 

Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules and 

Directions and in Clause 11 of the Conditions of Contract and with such materials as are provided for, 

by and in respects in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for (75) Seventy Five days from date of opening of technical bid and 

not to make any modifications in its terms and conditions. 
 

A sum of Rs. 16,486/- is hereby deposited as EMD in the form of demand draft in the office of 

University Engineer, PEC Chandigarh. If I/we fail to furnish the prescribed Performance Guarantee 

within prescribed period, I/we agree that the said Director, PEC or his successor in office shall without 

prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money absolutely. Further, 

if I/we fail to commence the work as specified. I/we agree that Director, PEC or his successors in office 

shall, without prejudice to any other right or remedy available in law, be at liberty    to    forfeit    the    

said    earnest   money and the Performance Guarantee absolutely, otherwise   the   said   earnest    

money shall be retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in 

excess of that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2, 12.3 and 12.5 of the tender form. Further, I/We agree that in case of forfeiture of earnest 

money or both Earnest Money & Performance guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work. 

 

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 

Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work.  

 

I/We hereby declare that I/we shall treat the tender documents, drawings and other records connected 

with the work as Secret / Confidential documents and shall not communicate information / derived there 

from to any person other than a person to whom I/we am/are may authorized to communicate the same 

or use the information in any manner prejudicial to the safety of the State. 

  

 

 

 

Dated .....................................   Signature of Contractor .................................... 

   

Witness: - ................................   Postal Address: - ............................................... 
 

Address: - ............................... 
 

Occupation: - .......................... 

                                                                                                                                         
      Telephone No. 

 

      Fax:- 

 

      E-Mail:- 
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ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me 

for and on behalf of the Director, PEC for a sum of Rs.......................... 

(Rupees..................................................................................... 
 

  The letters referred to below shall form part of 

 this contract agreement.    For & on behalf of the Director, PEC. 
 

 i)    ……………………     Signature ................................................ 

 ii)   …………………… 

iii)   ……………………. 

iv)   …………………… 
 

Dated: - .................................                                        

 

University Engineer, 

Punjab Engineering College 

Chandigarh   
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SCHEDULES 

 

SCHEDULE ‘A’ 

Schedule of quantities - As per Section – VII 

In case of composite tender 

 

Description of item Quantity 

 Civil Work P.H. Work Electrical work Total 

a) DSR Items  NA   

b) N.S. Items     

 

 

SCHEDULE ‘B’ 

 

 

Schedule of materials to be issued to the contractor. 

 

__ 

S.No. Description of item.  Quantity.    Rate in figures & words            Excluding 3%    Place of  

      at which the material will         store charges   issue 

     be charged to the contractor 

_____________________________________________________________________________ 

1. Cement    Rs. 6400/-   

 _______________________________________________________________________ ____  

       

2. Tor Steel (All Size  Rs. 38500/-  

 

______________________________________________________________________________ 

        

 (1)  (2)     (3)         (4)         (5) 

             

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

 

 

 

S.NO.  DESCRIPTION. HIRE CHARGES   PLACE OF ISSUE 

     PER DAY 

 

  

 
 

SCHEDULE ‘D’ 

 

 

Extra schedule for specific requirements/ documents for the work, if any. 

 

1. Amendments/ Changes in Clauses  

of the General Conditions of Contract  

to CPWD Works - 2019   - Section – III  

 

2. Special Conditions     - Section – IV  

 

3. Particular Specifications.   - Section – V  

 

4. Annexure    - Section – VI  
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SCHEDULE ‘E’ 

Schedule of component of other materials, Labour, POL etc. for price escalation:- 

CLAUSE 10 CC: 

Component of civil (Except materials covered under clause 10CA)/   ‘Xm’ Nil  % 

Electrical construction materials expressed as percent of total value of work.        Nil  % 

Component of labour expressed as percent of total value of work.   ‘Y’   Nil  % 

Component of P.O.L. expressed as percent of total value of work.   ‘Z’   Nil  % 

 

SCHEDULE ‘F’:- 
 

Reference to General Conditions of Contract.___________________________ 

 

Name of Work:- Renovation of Accounts Section at Ground Floor of Administrative Block at PEC 
1.2 Estimated Cost of work: Rs. 8,24,277/- 

 

1.3       Earnest Money: -  Rs. 16,486/-  

 

1.4       Performance Guarantee   3.00% of tendered value  

 

1.5       Security Deposit    2.5% of Work Done   

 

1.6       Time Allowed                                      03 Month 
 

1.7 The following expressions shall unless the context otherwise require have the meanings hereby 

specifically assigned to them. 

 

 

1.7.1    University Engineer, PEC 

                Or Successor thereof 

 

1.7.2        Dean Infrastructure, Planning & Estate  

               Or Successor thereof 

  

1.7.3        Director, PEC 

             Or Successor thereof 

1.8    Delhi Schedule of Rates (DSR) DSR-2021 with correction/amendments  

 

1.8.1    CPWD Specifications CPWD Specifications 2014. 

 

General Rules & Directions:- 

 

Officer Inviting Tender: - University Engineer  

 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with 

Clauses 12.2, 12.3 & 12.5 As per clause 12 (Detail given below)  

 

Definitions:- 

 

2(v)             Engineer-In-Charge University Engineer  

 

2(viii)          Accepting Authority Director 

 

2(x)             Percentage on cost of  
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                   materials and labour to 

                   cover all overheads and  

                   profits 15% 

 

2(xi)           Standard Schedule of Rates Delhi Schedule of Rates 2021    

   

8.1             The order of preference: - In the case of discrepancy between the Schedule of 

Quantities, the Specifications and/ or the Drawings, 

the following order of preference shall be observed:-  

(i) Nomenclature of item as per Schedule of 

Quantities 
 

(ii) Special Conditions. 
 

(iii) Particular Specifications. 
 

(iv) CPWD Specifications. 

 

(v) Architectural Drawings. 

 

(vi) Indian Standard Specifications of B.I.S. 

  
 

9(ii) Standard CPWD Contract Form CPWD Form 7 with latest amendments as per Section-

III. 
 

Clause-1:-  

(i)    Time allowed for submission of  

performance guarantee after date     15 days  

of issue of letter of acceptance       

 

Maximum allowable extension with late fee @0.1%   1 to 15 days 

per day of Performance Guarantee amount  

beyond the period. Provided in (i). 

 

Clause-2:- I.   Authority for fixing compensation   University Engineer 

            under clause-2. 

 

      II.   Whether clause-2A shall be     NA 

applicable.                                                         

                                       

Clause-5:-      Time allowed for execution of   Refer Para 1.6 Sheet No.II-4  

                      work.                                                                
 

                      Authority to give fair and Appropriate clause of CPWD Work 

Manual 2021. 

                      reasonable extension of time   

                      for completion of work.   

   Mile Stone     Refer Para (A) Table of Milestones  

                                                   

Clause-6, 6A:-                                                                  

                    Clause applicable- (6 or 6A):-                   Clause 6 applicable 

 

Clause-7:-  Gross work to be done together Refer Para (B) Table of Milestones  

 with net payment / adjustment of    

                   advances for material collected,  

                   if any, since the last such payment                   

       for being eligible to interim payment 

Clause-10A:-     

                                        List of testing equipment to be  
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   provided by the contractor at site lab.  

 

Clause-10-B (i).  

 Whether clause 10-B (i) shall be                              Yes 

Applicable 

Clause-10-B (ii).  

 Whether clause 10-B (ii) shall be  

applicable                   NA 

Clause-10C:-    
 

 Component of labour expressed as percent of     NA 

total value of work.     

Clause :- 10CA 

 

Materials covered under this 

clause 

Nearest material ( other than 

cement , reinforcement bars 

and structural steel) for which 

all India whole sale price 

index to be followed 

Base price of the materials covered under 10CA 

Base Price Correspondence 

Period 

1.Cement 

i)OPC 

II)PPC 

 

N/A 

 

Rs. 7000/- 

Rs. 6400/-  

 

July 2020 

 Rates taken are 

ex-stockyard 

prices 

excluding GST. 
2. Reinforcement bars (TMT-

500D) 

    

(a) Primary manufacturers 

 

 
 

 

Rs. 40931/-  

 

3. Structural steel Rs. 38500/-  

 
 

 

Clause-10-CC:- Clause 10CC to be applicable in   ____ Nil. 

contracts with stipulated period of  

completion exceeding the period.  

Clause-11:-   Specifications to be followed for    C.P.W.D. Specifications 

           execution of work   

  

Clause-12:-    Type of Work               Original 

Clause-12(a)   Accord sanction of substituted items.        Appropriate clause of CPWD Works  

Manual 2014. 

 

Clause 12(b)    Accord sanction of extra items.             -do- 

12.2 & 12.3  Deviation  limit  beyond  which  

clause 12.2 & 12.3 shall apply                   Any quantity increased/decreased shall be 

for building work                       carried out by the contractual agency 

super structure.             at contractual rate. 

 

12.5   Deviation limit beyond which 

  clause 12.2 & 12.3 shall apply                  Any quantity increased/decreased      

                         for foundation works                                shall be carried out by the contractual 

              agency at contractual rate 

. 

Clause-16:-  Competent Authority for      

         deciding reduced rates.         As per appropriate clause of CPWD 

                                                                                         Works Manual 2021 with latest  

                                                                                          modification upto Date 

Clause 18 :-  
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  List of mandatory machinery tools 

& Plants to be deployed by the 

 Contractor at site.                                   N.A   

 

Type of Work     Original Works                 

      

Clause-36 
 

 
S.no Minimum    

qualifica-

tion of 

technical 

representati

ve 

Disci-

pline 

Designation(Princi

pal 

Technical/Technic

al Representative 

Minimum 

Experience 

Number Rate at which recovery shall be 

made from contractor in the 

event of non deployment 

      Figures Words 

1.        

2.        

 

Clause-42:- 

 

(e) a) Schedule/Statement for determining   Delhi Schedule of Rates 2021 

theoretical quantity of cement & bitumen 

(f) Variations permissible on theoretical quantities. 

 

a) i) Cement for works with estimated cost  2% plus/minus. 

    Put to tender for more than Rs.5 Lacs. 

ii)   -do-    Less than 5 lacs                            3% plus/minus 

b) Steel Reinforcement and structure steel 

Steel sections for each diameter, section  2% plus/minus 

                  And category 

 

c) All other materials                Nil 

 

d) Bitumen for all works    + 0.3% Plus minus only 
- 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

      

S.No. Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

Excess beyond permissible Less use from the 

permissible variation 

1. Cement As per CPWD Manual  

 

2. Steel -do- xxxxxx  

 

XXX to be filled in by Executive Engineer 

________________________________________________________________ 

 

Correction-Nil     Deletion-Nil     Insertion-Nil     Overwriting-Nil Sheet No.II-6 
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TABLE OF MILE STONE (S) 
 

 
 

Name of Work:- Renovation of Accounts Section at Ground Floor of Administrative Block at PEC 
 

 
 

Para (A) In Physical / Financial Terms: - 
 

 

 

Milestone Programme 

Sl. 

No. 

Gross Work Done Of Total 

Work Allotted 

Time Allotted 

(From date of 

start) 

Amount to be withheld in case 

of non-achievement of 

milestone 

1. 20 % 20 days 

 

1.25% of Tendered Amount 

 

2. 50 % 40 days 

 

1.25% of Tendered Amount 

 

3. 80 % 60 days 

 

1.25% of Tendered Amount 

 

4. 
Completion of work i/c testing 

etc. complete 
90 days 

 

1.25% of Tendered Amount 

 

 
 

 

 

Para (B): - 

Gross work to be done together with net payment/ adjustment of advances for material collected if any, 

since the last such payment for being eligible to interim payment. 
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SECTION –III 
 

SPECIAL CONDITIONS 

1.0  General 

1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried 

out in accordance with the “CPWD Specifications” (Refer Para 1.7.5 of Schedule F at Sheet No. II - 4 

and as per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS 

Codes / Specifications shall be followed and the rates should be all inclusive.   

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that 

standard, including such revisions / amendments as issued by the Bureau of Indian Standards upto last 

date of receipt of tenders. The Contractor shall keep at his own cost all such publications including 

relevant Indian Standard applicable to the work at site. 

1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

drawings etc. (FPS units wherever indicated are for guidelines only). 

1.4 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 

floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. 

Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls 

simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various 

disciplines viz. sanitary & water supply, horticulture & electrical etc. 

1.5      All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested before covering. 

1.6 Samples including brand / quality of materials and fittings to be used in the work shall be got approved 

from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 

completion of the work.   

1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away from 

the site when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 

1.8 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

 1.9 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-

in-Charge and satisfy himself about complete characteristics of soil and other parameters at site. 

However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the 

department shall be entertained. 

1.10 The tenderer shall see the approaches to the site. In case any approach from main road is required at site 

or existing approach is to be improved and maintained for cartage of materials by the contractor, the 

same shall be provided, improved and maintained by the contractor at his own cost.  

1.11 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. 

1.12 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 

and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. 

1.13 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 

buildings, roads, compound wall, services etc are to be constructed. 

1.14 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

1.15 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing drawings. 

1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to 

byelaws and municipal body / corporation where CPWD Specifications are not applicable. The 

contractor should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation 

authorities wherever required at his own cost.  

1.17 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to 

be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 

contractor shall correlate all the relevant architectural and structural drawings issued for the work, 

nomenclature of items, specifications etc. and satisfy himself that the information available there from is 
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complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the 

measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge 

for immediate decision before execution of the work. The contractor alone shall be responsible for any 

loss or damage occurring by the commencement of work on the basis of any erroneous and/ or 

incomplete information and no claim, whatsoever shall be entertained on this account. 

1.18 The Architectural drawings other than those indicated in nomenclature of items are only indicative of 

the nature of the work and materials/fittings involved unless and otherwise specifically mentioned. 

1.19 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-

Charge before actually commencing the execution of work under the item.  Nothing extra shall be 

payable on this account. 

1.20 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. 

as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, 

clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same 

at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be 

payable on this account. 

1.21 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 

possible arrange his work and shall place and dispose off the materials being used or removed so as not 

to interfere with the operations of other contractor or he shall arrange his work with that of the others in 

an acceptable and coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

1.22      All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-

delivery of the material not required for immediate consumption shall not be accepted and thus not paid 

for. 

1.23 The contractor shall procure the required materials in advance so that there is sufficient time for testing 

of the materials and approval of the same before use in the work.  

1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered 

in the course of the execution of work shall be protected against the damage by the contractor at his own 

expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such services.  In case temporary supporting/shifting of such services is 

required to facilitate the work, the same shall be done by the contractor at no extra cost. 

                  In case the existing services are to be shifted permanently, then before dismantling the 

existing services, alternate/diversion of service lines has to be laid by the contractor so that there is no 

interruption in use of existing services.  The contractor has to plan the alternate suitable route for 

diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 

starting shifting of services.  Nothing extra shall be paid except the payment of dismantling and laying 

of new service lines as per conditions of contract.   

1.25 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage 

and breakage during the period of installations and thereafter till the building is physically handed over 

to the department. No extra payment shall be made on this account. 
 

1.26 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 

1.27 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / 

truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his 

own cost to the notified specified dumping ground and under no circumstances these shall be stacked / 

dumped even temporarily, outside the construction premises. 

1.28 The excavated surplus earth shall be disposed off by the contractor as per directions of Engineer-in-

Charge. 

1.29      All disputes concerning with this work/tender are subject to the Chandigarh jurisdiction. 

2.0     Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all 

inclusive and apply to the following: - 

    All lifts & all heights, floors including terrace, leads and depths.  

(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 

(iii)  Any of the conditions and specifications mentioned in the tender documents. 

 (iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 

(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

(vi)  Any legal or financial implications resulting out of disposal of earth, if any. 

(vii)  Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri   

                    etc. or any other material collected by him for the work direct to revenue authorities. 

(viii)  Performance test of the entire installation(s) before the work is finally accepted.  
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             (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is   

                    deemed to have been built in the items . 

             (x)    All incidental charges for cartage, storage and safe custody of materials brought to site. 
 

3.0. TESTING OF MATERIAL: - 

3.1 Samples of materials required for testing shall be provided free of charge by the contractor. The cost of 

tests shall be borne by the contractor / department in the manner indicated below: - 

a) By the contractor, if the results show that the material does not conform to relevant specifications. 

b) By the department, if the results show that the material conforms to relevant specifications. 

                 All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be borne 

by the contractor himself. 

3.2 However, if any ultrasonic pulse velocity / load testing or special testing is to be done for concrete 

whose strength is doubtful, the cost of the same shall be borne by the contractor. 

3.3.1 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in 

individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall 

be followed and nothing extra shall be payable on this account. 

4.0 SECRECY 
4.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 

the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to 

apply even after the execution of such works under the contract. 

 

4.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

 

4.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 

 

5.0 LABOUR AND SECURITY 
5.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the 

space requirement and location, as assessed by Engineer-in-Charge shall be final and binding.  

5.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for 

the labour and vehicles and follow security checks at entry / exit gates, restriction on movement of 

vehicle, restricted timings of working etc. The Department however shall assist the contractor in 

obtaining such passes for movement of vehicles and labour.  No claim whatsoever shall be entertained 

on account of delay in entry of vehicles and labour including restrictions in working hours, if there is 

any.   

5.3 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

5.4 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the Controlling Administrative Authority of the campus/area    

(hereinafter referred to as “Administrator”).  

5.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing 

as laid down by the controlling authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should possess the same while working. The 

contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

5.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also 

be allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so 

demand with prior written permission from the “Administrator”. However, if the work is carried out in 

more than one shift or at night, no claim on this account shall be entertained.  

5.7 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 

PM only & no movement of material / vehicles out of site of work shall be allowed during night hours 

unless specific permission is obtained from the “Administrator”. 

 

5.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other areas.  

All these have to be done by the contractor at his own cost including safeguarding any untoward 

incident in the restricted area due to separate entry gate and barricading arranged by the contractor.  No 

extra amount on this account shall be payable by the department. 

6.0 TRANSPORTATION AND OFFICE INFRASTRUCTURE:  

6.1 In order to complete the work within the scheduled time if the contractor shall be required to do the 

work in more than one shift and accepted by the department the contractor will provide vehicular 
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facilities to the CPWD site staff to reach the site and their residence at his own cost for their services 

required beyond the normal office hours.  In case the contractor fails to provide the facilities Engineer-

in-Charge shall be at liberty to make the arrangement themselves and deduct the respective cost from the 

contractor’s bills. 

6.2 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall 

provide (min. one number) Computer having MS-Windows XP, A-3 Coloured Inkjet & A-4 Laserjet 

Printers, Scanners, UPS etc. with required number of data entry operator in the site office of Engineer-

in-Charge.  

 

7.0 PROGRAM CHART: - 

7.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, equipment and machinery 

required for the fulfillment of the program within the stipulated period or earlier and submit the same for 

approval of the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.  

7.2 The work has to be completed in stages as indicated in the Milestones under Schedule ‘F’ and the 

program should be prepared in such a manner to achieve these Milestones as indicated therein or earlier. 

.3 The program chart should include the following: - 

 a) Descriptive note explaining sequence of various activities. 

 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and 

specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 

d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the 

quantum of work to be done within the stipulated period, by the contractor. 

7.4 If a any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to 

the approved program referred above, the contractor shall produce a revised program showing the 

modifications to the approved program by additional inputs to ensure completion of the work within the 

stipulated time.   

 7.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities 

under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

 

            Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour regulations and the 

agreement entered upon and/or extra amounts for any other reason. 

8.0 PROGRESS AND MONITORING OF WORK:  

            Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the work 

done during the previous month.  Such progress report will include the project progress summary, work 

progress (planned v/s. actual), PERT chart, milestone status, financial progress status, manpower 

deployment status, important materials consumed, materials at site at the beginning of the month, 

materials consumed during the month and the balance quantities at the end of month and progress of the 

work stating the reasons for shortfall, if any including the steps and measures to be taken for making 

good the shortfall in the succeeding period. Non submission of aforesaid progress report shall make 

contractor liable for action under breach of contract conditions. 

9.0 SAMPLE OF MATERIALS:- 

9.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per List of Preferred 

Makes as at Sheet No. VI-12 &13 for approval of Engineer-in-Charge. For all other items, ISI Marked 

materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked 

material / fittings are not available, the contractor shall submit samples of materials / fittings 

manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of 

Engineer-in-Charge. 

 

9.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely 

orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective 

or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

9.3. BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked materials 
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are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test 

certificate from approved testing laboratory to establish that the material procured by the contractor for 

incorporation in the work satisfies the provisions of specifications relevant to the material and / or the 

work done.  

            BIS marked items (except cement & steel for which separate provisions have been made in para 10.0) 

required on the work shall be got tested, for only important tests, which govern the quality of the 

product, as decided by the Engineer-in-Charge. The frequency of such tests (except the mandatory test) 

shall be 5% of the frequency as specified in BIS.  For mandatory test, frequency shall be as specified in 

the CPWD Specifications  

 

9.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then 

tests shall be carried out as per decision of Engineer-in-Charge. 

10.0 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE SUPPLIED BY THE 

DEPARTMENT). 
 

10.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement 

procured at site. 

10.2 CEMENT:- 

10.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement and/or Portland Pozzolona Cement 

(Fly Ash based), required in the work from reputed manufacturers of cement as per the approved make 

in 50 kg. bags bearing manufacturer’s name and ISI marking, along with manufacturers test certificate 

for each lot. Portland Pozzolona Cement is however not to be used for RCC works. 
 

10.2.2  Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested 

in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be 

supplied by the contractor free of charge. In case test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer-in-Charge to do so.  The cost of tests shall be borne by the contractor/department in the 

manner indicated below: 
 

i) By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 
 

ii) By the department, if the results show that the cement conforms to relevant BIS Codes. 
 

10.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the 

Engineer-in-Charge. 

10.2.4 OPC/ PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh 

cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 

C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is 

indicated in the sketches for guidance. The actual size of godown shall be as per site requirements and 

nothing extra shall be paid for the same. Each godown shall be provided with a single door with two 

locks. The keys of one lock shall remain with Engineer-in-Charge of the work and that of other lock 

with the authorized agent of the contractor at the site of work so that the cement is issued from godown 

according to the daily requirement with the knowledge of both parties. The account of daily receipt and 

issue of cement shall be maintained in a register in the prescribed proforma and signed daily by the 

contractor or his authorized agent and Engineer-in-Charge or his authorized representative in token of its 

correctness. The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the contractor or his authorized representative which 

shall be duly signed by the authorized representative of the Engineer-in-Charge before issue to the work 

on day to day basis. 

 The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the Engineer-

in-Charge and shall be constructed by the contractor at site of work and at the site of batching plant for 

which no extra payment shall be made. The contractor shall be responsible for the watch and ward and 

safety of the cement go-downs. The contractor shall facilitate the inspection of the cement go-downs by 

the Engineer-in-Charge at any time. 

10.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts maintained 

as provided in the contract. The theoretical consumption of cement shall be worked out as per procedure 

prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

10.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of 

cement including authorized variation, nothing extra shall be payable to the contractor on this account. 

In the event of it being discovered that after the completion of the work, the quantity of cement used is 

less than the quantity ascertained as herein before provided (allowing variation on the minus side as 

stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the 

contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity 
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of cement which should have been actually used as per the schedule and recovered at the rate specified, 

shall be final and binding on the contractor. 
 

For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of 

the cement, which should have been actually used, shall be final and binding on the contractor. 

10.2.7 Cement brought to site and cement remaining unused after completion of work shall not be removed 

from site without written permission of the Engineer-in-Charge. 

10.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

10.2.9 Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 

laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 

13.0 Defect liability: 

13.1 The contractor’s liability during the defect liability period from the final date of completion as per 

clause 17 shall be limited to rectification of defects including replacement as follows which in the 

opinion of Engineer-in-Charge are not man made. 

 
Sl.  

No. 

Description Defect Liability 

(i) Anti termite 

treatment. 

(a) Termites found if any till guarantee period to be rectified through 

post ATT. 

(ii) Concrete (a) Rectification of structural / superficial / non-structural cracks. 

(b) Rectification of dampness / seepage in roof slab / junctions & 

sunken portion. 

(c) Rectification of cracks in beam, shade, column. 

(iii) Brick work (a) Rectification of cracks in panel wall / portion. 

(b) Cracks / settlement of dwarf walls. 

(c) Rectification of efflorescence. 

(iv) Joinery (a) Replacement of warped joinery. 

(b) Cracks in panels, rails / styles etc. 

(v) Builders 

Hardware 

(a) Repairs / Replacement of loosened / pre-mature failure of fittings. 

(b) Tightening / Replacement of sag in mosquito proofing. 

(vi) Steel & Iron 

work 

(a) Rectification / Replacement of defective part of rolling shutter. 

(b) Redoing of defective portion in fabrication / welding including 

painting. 

(c) Steel windows, grills, gates etc. – defects to be rectified. 

(vii) Roof treatment (a) Rectification of leakage / seepage of roof slab including covering at 

junction till guarantee period. 

(viii) Plastering 

 

 

(a) Rectification of structural / superficial cracks if any. 

(b) Rectification of protruding / peeling off plaster if any. 

(c) Rectification of efflorescence 

(ix) Flooring 

 

 

(a) Rectification of sinking portion of plinth protection including 

saucer drain. 

(b) Settlement of foundation & floors. 

(x) Plumbing / 

Sanitary fittings 

(a) Making good of leakage through soil / waste pipe joints. 

(b) Replacement of looking mirror if found wavy. 

(c) Rectification of leakage of over head tanks. 

(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

 

(xi) Finishes (a) Making good of defective / dissimilar patches of painting to match 

with remaining surfaces. 

(xii) Internal Water 

Supply 

(a) Repairs / Replacement of defective taps / fittings. 

(b) Repair to leakage of GI water pipe lines including joints. 

(c) Removal of blockage of GI pipe lines.  

(xiii) Roads 

 

(a) Repair of sinking portion of road & potholes, if any 

 

(xiv) Sewage 

 

 

(a) Rectification of slope / system if found defective during use. 

(b) Rectification of major blockage in Sewer lines. 

(c) Cracks & settlement of sewage lines. 

(xv) Drains  (a) Repair to Drains. 

(b) Settlement of Drains 

(xvi) External Water (a) Repairs to installations & fittings. 
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Sl.  

No. 

Description Defect Liability 

Supply 

(xvii) General (a) All manufacturing defects of structures / fixtures / fittings / 

equipments other than listed above. 

16. Supplementary special condition : 

16.1 The stone aggregate for R.C.C. / C.C. items shall be double screened and washed and shall comply 

 with the grading  requirement as specified in IS-383 (latest edition) for stone aggregate besides meeting 

 other requirement as specified their in. If the contractor / agency to use crushed aggregate nothing  extra 

shall be paid on this account. 

16.2 The contractor agency shall make his own arrangement of water for construction purposes. 

 Incase, the contractual agency takes temporary water connection from M.C., Chandigarh, the 

 recovery of water charges @ 1.5% shall be made as per Notification issued by the 

 Secretary Local Govt. Chandigarh Administration vide notification No. 6/1/195-

 FII(8)2011/4088, dated 24.05.2011 conveyed vide E.E. M.C. P.H. Division No. 2 vide memo 

no. 1533-62, dated 02.06.2011.   

16.4  The bidder shall have to give undertaking regarding constitution of the firm /business i.e.  whether 

 proprietorship firm/Partnership firm/ Limited Company/Public  Limited Company at the time  of 

submission  of tender  and any change  in the  same at any stage shall be immediately intimated in writing 

to the Engineer-in-charge.  In case of partnership/Limited/Public Limited companies, the  Article of 

Memorandum  of Association shall be submitted by the bidder. 

 

16.5 GST or any other tax applicable in respect of this contact shall be payable by the Contractor 

and Government will not entertain any claim whatsoever in respect of the same. 

16.6 The department will assist in arranging electric and water connection at the site of work.  However the 

 Security / Consumption / installation charger shall be borne by the contractor.  

16.7 In case of failure or default in the performance or responsibilities or breach of terms and conditions of 

 DNIT or agreement, action as per “Policy on blacklisting, 2009” issued vide Finance Department 

 Chandigarh Administration Notification No. 1927-F&PO(3)-2009/1170 dt. 27.2.2009 shall be taken. 

16.8 All deviation beyond permissible limit shall be paid with financial approval of the competent authority 

 at the already approved contractual rates for the respective items.   
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SECTION – IV 

Annexure 
FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 
 

 In consideration of the Director, PEC (hereinafter called “The Government”) having offered to accept the terms and 

conditions of the proposed agreement between _______________________ and __________________ (hereinafter 

called “the said contractor(s)” for the work ______________________________ (hereinafter called “The said 

agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.______________ (Rupees 

__________________________________ only) as security/guarantee from the contractor(s) for compliance of his 

obligations in accordance with the terms and conditions in the said agreement. 

1. We _________________________________ (hereinafter referred to as “the Bank) hereby undertake  to  

(indicate the name of the bank) 

pay to the Government an amount not exceeding Rs.___________ (Rupees ____________________ only) on demand by 

the Government. 

 

2. We _____________________________ do hereby undertake to pay the amounts due and payable  

(indicate the name of the bank) 

under this Guarantee without any demure, merely on a demand from the Government stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said contractor(s).  Any such demand made on the Bank 

shall be conclusive as regardss the amount due and payable by the bank under this Guarantee.  However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs.__________ (Rupees ___________________ 

only). 

 

3. We, the said bank further undertake to pay to the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal.   

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the 

contractor(s) shall have no claim against us for making such payment. 

 

4.  We _________________________________ further agree that the guarantee herein contained shall 

(indicate the name of the Bank) 

remain in full force and effect during the period that would be taken for the performance of the said agreement and that it 

shall continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been 

fully paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the Government certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the said contractor (s) and 

accordingly discharges this guarantee. 

 

5. We __________________________________ further agree with the Government that the government 

(indicate name of the bank) 

shall have the fullest liberty without our consent and without effecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from 

time to time or to postpone for any time or from time to time any of the powers exercisable by the Government against 

the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension being granted to the said 

contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence by the Government 

to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision, have effect of so relieving us. 

 

 6. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 

 

 7. We _____________________________________ lastly undertake not to revoke this guarantee except (indicate the name 

of Bank) 

 

with the previous consent of the Government in writing. 

 

 

 8. This guarantee shall be valid upto ____________________ unless extended on demand by Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.___________________ 

(Rupees ___________________ only) and unless a claim in writing is lodged with us within six months of the date of 

expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

                  Dated the ____________________ day of_____________________ for_________________. 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR  

FOR  REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

 RENOVATION OF ENTRANCE OF LIBRARY  ( CIVIL  &  ELECTRICAL WORK ) 

 

  

 The agreement made this.................... day of ................. (Two Thousand ………… only) .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part)  

and the Director PEC (hereinafter called the Government of the other part) 

  

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the 

other part, whereby the contractor inter alia, undertook to render the work in the said contract recited structurally 

stable, leak proof and sound material, workmanship, sealing, finishing etc as specified in bill of quantities . 

 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for two 

years from the date of completion of work. 

 

 NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, 

seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for two 

years to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 

 

 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to 

satisfaction of Engineer-in-charge at his cost and shall commence the work for such rectification within seven 

days from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects 

failing which the work shall be got done by the Department by some other contractor at the guarantor’s cost and 

risk. The decision of the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 

 

 That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the 

decision of the Engineer-in-charge will be final and binding on both the parties. 

 

 IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 

.......................................................and ................................................. by ........................................... for and on 

behalf of the Director PEC on the day, month and year first above written. 

 

 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ....................................................   2. ............................................ 

 

 SIGNED FOR AND ON BEHALF OF THE Director PEC BY......................... in the presence of :- 

 

1. ...................................................    2. ............................................ 
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EMD RECEIPT 

 
Name of Work:- Renovation of Accounts Section at Ground Floor of Administrative Block at PEC 
 

 
 

Tender No.:  PEC/EO/2022/34 

 

Last date of submission of tender: 16.09.2022 upto 2:00 p.m. 

 

 

Amount of EMD: Rs. 16,486/- 

 

D.D./ FDR No. _______________, dated _______________ amount ______________ 

 

 

Name of Firm:  ________________________________________________ 

 

 

Contact No.   _______________________ 
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SECTION – V 

 

Schedule of Quantities 



EMD 16486
SLNo Description Qty Unit Rate Amount

Civil

1

Providing and laying Vitrified tiles in floor in different

sizes (thickness to be specified by the manufacturer)

with water absorption less than 0.08% and

conforming to IS:15622, of approved brand &

manufacturer, in all colours and shade, laid on 20

mm thick cement mortar 1:4 (1 cement: 4 coarse

sand) jointing with grey cement slurry @3.3 kg/sqm

including grouting the joints with white cement and

matching pigments etc. The tiles must be cut with the

zero chipping diamond cutter only . Laying of tiles

will be done with the notch trowel, plier, wedge, clips

of required thickness, leveling system and rubber

mallet for placing the tiles gently and easily.

 

Double charge vitrified tile polished finish of size

Size of Tile 600 x 600 mm 104.07 sqm 1286.60 133896.46

2

Providing and laying Vitrified tiles in different sizes

(thickness to be specified by manufacturer), with

water absorption less than 0.08 % and conforming to

I.S. 15622, of approved make, in all colours & shade,

in skirting, riser of steps, over 12 mm thick bed of

cement mortar 1:3 (1 cement: 3 coarse sand), jointing

with grey cement slurry @ 3.3 kg/ sqm including

grouting the joint with white cement & matching

pigments etc. complete. Make

Kajaria/RAK/Nitco/Johnson
 

Size of Tile 600x600 mm 7.38 sqm 1466.50 10822.77

3

Hacking of CC flooring including cleaning for surface

etc. complete as per direction of the Engineer-in-

Charge. 104.07 sqm 2.85 296.60

4

Demolishing R.C.C. work manually/ by mechanical

means including stacking of steel bars and disposal

of unserviceable material within 50 metres lead as

per direction of Engineer - in- charge.
1.06 cum 2928.10 3103.79

5

Demolishing brick work manually/ by mechanical

means including stacking of serviceable material and

disposal of unserviceable material within 50 metres

lead as per direction of Engineer-in-charge.
 

In cement mortar 4.39 cum 1698.45 7456.20

6

Dismantling doors, windows and clerestory windows

(steel or wood) shutter including chowkhats,

architrave, holdfasts etc. complete and stacking

within 50 metres lead :  

Of area beyond 3 sq. metres 4 each 302.70 1210.80

Renovation of Accounts Section at Ground Floor of Administration Block at 

Punjab Engineering College, Sector-12, Chandigarh.

DNIT



7

Providing and fixing aluminium work for doors,

windows, ventilators and partitions with extruded

built up standard tubular sections/ appropriate Z

sections and other sections of approved make

conforming to IS: 733 and IS: 1285, fixing with dash

fasteners of required dia and size, including

necessary filling up the gaps at junctions, i.e. at top,

bottom and sides with required EPDM rubber/

neoprene gasket etc. Aluminium sections shall be

smooth, rust free, straight, mitred and jointed

mechanically wherever required including cleat angle,

Aluminium snap beading for glazing / paneling, C.P.

brass / stainless steel screws, all complete as per

architectural drawings and the directions of Engineer-

in-charge. (Glazing, paneling and dash fasteners to

be paid for separately) :

 

For fixed portion  

Powder coated aluminium (minimum thickness of

powder coating 50 micron) 90.23 kg 466.30 42074.25

8

Providing and fixing glazing in aluminium door,

window, ventilator shutters and partitions etc. with

EPDM rubber / neoprene gasket etc. complete as per

the architectural drawings and the directions of

engineer-in-charge . (Cost of aluminium snap beading

shall be paid in basic item):
 

With float glass panes of 5 mm thickness (weight not

less than 12.50 kg/sqm) 5.46 sqm 1325.55 7237.50

9

Providing and fixing 12mm thick frameless toughened 

glass door shutter of approved brand and

manufacture, including providing and fixing top &

bottom pivot & double acting hydraulic floor spring

type fixing arrangement and making necessary holes

etc. for fixing

required door fittings, all complete as per direction of

Engineer in charge (Door handle, lock and stopper

etc. to be paid separately)
8.92 metre 4540.70 40503.04



Providing and fixing false ceiling at all heights with

integral densified calcium silicate reinforced with

fibre and natural filler false ceiling tiles of Size

595x595 mm of approved texture, design and

patterns having NRC (Noise Reduction coefficient) of

0.50 (minimum) as per

IS 8225:1987, Light reflectance of 85% (minimum).

Non combustible as per BS:476 (part-4), fire

performance as per BS:476 (part 6 &7), humidity

resistance of 100%, thermal conductivity < 0.043

W/m K as per ASTM 518:1991, in true horizontal

level suspended on interlocking metal powder coated

T-Grid of hot dipped galvanised iron section of 0.40

mm thick on Silhouette profile,rotary stiched double

webbed white with 6mm reveal profile

(white/black),comprising of main-T runners of size

15x42mm of length 3000 mm, cross - T of size 15x42

mm of length 1200 mm and secondary intermediate

cross- T of size 15x42 mm of length 600mm to form

grid module of size 600 x 600 mm, suspended from

ceiling using galvanised mild steel items (galvanizing

@ 80 grams per sqm) i.e. 50 mm long, 8 mm

 

outer diameter M-6 dash fasteners, 6 mm dia fully

threaded hanger rod upto 1000 mm length and L-

shape level adjuster of size 85x25x2 mm. Galvanised

iron perimeter wall angle of size 22x19x0.40 mm of

length 3000 mm to be fixed on periphery wall /

partition with the help of plastic rawl plugs at 450

mm center to center and 40mm long dry wall S.S

screws. The work shall be carried out as per

specifications, drawing and as per directions of the

Engineer-in-Charge.

With 15 mm thick integral densified micro edge light

weight calcium silicate false ceiling tiles
46.2 sqm 2055.65 94971.03

11

Distempering with oil bound washable distemper of

approved brand and manufacture to give an even

shade :

New work (two or more coats) over and including

water thinnable priming coat with cement primer
264.35 sqm 162.55 42970.09

12

Providing and applying white cement based putty of

average thickness 1 mm, of approved brand and

manufacturer, over the plastered wall surface to

prepare the surface even and smooth complete.
264.35 sqm 123.85 32739.75

13

Removing white or colour wash by scrapping and

sand papering and preparing the surface smooth

including necessary repairs to scratches etc. complete
264.35 sqm 16.35 4322.12

14

Dismantling steel frame jalis fixed on walls including

stacking the same at a suitable place complete in all

respect 1 job 1000.00 1000.00

10



15

P/F of stainless steel finish locks OPL-1 of

ozone/drona or equivalent floor mounted for

toughened glass fixed in bottom of the door complete

in all respect and to the entire satisfaction of engineer

in charge. 4 each 2570.00 10280.00

16

Providing and fixing steel tublar type handle set

32mm dia, 450mm long with stainless steel screws

etc. complete in all respect to the entire satisfaction of 

engineer in charge. 5 each 1560.00 7800.00

17

Providing and fixing 12 mm thick fix toughened glass

of approved brand and manufacture,and fixed with

necessary fixutres of SS and SS screws,angles etc to

the entire sarisfaction of engineer in charge.
20.44 sqm 3819.00 78060.36

18

Providing and fixing of roller blinds on windows of

approved make and design as per the approval of EIC

120.00 sft 150.00 18000.00

Grouting the joints of flooring tiles having joints of 3

mm width, using epoxy grout mix of 0.70 kg of

organic coated filler of desired shade (0.10 kg of

hardener and 0.20 kg of resin per kg), including

filling / grouting and finishing complete as per

direction of Engineer-in-charge.

Size of Tile 600x600 mm 104.07 sqm 258.65 26917.71

Providing and fixing false ceiling at all height

including providing and fixing of frame work made of

special sections, power pressed from M.S. sheets and

galvanized with zinc coating of 120 gms/sqm (both

side inclusive) as per IS : 277 and consisting of angle

cleats of size 25 mm wide x 1.6 mm thick with

flanges of 27 mm and 37mm, at 1200 mm centre to

centre, one flange fixed to the ceiling with dash

fastener 12.5 mm dia x 50mm long with 6mm dia

bolts, other flange of cleat fixed to the angle hangers

of 25x10x0.50 mm of required length with nuts &

bolts of required size and other end of angle hanger

fixed with intermediate G.I. channels 45x15x0.9 mm

running at the spacing of 1200 mm centre to centre,

to which the ceiling section 0.5 mm thick bottom

wedge of 80 mm with tapered flanges of 26 mm each

having lips of 10.5 mm, at 450 mm centre to centre,

shall be fixed in a direction perpendicular to G.I.

intermediate channel with connecting clips made out

of 2.64 mm dia x 230 mm long G.I. wire at every

junction, including fixing perimeter channels 0.5 mm

thick 27 mm high having flanges of 20 mm and 30

mm long,



the perimeter of ceiling fixed to wall/partition with

the help of rawl plugs at 450 mm centre, with 25mm

long dry wall screws @ 230 mm interval, including

fixing of gypsum board to ceiling section and

perimeter channel with the help of dry wall screws of

size 3.5 x 25 mm at 230 mm c/c, including jointing

and finishing to a flush finish of tapered and square

edges of the board with recommended jointing

compound , jointing tapes , finishing with jointing

compound in 3 layers covering upto 150 mm on both

sides of joint and two coats of primer suitable for

board, all as per manufacturer's specification and

also including the cost of making openings for light

fittings, grills, diffusers, cutouts made with frame of

perimeter channels suitably fixed, all complete as per

drawings, specification and direction of the Engineer

in Charge but excluding the cost of painting with :

12.5 mm thick tapered edge gypsum plain board

conforming to IS: 2095- (Part I) :2011 (Board with

BIS certification marks)
42.65 sqm 1145.95 48874.77

Electrical
Rewiring for light point/ fan point/ exhaust fan

point/ call bell point with 1.5 sq.mm FRLS PVC

insulated copper conductor single core cable and 1.5

sq.mm FRLS PVC insulated copper conductor single

core cable as earth wire in existing surface/ recessed

steel/PVC conduit including dismantling as required.
 

Group A 34 Point 416.00 14144.00

Supplying and drawing following sizes of FRLS PVC

insulated copper conductor, single core cable in the

existing surface/ recessed steel/ PVC conduit as

required.  

3 x 2.5 sq. mm 200 Metre 75.00 15000.00

3 x 4 sq. mm 100 Metre 117.00 11700.00

Supplying and drawing following pair 0.5 mm dia

FRLS PVC insulated annealed copper conductor,

unarmored telephone cable in the existing surface/

recessed steel/ PVC conduit as required.
 

2 Pair 60 Metre 20.00 1200.00

Supplying and fixing of following sizes of medium

class PVC conduit along with accessories in

surface/recess including cutting the wall and

making good the same in case of recessed conduit as

required.  

20 mm 50 Metre 84.00 4200.00

25 mm 79 Metre 90.00 7110.00

Supplying and fixing following modular switch/

socket on the existing modular plate & switch box

including connections but excluding modular plate

etc. as required.  

5/6 A switch 50 Each 85.00 4250.00

15/16 A switch 9 Each 132.00 1188.00



3 pin 5/6 A socket outlet 22 Each 111.00 2442.00

6 pin 15/16 A socket outlet 9 Each 175.00 1575.00

Telephone socket outlet 3 Each 119.00 357.00

Supplying and fixing two module stepped type

electronic fan regulator on the existing modular plate

switch box including connections but excluding

modular plate etc. as required. 3 Each 342.00 1026.00

Supplying and fixing following size/ modules, GI box

alongwith modular base & cover plate for modular

switches in recess etc. as required.  

1 or 2 Module (75mmX75mm) 11 Each 243.00 2673.00

4 Module (125mmX75mm) 1 Each 287.00 287.00

6 Module (200mmX75mm) 2 Each 333.00 666.00

8 Module (125mmX125mm) 2 Each 383.00 766.00

12 Module (200mmX150mm) 9 Each 434.00 3906.00

Supplying and fixing suitable size GI box with

modular plate and cover in front on surface or in

recess, including providing and fixing 3 pin 5/6 A

modular socket outlet and 5/6 A modular switch,

connections etc. as required. 12 Each 401.00 4812.00

Supplying and fixing suitable size GI box with

modular plate and cover in front on surface or in

recess, including providing and fixing 6 pin 5/6 &

15/16 A modular socket outlet and 15/16 A modular

switch, connections etc. as required.
9 Each 495.00 4455.00

Supplying and fixing 3 pin, 5 A ceiling rose on the

existing junction box/ wooden block including

connections  etc.  as required.
40 Each 65.00 2600.00

Installation, testing and commissioning of pre-

wired, fluorescent fitting / compact fluorescent fitting

of all types, complete with all accessories and

tube/lamp etc. directly on ceiling/ wall, including

connections with 1.5 sq. mm FRLS PVC insulated,

copper conductor, single core cable and earthing etc.

as required. 6 Each 168.00 1008.00

Supplying and drawing of UTP 4 pair CAT 6 LAN

Cable in the existing surface/ recessed Steel/ PVC

conduit as required.  

1 run of cable 130 Metre 49.00 6370.00

Supplying and fixing suitable size GI box with

modular plate and cover in front on surface or in

recess, including providng and fixing 2 nos. 3 pin 5/6 

A modular socket outlet and 2 nos. 5/6 A modular

switch, connections etc. as required. (For light plugs

to be used in non residential buildings).
10 Each 582.00 5820.00

Supplying & fixing suitable size GI box wih modular

plate and cover in front on surface or in recess

including providing and fixing 25 A modular socket

outlet and 25 A modular SP MCB, "C" curve including

connections, painting etc. as required.
4 Each 639.00 2556.00

Supplying and fixing PVC batten/ angle holder

including connections etc. as required. 5 Each 90.00 450.00



Supplying and fixing following way, horizontal type

three pole and neutral, sheet steel, MCB distribution

board, 415 V, on surface/ recess, complete with

tinned copper bus bar, neutral bus bar, earth bar,

din bar, interconnections, powder painted including

earthing etc. as required. (But without

MCB/RCCB/Isolator)  

8 way (4 + 24), Double door 1 Each 4601.00 4601.00

Supplying and fixing 5 A to 32 A rating, 240/415 V,

10 kA, "C" curve, miniature circuit breaker suitable

for inductive load of following poles in the existing

MCB DB complete with connections, testing and

commissioning etc. as required.
 

Single pole 24 Each 199.00 4776.00

Supplying and fixing following rating, four pole, (three

phase and neutral), 415 volts, residual current circuit

breaker (RCCB), having a sensitivity current 30 mA in

the existing MCB DB complete with connections,

testing and commissioning etc. as required.

 

63 A 1 Each 2777.00 2777.00

Supply, erection testing and commissioning of UTP

cat 6 information outlest (RED for Data- User End)

complete in all respect upto the entire satisfaction of

Enigneer In-charge of the work make-

Molex/R&M/Semon/D-Link
9 each 310 2790

Supply, erection, testing and commissioning UTP face

plate (Single/dual) complete in all respect upto he

entire satisfaction of Enigneer In-charge of the work

make- Molex/R&M/Semon/D-Link
9 each 125 1125

Supply, installation, testing and commissioning of

recessed type LED Down lighter 15 watt colour 6500

, burining hours-50,000, lumens 1500-1800. Make

Philips-DN296BLED155-6500PSEWHS1/Wipro-

Moltis-LD06-171-XXX-57-XX/LT-Moon V2STD-

DRM0S01557NDWEP. The fitting shall be installed in

false ceiling including connections to the adjacent

light point.

8 Each 1900.00 15200.00

Supply ,installation, testing and commissioning of

recessed type LED panel 2'x 2',having CRCA housing

duly painted with diffuser, minimum 3600 lumens

and 50000 burning hours of make Philips RC 380-B

LED 36S-650-G6/ Wipro CRCO10R036HP57MO /

Havells PLUTO NEO 2X2 PLR 34W LED 857S.The job

inculdes the cost of testing, commisisoning and

making connection with 3*1.5 sq mm copper wire

from adjacent light point, other petty material and

labour etc as required to complete the same to the

entire satisfaction of Engineer in Charge. 

10 Each 4575.00 45750.00

Shifting of indoor AC unit below false ceiling 2 Each 2500.00 5000.00



Supply and erection of wall fan 16" revolving type

cream colour make usha/orient/havells/GEC
10 Each 2596.00 25960.00

S/E enclosure for MCCB 63-200 amp 4 pole made

out of 16 gauge MS sheet with neutral link. The

enclosure is to be painted after one coat of primer

including its erection in existing angle iron board

with nut bolts/screws etc. to complete the job to the

entire satisfaction of engineer in charge. The make of

enclosure 

L&T/Siemens/Schneider/ABB/Legrand/Eaton make

only. 1 Each 1000.00 1000.00

Supply,installation, testing and errection of 2*20 watt

LED box type fittings made of CRCA sheet 2 nos

withLED tube rods. The fittings should be installed

on exisiting surface. The LED tube rod should be of

Philips/ Wipro/Havells/Jaquar/Trilux make of

polycarbonate material only. The batten for hosing

the tube rod shoild be of Philips/ Wipro/

Bajaj/Havells/Jaquar/Trilux make only . The job

includes carriage, erection, making connections

testing and commissioning of the fittings.

2 Each 1100.00 2200.00

Specifications of LED fittings  

Wattage of LEd fittings - as per following parameter
 

Total lumens of the LED fittings- Minimum 2000

lumen each rod  

Diffuser- extruded aluminiium heat sink with

polycarbonate diffuser  

Operationg voltae - 140 V to 270 V, AC supply or

better

Input frequency-50 Hz +-1 Hz

Power factor- minimum 0.95

Luminaire efficacy- Minimum 100 Im/w

Color rendering index- CRI shall be greater than 80

working /operating temperature - 0° To + 45° c or

better

color temperature- 6000°  k to 6500°  K

Electronic Driver

Drive current (LED)- as per OEM

Operating Voltage-140 V to 270 V AC supply or better

Type of driver- constant current output driver

THD- less than 10%

Surge protection-2.5 KV minimum

Efficiency driver- >85%

Protection- shall have under voltage and over voltage

protection

Gurarantee of LED fittings including LED driver-

2years against manufacturing defect.

Fixture- should comply with LM 79 test from

NABL/UL lab.



LED Type/Make/Model- Power CREE/ OSRAM/

NICHIA/ Philips LUMILED with life more than 30,000

burning hours @70% lumen mainteance complying

with LM 80 test report from the manufracturer

Life of LED- 30000 burning hours at 70% lumen

maintenance
Total  824277
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15 The firm shall  quote the rates inclusive all the taxes/ GST whatever required and no extra 

payment shall be made in this respect.

The income Tax shall be deducted as per income tax department, or any other statuary taxes 

will also be deducted from the contractor’s bill.

The Rate shall be inclusive of all taxes & duties and other statuary taxes which will be deducted 

from contractor’s bills.

The water charges will be deducted as per M.C. Water bye-laws – 2011

Any material of the approved make if not available / manufacture then equivalent specification 

material of any other make may be allowed subject to approval of EIC.

The contractor shall be responsible for having got ensured all risk comprehensive Insurance for 

men valid up to the completion of the work, right from the initial stage and handing over to the 

department.  

Before the start of work, the agency has to bring samples of all the material of the approved 

make to be used at site and get it approved from the E.I.C. Only approved material and make 

will be allowed to be used at site.

The contractor will be responsible for the damage caused to the cable of P & T or any other 

agency cables during the execution of work. He should inviolably informed to authority 

incharged of cables in writing prior to taking excavation works failing which the debit raised by 

the P & T/ other agency /Department for such damage caused by the contractor will be 

recoverable from him.

That the contractor shall comply with the provision of the contract Labor (Regulation & 

Abolition) Act, 1970 and the rules made there under as extended by the contract Labor 

(Regulation & Abolition) Rules. 1974.

The conditional tender or tender without Earnest Money shall be rejected at any stage.

The work will execute as per CPWD specification & relevant code.

All items provided in the schedule are subject to notes provided in DSR 2021.

No Claim will be entertained from the contractor in case of mistake in description, rates units 

taken by the department in the schedule  of quantity & price bid during preparation on account 

of typing, that of comparison or over sighting, if there will be any mistake that will be rectified at 

any stage as per DSR 2021 by the Engineer-in- charge.

The quantity given against each item in the schedule can be increased or decreased by the 

Engineer-in-charge at any time, no objection of any claim from the contractor will be entrained 

on this account.

Although various makes has been mentioned against each items for inviting the healthy 

competition. But material selection i.e. makes of the material to be installed will be decided by 

the department and agency has to bring the same at site. Therefore agencies are requested to 

quote the rate accordingly and further it is made clear that no financial deviation/ benefit will be 

entertained by the department on the basis of the material brought at site as per direction of 

department later on.   

Conditions:



16
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22

23

24

25

1 Each 150

2 Each 350

3 Each 5

4 Each 20

5 Each 20

6 Each 25

7 Each 2

8 Each 200

9 Each 75

M.E. Civil                                M.E. Electrical

Tube 4'

Fan 56"

Fan regulator

Switchs 5Amp

Recoveries

The LED fittings including their drivers/ rods shall be guaranteed for a period of one years for free 

replacement from the date of completion of work/ taking over the department.

The Rate shall be inclusive of all taxes & duties and other statuary taxes which will be deducted 

from contractor’s bills.

Any material of the approved make if not available / manufacture then equivalent specification 

material of any other make may be allowed subject to approval of EIC.

The Electrical work shall have to be completed side by side with building work.

Separate colour of wires shall be used for phase and neutral so as the distinguish it for live conductor.

All the cables connections should be done through lugs/thimbles duly crimped with proper crimping tools 

& no extra payment shall be made on this account.

The firm shall ensure, the availability a licensed electrician/ supervisor/ qualified Engineer during the 

erection, testing and commissioning.

The contractor shall be responsible for having got ensured all risk comprehensive Insurance for men valid 

up to the completion of the work, right from the initial stage and handing over to the department.  

The firm shall  quote the rates inclusive all the taxes/ GST whatever required and no extra payment shall 

be made in this respect.

 The work of S/E material except LED fittings shall be guaranteed for a period of one year and lamp for six 

months for any manufacturing defect from dated of commissioning including labour charges, inspection at 

site. No extra payment shall be made on this account. 

University Engineer

The recovery of the material shall be made from the minimum rates mentioned against each. The 

job includes the cost of dismantling the same.

Socket 5 Amp

Power Plugs and switches 15 Amp

Batton Holder

MCB BDB 8W TPN Box with MCB

TPN switch 63Amp


