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Last Date of Submission: 09.02.2021upto 2.00 PM 
Opening of Tender: 09.02.2021at 3.00 PM 

Estimated Cost: 2,32,553/- 
EMD: 4,651/- 
Time 30 Days 

 

  

BID DOCUMENT 

FOR 

Replacement of aluminum wiring with copper wiring 

in SOM lab of Mechanical Engg. Deptt. at Punjab 

Engineering College, Sector-12, Chandigarh.at 

Punjab Engineering College Sector-12, Chandigarh 

 

 



2 

 

 

Punjab Engineering College 
(Deemed to be University) 

Sector-12- Chandigarh 
 

E-TENDER NOTICE 

 

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab 

Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and category 

enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of  Punjab, 

Haryana and Himachal and their Boards and Corporations of states shall be uploaded  and received on http:// 

etenders.chd.nic.in upto 14.00 hours on 09.02.2021which shall be opened at 15.00 Hrs. on 09.02.2021for the work.  
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1. 

 

Replacement of 

aluminum wiring with 

copper wiring in SOM 

lab of Mechanical 

Engg. Deptt. at Punjab 

Engineering College, 

Sector-12, 

Chandigarh.at Punjab 

Engineering College 

Sector-12, Chandigarh 

 

2,32,553/- 4,651/- 01 

month 
09.02.2021

upto 2.00 

PM 

09.02.2021a

t 3.00 PM 

 

1. Bid document can be downloaded from the website of Punjab Engineering College 
(www.pec.ac.in)  or http://tenders.chd.nic.in/. 

2. All other terms and conditions, instructions to bidder regarding e-tendering process etc.  may 
kindly be seen from the detailed Notice inviting Tender (NIT) available/downloadable on the 
above noted websites.   
 

Eligibility Criteria:- 

 

The agencies can submit application alongwith certificate(s) from appropriate authority showing experience 

of having successfully completed works during last seven years ending last day of the month previous to the 

one in which applications are invited. The work complete upto previous day of last day of submission of 

tender shall also consider. 
  

             (i)  Three similar works each of value not less than (40%) or two similar works each of value not 

less than (60%) or one similar work of value not less than (80%) 

 

Similar work shall mean works of “(Replacement of aluminum wiring and other electrical works) 

 

(ii) The bidder should have average financial turnover 50% of estimated cost of the above work 

during the last three financial years ending 31st March 2020. 
 

University Engineer  

        Punjab Engineering College  

Sector-12, Chandigarh 

Phone No. 0172-2753059 

Endst. No:          Dated:   

A Copy forwarded to the following for information and n/action. 
 

1. Dean Infrastructure, Planning & Estate 

2. Registrar 

3. AC (F&A) 

4. Webmaster (For uploading the tender notice on institute and e-tendering website)  

5. Notice Board. 

University Engineer  

        Punjab Engineering College  

Sector-12, Chandigarh 

Phone No. 0172-2753059 

http://www.pec.ac.in/
http://tenders.chd.nic.in/
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Conditions:- 

 

The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab Engineering 

College, Chandigarh and to be submitted in the office of University Engineer on or before the due date and time. The 

receipt for the same should be uploaded alongwith the technical bid.  

1.  The intending bidder has to upload the receipt of EMD submitted. 

2 ELIGIBILITY CRITERIA for the Post Qualification of the intending contractors/firms shall be as follows and 

the scanned copies of the same shall have to be uploaded under folder B of E-Tender :- 

  

 a AVERAGE ANNUAL FINANCIAL TURNOVER during the last 3 years ending 31st March, 2020 

should be at least 50% of the estimated cost. 

(scanned copy of certificate from Chartered Accountant should be uploaded and there is no need 

to upload entire voluminous Balance sheets) 

 

Experience of having successfully completed similar works as per CPWD Manual Works during last 

7 years ending last day of the previous month in which the tender is invited should be either of the 

following: - (The work completed upto previous day of last day of submission of tender shall be 

considered) 

 i) Three similar completed works each costing not less than the amount equal to 40% of the estimated 

cost. 

  OR 

 ii) Two similar completed works each costing not less than the amount equal to 60% of the estimated 

cost. 

  OR 

 iii) One similar completed work costing not less than the amount equal to 80% of the estimated cost. 

 b  DEFINITION OF SIMILAR WORK :-  

SIMILAR WORK MEANS  “(Replacement of aluminum wiring and other electrical works) 

 c  The value of executed works shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum calculated from the date of completion to last date of receipt 

of application of tenders. 

 d  The intending bidder/contractor along with the bid should furnish an AFFIDAVIT duly attested by 

Notary Public/ First class Magistrate ON STAMP PAPER in Folder “B” as per specimen given 

below:- 

 

 E AFFIDAVIT 

To become eligible for e-tendering, the tenderer shall have to furnish an  affidavit as under:- 

 

a)  That I/We hereby declare that I/we have not been black listed/ debarred/suspended by any Govt./ 

Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender. 

 

b) That I/we undertake and confirm that eligible similar work (s) has/ have not been executed 

through another contractor on back to back basis. Further it is undertaken that if such a violation 

comes to the notice of Punjab Engineering College, Chandigarh, then I/we shall be debarred 

from tendering in Punjab Engineering College, Chandigarh in future forever. Also, if such a 

violation comes to the notice of institute, the Engineer-in-charge shall be free to forfeit the entire 

amount of Earnest Money/Performance Guarantee deposited by me/us. 

 

c) That the deponent further undertake that he/she/ director(s)/partner(s) of the proprietor/ 

firm/company/agency have never been convicted of any criminal offence. 

 

d) That I/we also undertake that the particulars given by me are true and correct to the best of my 

knowledge and belief and nothing has been concealed thereof. I am aware that in case of any   

discrepancy/ false statement found, it will lead to rejection of my bid/tender and the institute will 

debar/blacklist the proprietor/ firm/agency as per policy of blacklisting issued by Chandigarh 

Administration vide notification dated 27.02.2009. 

 

 

 

Dated:                                                                               Signature of the firm/agency 

  NOTE: 

  Affidavit should be of latest date. The Affidavit of date prior to three months from the date of 

publishing the tender shall not be considered for qualification of Technical Bid 

3. Information and Instructions for bidders posted on website shall form part of bid document i.e. the 

Corrigendum/Addendum issued if any, before the receipt of online bid will be uploaded /made available on the 

website.  It will be the responsibility of the Contractors/ prospective bidders to make amendments in their bid 

accordingly. 
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4. Those contractors not registered on the website mentioned above, are required to get registered. If needed they 

can be imparted training on online tendering process as per details available on the website. The intending 

bidder must have valid digital signature to submit the bid. 

5. The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab Engineering 

College, Chandigarh and to be submitted in the office of University Engineer on or before the due date and 

time. The receipt for the same should be uploaded alongwith the technical bid 

6. The copy of the other documents as specified above in the Notice shall be scanned and uploaded to the e-

tendering website within the period of Bid submission. 

7. The Bidders shall have to submit their Bids online in Electronic Format with Digital Signatures.  For 

participation in the e-tendering process the Bidders need to register themselves on http://etenders.chd.nic.in. Bid 

document can be downloaded from the website of Punjab Engineering College (www.pec.ac.in) or 

http://etenders.chd.nic.in. 

8. The contractor/agency will ensure that no children are engaged at the site of work. 

9. The contractor will ensure the enrollment of children of labourers working at their site of works in nearby 

school as per instructions of CEUT Chandigarh UO No.W1/2014/4045-46 dt.11.03.2014. 

 

10 The purchase tax, turnover or any other tax applicable in respect of this contract shall be payable by the 

contractor and Government will not entertain any claim whatsoever / in respect of the same. 

11 Instructions to Bidders regarding e-tendering process:- 

 i Tenders without digital signatures will not be accepted by the Electronic Tendering System.  No tender 

will be accepted in physical form and in case it has been submitted in the physical form it shall be 

rejected summarily. 

 ii Before submission of on-line Bids, Bidders must ensure that scanned copies of all the necessary 

documents have been uploaded with the Bid. 

 iii It will be mandatory for all the Bidders to upload all the documents. 

 iv The Deptt. will not be responsible for any delay in on-line submission of the Bids due to any reason 

whatsoever. 

 v The details of EMD specified in the Tender documents should be the same as submitted on-line (scanned 

copies) otherwise tender will be rejected summarily. 

 vi Corrigendum issued if any before the receipt of online bid will be available on the website. It will be the 

responsibility of the contractor to make amendments in his bid accordingly. 

12. THE LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 

SUBMISSION IS AS UNDER :- 

 i.   The bid documents of only those bidders shall be opened whose EMD is received in the office of 

University Engineer on or before the due date and other documents scanned and uploaded are found in 

order. 

 ii.  Performance Certificate as per CPWD Manual.  

 iii.  Certificate of Financial Turnover for last three financial years from Chartered Accountant.  

 iv.  Affidavit as per format attached. 

13 Before submission of online Bids, Bidders must ensure that scanned copies of all the necessary documents have 

been uploaded with the Bid. The technical bids will be examined based only on the uploaded documents. NO 

CORRESPONDENCE OR PHYSICAL SUBMISSION OF ANY ADDITIONAL DOCUMENT 

THEREAFTER WILL BE ENTERTAINED BY THE DEPARTMENT. However in case any scanned and 

uploaded documents is not clearly readable due to dim contents, then the Department may ask the bidder to 

submit the clear copy of the same but no additional document other than uploaded shall be accepted. 

14 The Agency has to produce the original documents as and when asked for by Engineer in Charge. The failure of 

the Agency to furnish the said original documents will entail summarily rejection of its tender. 

16 No Tender will be accepted in physical form and in case it has been submitted in the physical form it shall be 

rejected summarily. 

17 THE CONDITIONAL TENDERS SHALL BE REJECTED STRAIGHT AWAY. 

18 Engineer in charge reserves the right to verify the particulars furnished by the applicant/ firm/ contractor 

independently.  If any information furnished by the applicant is found incorrect at a later stage, the firm/ 

contractor shall liable to be debarred for future tendering in Punjab Engineering College . 

19. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractor(s) who resort to canvassing will be liable for rejection. 

http://www.pec.ac.in/
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20. The tender for the works shall remain open for acceptance for a period of 75 (days) from the opening 

of technical bid. If any tenderer withdraws his tender or makes any modifications in the terms & 

conditions of the tender which is not acceptable to the department within 7 days after opening of 

tender (excluding date of opening of tender) then the Government shall without prejudice to any other 

right or remedy, be at liberty to forfeit 50% of the earnest money absolutely. 

After 7 days of opening of tender the Government shall without prejudice to any other right or 

remedy, be at liberty to forfeit 100% of the earnest money absolutely. 

The bidders shall not be allowed to participate in the rebidding process of the work.  

 

21. The recovery of water charges shall be made as per Notification issued by the Secretary Local Govt. 

Chandigarh Administration vide notification No. 6/1/195-FII(8)2011/4088, dated 24.05.2011and 

amended from time to time.  

 

 

 

For and on behalf of 

Director, Punjab Engineering College 

          

 

 

 University Engineer, 

         Punjab Engineering College  

        Sector-12, Chandigarh. 
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS 
 
 
 

 

1. TENDER TO BE WITNESSED AT SHEET NO II- 2 OF TENDER DOCUMENTS  

 
2. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE SPECIFIED IN THIS 

DOCUMENT SHALL BE SUMMARILY REJECTED.  
 

 
3. IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS, AT SECTION VI & VII 

WORKS, THE RATES MUST BE FILLED BOTH IN WORDS AND FIGURES. THE AMOUNT SHOULD 
BE WORKED OUT FOR INDIVIDUAL ITEMS AND TOTALLING DONE.  

 
 

4. THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, GENERAL CONDITIONS 
OF CONTRACT OF CPWD WORKS-2019 AS CORRECTED & AMENDED UPTO DATE, SPECIAL 
CONDITIONS AND PARTICULAR SPECIFICATIONS ETC.  

 
 
 

5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID AT SHEET III (ii), 
WHICH MAY BE NOTED. 

 
 

6. THE CONTRACTOR/ AGENCY SHALL QUOTE THE RATE KEEPING IN VIEW THAT THEY HAVE 
TO GIVE AN UNDERTAKING BEFORE AWARD OF WORK THAT “THEY WILL INSTALL/ 
ARRANGE FIELD TESTING INSTRUMENTS, ESSENTIAL T&P AS PER SHEET NO. V”. 

 
 

7. THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT BARS Fe 500D 
KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY AND CLAUSE 10CA WILL BE 
APPLICABLE ACCORDINGLY. 

 
8. IT WILL BE MANDATORY TO CONSITUTE DISPUTE RESRESSAL COMMITTEE (DRC) & 

CONTACTOR OR  EPARTMENT CAN ONLY SEEK ARBITRATION IF NOT SATISFIED WITH THE 
DECISION OF DRC.  DRC SHALL BE HEADED BY CHIEF ENGINEER WHEN TOTAL CLAIMS ARE 
LESS THAN 25.00 LACS.  THIS SHOULD BE READ ALONGWITH PROVISION OF CLAUSE 25 OF 
GCC 2014 DULY AMENDED & MODIGIED UPTO DATE. 

 
9. STE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY CONTRACTOR:-  

10. FOR ALL THE NEW CONTRACTS TO BE DRAWN IN FUTURE ABOVE THE TENDERING LIMIT OF 
CLASS-V CONTRACTORS, ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS SHALL 
BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED BY THE OFFICERS OF 
CPWD AT REGULAR INTERVALS. 

 
11. THE CONTRACTOR SHALL REGER SHEET NO. III FOR TESTING OF MATERIALS/ MAINTAINING 

OF TEST REGISTERS DURING EXECUTION OF THE WORK. 
 

 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 



8 

 

 
 

 
 

 
 

SECTION-I 
 
 

Check list, CPWD-6 
Project Summary 
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CPWD-6 

 

Punjab Engineering College 
Deemed to be University 

Sector-12, Chandigarh    
   

  NOTICE INVITING TENDER 
 

The University Engineer, Punjab Engineering College, Chandigarh invites on behalf of the Director, Punjab 

Engineering College E-Tenders on percentage basis from listed eligible contractors of appropriate class and category 

enlisted with Chandigarh Administration, Municipal Corporation, Chandigarh, CPWD, State PWDs of  Punjab, 

Haryana and Himachal and their Boards and Corporations of states shall be uploaded  and received on http:// 

etenders.chd.nic.in upto 14.00 hours on 04.02.2021which shall be opened at 15.00 Hrs. on 04.02.2021for the work.  
 

Name of Work: - Replacement of aluminium wiring with copper wiring in 
SOM lab of Mechanical Engg. Deptt. at Punjab Engineering College, Sector-
12, Chandigarh.at Punjab Engineering College Sector-12, Chandigarh 
 
 

 
 

1.1 The work is estimated to cost Rs. 2,32,553/- This estimate, however, is given merely as a rough 
guide. 

 
1.2 Eligibility Criteria:- 

 

The agencies can submit application alongwith certificate(s) from appropriate authority showing experience 

of having successfully completed works during last seven years ending last day of the month previous to the 

one in which applications are invited. The work complete upto previous day of last day of submission of 

tender shall also consider. 
  

             (i)  Three similar works each of value not less than (40%) or two similar works each of value not 

less than (60%) or one similar work of value not less than (80%) 

 

Similar work shall mean works of “(Replacement of aluminum wiring and other electrical works)” 

 

(ii) The bidder should have average financial turnover 50% of estimated cost of the above work 

during the last three financial years ending 31st March 2020. 
 
 The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to last  date 
of receipt of applications for tenders.  

 
1.3       To become eligible for e-tendering, the tenderer shall have to furnish an affidavit as under:- 

 
That I/We hereby declare that I/we have not been black listed/ debarred/suspended by any Govt./ 

Semi Govt./ Board/ Corporation/ Private firms as on last date of receipt of tender. That I/we undertake and 

confirm that eligible similar work (s) has/ have not been executed through another contractor on back to 

back basis. Further it is undertaken that if such a violation comes to the notice of Punjab Engineering 

College, Chandigarh, then I/we shall be debarred from tendering in Punjab Engineering College, Chandigarh 

in future forever. Also, if such a violation comes to the notice of institute, the Engineer-in-charge shall be 

free to forfeit the entire amount of Earnest Money/Performance Guarantee deposited by me/us. 
 

2. Agreement shall be drawn with the successful tenderer on prescribed CPWD Form No.7 as per 
“General conditions of the contract of CPWD works-2019” (which is available as a Govt. of India 
Publication) and the Amendment/changes in clauses of the General Conditions of the contract for 
CPWD works-2019. Tenderer shall quote his rates as per various terms and conditions of the said 
form, which will form part of the agreement. 

 

3. The time allowed for carrying out the work will be 01 Month from the date of start as defined in 
Schedule ‘F’ or from the first day of handing over of the site, whichever is later, in accordance 
with the phasing, if any, indicated in the tender documents. 

 

4. The site for the work is available.  Yes  
          
5. (a) Last date of receipt of Application shall be    09.02.2021.   
 (b)  Last Date of sale of Tender Documents shall be  ___________. 
 (c)  Tender Cost.     Free of cost    
 

(d) Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms and conditions of contract to the completed with 
be the contractor whose tender may be accepted and other necessary documents can be seen in 
the office of the University Engineer, Punjab Engineering College, Chandigarh between hours 
of 11.00 A.M. & 04.00 PM every day except on Saturday, Sunday and Public Holidays.   

 

6. (a)  The Earnest Money Shall be deposited through Demand Draft/ FDR in favour of Director, Punjab 

Engineering College, Chandigarh and to be submitted in the office of University Engineer on or before the 

due date and time. The receipt for the same should be uploaded alongwith the technical bid 
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(b).  Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the press notice shall be scanned and uploaded to the e-Tendering website within the 
period of bid submission. However, certified copy of all the scanned and uploaded 
documents as specified in press notice shall have to be submitted by the lowest bidder 
only. 

 
The bid submitted shall be opened at 3.00 PM, 04.02.2021 
 

7.        The bid submitted shall become invalid if; 
 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents including GST registration as stipulated in 

the bid document and photocopy of EMD depositing slip. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest tenderer in the 

office of tender opening authority. 

   

8.              List of Documents to be scanned and uploaded within the period of bid submission: 
 
 
1. The intending bidder has to upload photocopy of EMD depositing slip. 

 

II.   Certificate of Work Experience. i.e. Completion Certificate. 

 

 III. Certificate of Financial Turnover for last 3 years from CA. 

 

 IV. Any other Document as specified in the press notice. 

 

 V.   Affidavit as per provisions of clause 1.2.3 of CPWD-6. 

 

 VI. Certificate of Registration for GST and acknowledgement of up to date filed return  

                   if required. 

  

9.       The contractor whose tender is accepted will be required to deposit furnish performance             
guarantee of an amount equal to 5.00% (Five point Zero Percent) of the tendered amount with in      
the period specified in schedule F. This guarantee shall be in the form of Demand Draft/ Deposit at call 
receipt/ Bankers Cheque/ Pay Order/ FDR of any scheduled bank in accordance with the prescribed 
form.  

 

10. The description of the work is as follows: - 
 

Name of work: - Replacement of aluminum wiring with copper wiring in SOM lab of 
Mechanical Engg. Deptt. at Punjab Engineering College, Sector-12, Chandigarh.at Punjab 
Engineering College Sector-12, Chandigarh 

 
Copies of other drawings and documents pertaining to the work will be open for inspection by the 
tenderers at the office of the University Engineer, Punjab Engineering College, Chandigarh. 
  
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their tender. A tenderer shall 
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be 
responsible for arranging and maintaining at his/her own cost all materials, tools and plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a tender by a 
tenderer implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and rates 
at which stores, tools and plant, etc. will be issued to him by the Government and local condition 
and other factors having a bearing on the execution of the work.  
 

11.       The competent authority on behalf of Director, PEC does not bind himself to accept the lowest   
or any other tender, and reserves to himself the authority to reject any or all of the tenders 
received without the assignment of any reason. All tenders, in which any of the prescribed 
conditions are not fulfilled or any condition including that of conditional rebate is put forth by the 
tenderer, shall be summarily rejected. 

 
12. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
 



11 

 

13. The competent authority on behalf of Director, PEC reserves to himself the right of accepting the 
whole or any part of the tender and the tenderer shall be bound to perform the same at the rate 
quoted. 

 
 

14. The tender for the works shall remain open for acceptance for a period of Seventy Five (75) DAYS 
/from the opening of technical bid (strike out as the case may be). If any tenderer withdraws his 
tender before the said period or issue of letter of acceptance, whichever is earlier or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the 
department, then the institute shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said Earnest Money as aforesaid and to forfeit the whole of the 
Earnest Money if the tenderer fails to submit the Performance Guarantee in the prescribed 
time after issue of letter of acceptance. Further, the tenderer shall not be allowed to 
participate in the re-tendering process of the work. 

 

 In the event the tenderer whose tender is accepted and the award letter issued after the receipt of 
Performance Guarantee MOU signed with electrical associates in the prescribed form and time, 
fails to commence the work “along with change in scope, if any” in the prescribed time or 
abandons work before its completion, the institute shall without prejudice to any other right or 
remedy be at liberty to forfeit the whole of the Earnest Money and Performance Guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the Director, PEC. 

 
 

15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the accepting authority, shall, within 15 days 
from the stipulated date of start of the work sign the different component part of the contract  

 
16. The notice inviting tender, all the documents including additional conditions, specifications and 

drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 

 

17. Standard C.P.W.D. Form 7 as per “General conditions of contract for CPWD works-2019 and all 
the conditions of the contract will be as per the General Conditions of contract for CPWD        
works 2019. 

 

For and on behalf of 

Director, Punjab Engineering College 

          

University Engineer, 

        Punjab Engineering College  

       Sector-12, Chandigarh. 
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SECTION-II 
 

CPWD Form 7, Schedule ‘A’ to ‘F’ 
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FORM NO. 7 

Punjab Engineering College, Chandigarh 

 
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 

Name of Work: Replacement of aluminum wiring with copper wiring in SOM 

lab of Mechanical Engg. Deptt. at Punjab Engineering College, Sector-12, 

Chandigarh.at Punjab Engineering College Sector-12, Chandigarh 
 

Tender for the above work to be submitted by 2.00 p.m. on 04.02.2021to University Engineer, 
Punjab Engineering College, Chandigarh to be opened in presence of tenderers who may be 
present at 3.00p.m. on 04.02.2021in the office of University Engineer, PEC. 
 
 

i) Issued to: -  ................................................................................................................ 

 
Signature of officer issuing the documents............................................................. 
 
ii) Designation: - University Engineer, PEC 

iii)          Date of issue: - .......................................... 
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T E N D E R  

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, Clauses of Contract, Special Conditions, Schedule of Rate and other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for the 
work. 
 
 I/We hereby tender for the execution of the work specified for the Director, PEC within the time 
specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the 
Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of Contract and with such materials as are 
provided for, by and in respects in accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for (75) Seventy Five days from date of opening of technical bid 
and not to make any modifications in its terms and conditions. 
 

A sum of Rs. 4,651/- is hereby deposited as EMD in the form of demand draft in the office of 
University Engineer, PEC Chandigarh. If I/we fail to furnish the prescribed Performance Guarantee 
within prescribed period, I/we agree that the said Director, PEC or his successor in office shall 
without prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money 
absolutely. Further, if I/we fail to commence the work as specified. I/we agree that Director, PEC or 
his successors in office shall, without prejudice to any other right or remedy available in law, be at 
liberty    to    forfeit    the    said    earnest   money and the Performance Guarantee absolutely, 
otherwise   the   said   earnest    money shall be retained by him towards security deposit to 
execute all the works referred to in the tender documents upon the terms and conditions contained 
or referred to therein and to carry out such deviations as may be ordered, up to maximum of the 
percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2, 12.3 and 12.5 of the tender 
form. Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money 
& Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work. 
 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.  
 
I/We hereby declare that I/we shall treat the tender documents, drawings and other records 
connected with the work as Secret / Confidential documents and shall not communicate 
information / derived there from to any person other than a person to whom I/we am/are may 
authorized to communicate the same or use the information in any manner prejudicial to the safety 
of the State. 

  
 
 
 

Dated .....................................   Signature of Contractor .................................... 
   

Witness: - ................................   Postal Address: - ............................................... 
 

Address: - ............................... 
 

Occupation: - .......................... 
                                                                                                                                         
      Telephone No. 
 
      Fax:- 
 
      E-Mail:- 
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ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the Director, PEC for a sum of Rs.......................... 
(Rupees..................................................................................... 

 

  The letters referred to below shall form part of 
 this contract agreement.    For & on behalf of the Director, PEC. 

 

 i)    ……………………     Signature ................................................ 
 ii)   …………………… 
iii)   ……………………. 
iv)   …………………… 

 

Dated: - .................................                                        
 
University Engineer, 
Punjab Engineering College 
Chandigarh   
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SCHEDULES 

 

SCHEDULE ‘A’ 

Schedule of quantities - As per Section – VII 
In case of composite tender 
 

Description of item Quantity 

 Civil Work P.H. Work Electrical work Total 

a) DSR Items  NA   

b) N.S. Items     
 
 
SCHEDULE ‘B’ 

 
 
Schedule of materials to be issued to the contractor. 
 
__ 
S.No. Description of item.  Quantity.    Rate in figures & words            Excluding 3%    Place of  
      at which the material will         store charges   issue 
     be charged to the contractor 
_____________________________________________________________________________ 
1. Cement    Rs. 6400/-   

 _______________________________________________________________________ ____  
       
2. Tor Steel (All Size  Rs. 38500/-  
 
______________________________________________________________________________ 
        
 (1)  (2)     (3)         (4)         (5) 
             
SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor 
 
 
 
S.NO.  DESCRIPTION.  HIRE CHARGES   PLACE OF ISSUE 
     PER DAY 
 
  
 
 
SCHEDULE ‘D’ 

 

 
Extra schedule for specific requirements/ documents for the work, if any. 

 
1. Amendments/ Changes in Clauses  

of the General Conditions of Contract  
to CPWD Works - 2019   - Section – III  

 
2. Special Conditions     - Section – IV  
 
3. Particular Specifications.  - Section – V  
 
4. Annexure    - Section – VI  

 
 
SCHEDULE ‘E’ 
Schedule of component of other materials, Labour, POL etc. for price escalation:- 
 

CLAUSE 10 CC: 

Component of civil (Except materials covered under clause 10CA)/   ‘Xm’ Nil  % 

Electrical construction materials expressed as percent of total value of work.        Nil  % 

Component of labour expressed as percent of total value of work.   ‘Y’   Nil  % 

Component of P.O.L. expressed as percent of total value of work.   ‘Z’   Nil  % 

 

SCHEDULE ‘F’:- 
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Reference to General Conditions of Contract.___________________________ 
 

Name of Work: Replacement of aluminum wiring with copper wiring in SOM lab of 
Mechanical Engg. Deptt. at Punjab Engineering College, Sector-12, Chandigarh.at 
Punjab Engineering College Sector-12, Chandigarh 

 
 
1.2 Estimated Cost of work: -          Rs. 2,32,553/- 
 
1.3       Earnest Money: -  Rs. 4,651/- 
 
1.4       Performance Guarantee   5.00% of tendered value  
 

1.5       Security Deposit   5% of Work Done   
 
1.6       Time Allowed                                     01 Month 
 
1.7 The following expressions shall unless the context otherwise require have the meanings hereby 

specifically assigned to them. 
 
 
1.7.1    University Engineer, PEC 
                Or Successor thereof 
 
1.7.2        Dean Infrastructure, Planning & Estate  
               Or Successor thereof 
  
1.7.3        Director, PEC 
             Or Successor thereof 

 

 
 
1.8    Delhi Schedule of Rates (DSR) DSR-2018 with correction/amendments  
 
1.8.1    CPWD Specifications CPWD Specifications 2014. 
 
 
General Rules & Directions:- 
 
Officer Inviting Tender: - University Engineer  
 
Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with 
Clauses 12.2, 12.3 & 12.5 As per clause 12 (Detail given below)  
 
Definitions:- 

 
2(v)             Engineer-In-Charge University Engineer  
 
2(viii)          Accepting Authority Director 
 
2(x)             Percentage on cost of  
                   materials and labour to 
                   cover all overheads and  
                   profits 15% 
 
2(xi)           Standard Schedule of Rates Delhi Schedule of Rates 2018    
   
8.1             The order of preference: - In the case of discrepancy between the Schedule of 

Quantities, the Specifications and/ or the Drawings, 
the following order of preference shall be observed:-  
(i) Nomenclature of item as per Schedule of 

Quantities 
 

(ii) Special Conditions. 
 

(iii) Particular Specifications. 
 

(iv) CPWD Specifications. 
 

(v) Architectural Drawings. 
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(vi) Indian Standard Specifications of B.I.S. 
  

 

9(ii) Standard CPWD Contract Form CPWD Form 7 with latest amendments as per 
Section-III. 

 

Clause-1:-  
(i)    Time allowed for submission of  
performance guarantee after date     15 days  
of issue of letter of acceptance       
 
Maximum allowable extension with late fee @0.1%   1 to 15 days 
per day of Performance Guarantee amount  
beyond the period. Provided in (i). 
 
Clause-2:- I.   Authority for fixing compensation   University Engineer 

            under clause-2. 
 
      II.   Whether clause-2A shall be     NA 

applicable.                                                         
                                       

Clause-5:-      Time allowed for execution of   Refer Para 1.6 Sheet No.II-4  
                      work.                                                                
 

                      Authority to give fair and Appropriate clause of CPWD Work 
Manual 2018. 

                      reasonable extension of time   
                      for completion of work.   
   Mile Stone     Refer Para (A) Table of Milestones  
                                                              
Clause-6, 6A:-                                                                  
                    Clause applicable- (6 or 6A):-                   Clause 6 applicable 
 
Clause-7:-  Gross work to be done together Refer Para (B) Table of Milestones  
 with net payment / adjustment of    
                   advances for material collected,  
                   if any, since the last such payment                   

       for being eligible to interim payment 
 
 
Clause-10A:-     

                                        List of testing equipment to be  
   provided by the contractor at site lab.  
 

Clause-10-B (i).  
 
 
 Whether clause 10-B (i) shall be                             Yes 

Applicable 
 
 

Clause-10-B (ii).  
 Whether clause 10-B (ii) shall be  

applicable                   NA 
 
Clause-10C:-    
 
 

 Component of labour expressed as percent of     NA 
total value of work.     

Clause :- 10CA 
 

Materials covered under this 
clause 

Nearest material ( other 
than cement , 
reinforcement bars and 
structural steel) for which 
all India whole sale price 
index to be followed 

Base price of the materials covered under 
10CA 

Base Price Correspondence 

Period 

1.Cement 
i)OPC 
II)PPC 

 
N/A 

 

Rs. 7000/- 

Rs. 6400/-  

 

July 2020 

 Rates taken are 

ex-stockyard 

prices 
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2. Reinforcement bars (TMT-
500D) 
    

(a) Primary manufacturers 
 

 
 

 

Rs. 40931/-  

 

excluding GST. 

3. Structural steel Rs. 38500/-  
 

 
 

 

Clause-10-CC:- Clause 10CC to be applicable in   ____ Nil. 
contracts with stipulated period of  
completion exceeding the period.  

 
Clause-11:-   Specifications to be followed for    C.P.W.D. Specifications 

           execution of work   
    

 
Clause-12:-    Type of Work               Original 
Clause-12(a)   Accord sanction of substituted items.        Appropriate clause of CPWD Works  

Manual 2014. 
 

Clause 12(b)    Accord sanction of extra items.             -do- 
12.2 & 12.3  Deviation  limit  beyond  which  

clause 12.2 & 12.3 shall apply                   Any quantity increased/decreased shall 
be for building work                       carried out by the contractual agency 
super structure.             at contractual rate. 

 
12.5   Deviation limit beyond which 

  clause 12.2 & 12.3 shall apply                  Any quantity increased/decreased      
                         for foundation works                                shall be carried out by the contractual 
              agency at contractual rate 
. 
Clause-16:-  Competent Authority for      

         deciding reduced rates.         As per appropriate clause of CPWD 
                                                                                         Works Manual 2018 with latest  
                                                                                          modification upto Date 
Clause 18 :-  
 

  List of mandatory machinery tools 
& Plants to be deployed by the 
 Contractor at site.                                   N.A   
 
Type of Work     Original Works                  

     

Clause-36 
 

 
S.no Minimum    

qualifica-
tion of 
technical 
representa
tive 

Disci-
pline 

Designation(Prin
cipal 
Technical/Techni
cal 
Representative 

Minimum 
Experience 

Number Rate at which recovery shall 
be made from contractor in 
the event of non deployment 

      Figures Words 

1.        

2.        

 
 
Clause-42:- 
 
(e) a) Schedule/Statement for determining   Delhi Schedule of Rates 2018 

theoretical quantity of cement & bitumen 
(f) Variations permissible on theoretical quantities. 

 
a) i) Cement for works with estimated cost  2% plus/minus. 

    Put to tender for more than Rs.5 Lacs. 
ii)   -do-    Less than 5 lacs                            3% plus/minus 

b) Steel Reinforcement and structure steel 
Steel sections for each diameter, section  2% plus/minus 

                  And category 
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c) All other materials                Nil 
 

d) Bitumen for all works    + 0.3% Plus minus only 
- 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
      

S.No. Description of items Rates in figures and words at which recovery shall 
be made from the contractor 

Excess beyond permissible Less use from the 
permissible variation 

1. Cement As per CPWD Manual  
 

2. Steel -do- xxxxxx  

 
XXX to be filled in by Executive Engineer 
________________________________________________________________ 

 
Correction-Nil     Deletion-Nil     Insertion-Nil     Overwriting-Nil Sheet No.II-6 
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TABLE OF MILE STONE (S) 
 

 
 

 

Name of Work:-    Replacement of aluminum wiring with copper wiring in SOM lab of Mechanical 

Engg. Deptt. at Punjab Engineering College, Sector-12, Chandigarh.at Punjab 

Engineering College Sector-12, Chandigarh 
 

 

Para (A) In Physical / Financial Terms: - 

 

 

 

Milestone Programme 

 

Sl. 

No. 

Gross Work Done Of Total 

Work Allotted 

Time Allotted 

(From date of 

start) 

Amount to be withheld in case 

of non-achievement of 

milestone 

1. 20 % 05 days 

 

1.25% of Tendered Amount 

 

2. 50 % 15 days 

 

1.25% of Tendered Amount 

 

3. 80 % 25 days 

 

1.25% of Tendered Amount 

 

4. 
Completion of work i/c testing 

etc. complete 
30 days 

 

1.25% of Tendered Amount 

 

 

 

 

 

 

Para (B): - 

Gross work to be done together with net payment/ adjustment of advances for material collected if any, 

since the last such payment for being eligible to interim payment. 
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SECTION –III 
 

 

Special Conditions 
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SPECIAL CONDITIONS 

1.0  General 

 

1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried out 

in accordance with the “CPWD Specifications” (Refer Para 1.7.5 of Schedule F at Sheet No. II - 4 and as 

per instructions of Engineer-in-Charge. Wherever CPWD Specifications are silent, the latest IS Codes / 

Specifications shall be followed and the rates should be all inclusive.   

 

1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, 

including such revisions / amendments as issued by the Bureau of Indian Standards upto last date of receipt 

of tenders. The Contractor shall keep at his own cost all such publications including relevant Indian 

Standard applicable to the work at site. 

 

1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, 

drawings etc. (FPS units wherever indicated are for guidelines only). 

 

1.4 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings 
and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should 
be fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper 
co-ordination of various disciplines viz. sanitary & water supply, horticulture & electrical etc. 

 

1.5      All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested before covering. 

 

1.6 Samples including brand / quality of materials and fittings to be used in the work shall be got approved from 

the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the 

work.   

 

1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved away 
from the site when, in written opinion of Engineer-in-Charge, the same are no longer required at 
site of work. 

 
1.8 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

  

1.9 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-

Charge and satisfy himself about complete characteristics of soil and other parameters at site. However, no 

claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be 

entertained. 

 

1.10 The tenderer shall see the approaches to the site. In case any approach from main road is 
required at site or existing approach is to be improved and maintained for cartage of materials by 
the contractor, the same shall be provided, improved and maintained by the contractor at his own 
cost.  

 
1.11 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 

arrangement shall be made at his own cost. 

 

1.12 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day and 

night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages 

and accidents caused to work due to negligence on his part. No hindrances shall be caused to traffic, during 

the execution of the work. 

 

1.13 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 

buildings, roads, compound wall, services etc are to be constructed. 

 

1.14 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

 

1.15 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing drawings. 

 

1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should   conform to 

byelaws and municipal body / corporation where CPWD Specifications are not applicable. The contractor 

should get the materials (fixtures/fittings) tested by the Municipal Body / Corporation authorities wherever 

required at his own cost.  

 

1.17 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be 

issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 

contractor shall correlate all the relevant architectural and structural drawings issued for the work, 
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nomenclature of items, specifications etc. and satisfy himself that the information available there from is 

complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the 

measurement by scale.  The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for 

immediate decision before execution of the work. The contractor alone shall be responsible for any loss or 

damage occurring by the commencement of work on the basis of any erroneous and/ or incomplete 

information and no claim, whatsoever shall be entertained on this account. 

 

1.18 The Architectural drawings other than those indicated in nomenclature of items are only indicative of the 

nature of the work and materials/fittings involved unless and otherwise specifically mentioned. 

 

1.19 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-Charge 

before actually commencing the execution of work under the item.  Nothing extra shall be payable on this 

account. 

 

1.20 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as 

may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps 

etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same at the time 

of casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this 

account. 

 

1.21 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the 

work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible 

arrange his work and shall place and dispose off the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of the others in an acceptable 

and coordinated manner and shall perform it in proper sequence to the complete satisfaction of others. 

 
1.22      All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 
not paid for. 

 

1.23 The contractor shall procure the required materials in advance so that there is sufficient time for testing of 

the materials and approval of the same before use in the work.  

 

1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in 

the course of the execution of work shall be protected against the damage by the contractor at his own 

expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner likely 

to hinder the operation of such services.  In case temporary supporting/shifting of such services is required 

to facilitate the work, the same shall be done by the contractor at no extra cost. 

                  In case the existing services are to be shifted permanently, then before dismantling the existing 

services, alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in 

use of existing services.  The contractor has to plan the alternate suitable route for diversion/shifting of 

service lines and get the same approved from the Engineer-in-Charge before starting shifting of services.  

Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per 

conditions of contract.   
 

1.25 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and 

fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage and 

breakage during the period of installations and thereafter till the building is physically handed over to the 

department. No extra payment shall be made on this account. 
 

1.26 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 

 

1.27 For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / truck 

load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his own cost 

to the notified specified dumping ground and under no circumstances these shall be stacked / dumped even 

temporarily, outside the construction premises. 

 

1.28 The excavated surplus earth shall be disposed off by the contractor as per directions of Engineer-in-Charge. 

 

1.29      All disputes concerning with this work/tender are subject to the Chandigarh jurisdiction. 

 
2.0     Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive 

and apply to the following: - 

  

(i)    All lifts & all heights, floors including terrace, leads and depths.  

 

(ii)   All labour, material, tools and plants and other inputs involved in the execution of the item. 

 

(iii)  Any of the conditions and specifications mentioned in the tender documents. 

  

(iv)  Pumping / bailing out surface water / rain water / sub soil water, if necessary for any reason. 

 

(v)   Providing sunk flooring in bath-rooms, kitchen, etc.  

 

(vi)  Any legal or financial implications resulting out of disposal of earth, if any. 
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(vii)  Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand and bajri   

                    etc. or any other material collected by him for the work direct to revenue authorities. 

 

(viii)  Performance test of the entire installation(s) before the work is finally accepted.  

 

             (ix)   Any cement slurry added over base surface (or) for continuation of concreting for better bond is   

                    deemed to have been built in the items . 

             (x)    All incidental charges for cartage, storage and safe custody of materials brought to site. 
 

 

3.0. TESTING OF MATERIAL: - 

 

3.1 Samples of materials required for testing shall be provided free of charge by the contractor. The cost of tests 

shall be borne by the contractor / department in the manner indicated below: - 

 

a) By the contractor, if the results show that the material does not conform to relevant specifications. 

 

b) By the department, if the results show that the material conforms to relevant specifications. 

 

                 All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be borne by the 

contractor himself. 

 

3.2 However, if any ultrasonic pulse velocity / load testing or special testing is to be done for concrete whose 

strength is doubtful, the cost of the same shall be borne by the contractor. 

 

3.3.1 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in 

individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall be 

followed and nothing extra shall be payable on this account. 

 

4.0 SECRECY 
 

4.1 The contractor shall take all steps necessary that all persons employed on any work in connection with the 

contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply 

even after the execution of such works under the contract. 

 

4.2 The contract in confidential and must be strictly confirmed to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

 

4.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 

 

5.0 LABOUR AND SECURITY 
 

5.1 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the 

space requirement and location, as assessed by Engineer-in-Charge shall be final and binding.  

 

5.2 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for the 

labour and vehicles and follow security checks at entry / exit gates, restriction on movement of vehicle, 

restricted timings of working etc. The Department however shall assist the contractor in obtaining such 

passes for movement of vehicles and labour.  No claim whatsoever shall be entertained on account of delay 

in entry of vehicles and labour including restrictions in working hours, if there is any.   

 

5.3 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall satisfy 

as to the bonafides of such people. 

 

5.4 The contractor & his work people shall observe all relevant rules regarding security promulgated in which 

work is to be carried out by the Controlling Administrative Authority of the campus/area    (hereinafter 

referred to as “Administrator”).  

 

5.5 The contractor, his representative, workman shall be allowed to enter through specified gates & timing as 

laid down by the controlling authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should possess the same while working. The 

contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

 

5.6 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also be 

allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so demand 

with prior written permission from the “Administrator”. However, if the work is carried out in more than one 

shift or at night, no claim on this account shall be entertained.  

 

5.7 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM 

only & no movement of material / vehicles out of site of work shall be allowed during night hours unless 

specific permission is obtained from the “Administrator”. 
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5.8 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other areas.  All 

these have to be done by the contractor at his own cost including safeguarding any untoward incident in the 

restricted area due to separate entry gate and barricading arranged by the contractor.  No extra amount on 

this account shall be payable by the department. 

 

6.0 TRANSPORTATION AND OFFICE INFRASTRUCTURE:  

 

6.1 In order to complete the work within the scheduled time if the contractor shall be required to do the work in 

more than one shift and accepted by the department the contractor will provide vehicular facilities to the 

CPWD site staff to reach the site and their residence at his own cost for their services required beyond the 

normal office hours.  In case the contractor fails to provide the facilities Engineer-in-Charge shall be at 

liberty to make the arrangement themselves and deduct the respective cost from the contractor’s bills. 

 

6.2 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall provide 

(min. one number) Computer having MS-Windows XP, A-3 Coloured Inkjet & A-4 Laserjet Printers, 

Scanners, UPS etc. with required number of data entry operator in the site office of Engineer-in-Charge.  

 

7.0 PROGRAM CHART: - 

 

7.1 The Contractor shall prepare an integrated program chart for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, equipment and machinery required 

for the fulfillment of the program within the stipulated period or earlier and submit the same for approval of 

the Engineer-in-Charge within 15 days of the issue of letter of acceptance for the contract.  

 
7.2 The work has to be completed in stages as indicated in the Milestones under Schedule ‘F’ and 

the program should be prepared in such a manner to achieve these Milestones as indicated 
therein or earlier. 

 

7.3 The program chart should include the following: - 

 

 a) Descriptive note explaining sequence of various activities. 

 

b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and 

specialized equipment for every important stage. 

 

c) Program for procurement of materials by the contractor. 

 

d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the 

quantum of work to be done within the stipulated period, by the contractor. 

 

7.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the 

approved program referred above, the contractor shall produce a revised program showing the modifications 

to the approved program by additional inputs to ensure completion of the work within the stipulated time.   

 

 7.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing 

of such particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. 

This is without prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms 

and conditions of the agreement. 

 

            Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly 

or indirectly on the work according to the provisions of the labour regulations and the agreement entered 

upon and/or extra amounts for any other reason. 

 

8.0 PROGRESS AND MONITORING OF WORK:  

 

            Contractor shall give the Engineer-in-Charge on the 10th day of each month, progress report of the work done 

during the previous month.  Such progress report will include the project progress summary, work progress 

(planned v/s. actual), PERT chart, milestone status, financial progress status, manpower deployment status, 

important materials consumed, materials at site at the beginning of the month, materials consumed during 

the month and the balance quantities at the end of month and progress of the work stating the reasons for 

shortfall, if any including the steps and measures to be taken for making good the shortfall in the succeeding 

period. Non submission of aforesaid progress report shall make contractor liable for action under breach of 

contract conditions. 

 

9.0 SAMPLE OF MATERIALS:- 
 

9.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved 

by the Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of 

material is specified in the item of work in Schedule of Quantity, the same shall be used after getting the 

same approved from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of 

work, the contractor shall submit the samples as per List of Preferred Makes as at Sheet No. VI-12 &13 

for approval of Engineer-in-Charge. For all other items, ISI Marked materials and fittings shall be used with 

the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are not available, the contractor 

shall submit samples of materials / fittings manufactured by firms of repute conforming to relevant 

Specifications or IS codes for the approval of Engineer-in-Charge. 
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9.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders 

for procurement. If any material, even though approved by Engineer-in-Charge is found defective or not 

conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

9.3. BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked materials are 

brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate from 

approved testing laboratory to establish that the material procured by the contractor for incorporation in the 

work satisfies the provisions of specifications relevant to the material and / or the work done.  

 

            BIS marked items (except cement & steel for which separate provisions have been made in para 
10.0) required on the work shall be got tested, for only important tests, which govern the quality of 
the product, as decided by the Engineer-in-Charge. The frequency of such tests (except the 
mandatory test) shall be 5% of the frequency as specified in BIS.  For mandatory test, frequency 
shall be as specified in the CPWD Specifications  

 

9.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests 

shall be carried out as per decision of Engineer-in-Charge. 

 

 

 

10.0 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE SUPPLIED BY THE 

DEPARTMENT). 
 

10.1 Contractor has to produce manufacturers test certificate for each lot of Cement & Steel Reinforcement 

procured at site. 
 

10.2 CEMENT:- 
 

10.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement and/or Portland Pozzolona Cement (Fly 

Ash based), required in the work from reputed manufacturers of cement as per the approved make in 50 kg. 

bags bearing manufacturer’s name and ISI marking, along with manufacturers test certificate for each lot. 

Portland Pozzolona Cement is however not to be used for RCC works. 
 

10.2.2  Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 

accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be supplied by 

the contractor free of charge. In case test results indicate that the cement arranged by the contractor does not 

conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 

contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to do so.  The 

cost of tests shall be borne by the contractor/department in the manner indicated below: 
 

i) By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 
 

ii) By the department, if the results show that the cement conforms to relevant BIS Codes. 
 

10.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30 tonnes or as decided by the Engineer-

in-Charge. 

 

10.2.4 OPC/ PPC bags shall be stored in separate godowns. Separate godowns for tested cement and 
fresh cement (under testing) to be constructed by the contractor at his own cost as per sketches 
given in C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement 
godown is indicated in the sketches for guidance. The actual size of godown shall be as per site 
requirements and nothing extra shall be paid for the same. Each godown shall be provided with a 
single door with two locks. The keys of one lock shall remain with Engineer-in-Charge of the work 
and that of other lock with the authorized agent of the contractor at the site of work so that the 
cement is issued from godown according to the daily requirement with the knowledge of both 
parties. The account of daily receipt and issue of cement shall be maintained in a register in the 
prescribed proforma and signed daily by the contractor or his authorized agent and Engineer-in-
Charge or his authorized representative in token of its correctness. The day to day receipt and 
issue accounts of different grade/brand of cement shall be maintained separately in the standard 
proforma by the contractor or his authorized representative which shall be duly signed by the 
authorized representative of the Engineer-in-Charge before issue to the work on day to day basis. 

 The capacity of each cement go-down shall be 1000 bags of cement or more as decided by the Engineer-in-

Charge and shall be constructed by the contractor at site of work and at the site of batching plant for which 

no extra payment shall be made. The contractor shall be responsible for the watch and ward and safety of the 

cement go-downs. The contractor shall facilitate the inspection of the cement go-downs by the Engineer-in-

Charge at any time. 
 

10.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as 

provided in the contract. The theoretical consumption of cement shall be worked out as per procedure 

prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 
 

10.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity of 

cement including authorized variation, nothing extra shall be payable to the contractor on this account. In the 

event of it being discovered that after the completion of the work, the quantity of cement used is less than 

the quantity ascertained as herein before provided (allowing variation on the minus side as stipulated in 

Clause - 42), the cost of quantity of cement not so used shall be recovered from the contractor as specified in 

schedule. Decision of the Engineer-in-Charge in regard to theoretical quantity of cement which should have 

been actually used as per the schedule and recovered at the rate specified, shall be final and binding on the 

contractor. 
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For non-scheduled items, the decision of the Superintending Engineer regarding theoretical quantity of the 

cement, which should have been actually used, shall be final and binding on the contractor. 

 
10.2.7 Cement brought to site and cement remaining unused after completion of work shall not be removed from 

site without written permission of the Engineer-in-Charge. 

 
10.2.8 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

 
10.2.9 Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 

laboratory.  Until the results of such tests are found satisfactory, it shall not be used on the work. 

 

 

13.0 Defect liability: 

 

13.1 The contractor’s liability during the defect liability period from the final date of completion as per clause 17 

shall be limited to rectification of defects including replacement as follows which in the opinion of 

Engineer-in-Charge are not man made. 

 
Sl.  

No. 

Description Defect Liability 

(i) Anti termite 

treatment. 

(a) Termites found if any till guarantee period to be rectified through 

post ATT. 

(ii) Concrete (a) Rectification of structural / superficial / non-structural cracks. 

(b) Rectification of dampness / seepage in roof slab / junctions & 

sunken portion. 

(c) Rectification of cracks in beam, shade, column. 

(iii) Brick work (a) Rectification of cracks in panel wall / portion. 

(b) Cracks / settlement of dwarf walls. 

(c) Rectification of efflorescence. 

(iv) Joinery (a) Replacement of warped joinery. 

(b) Cracks in panels, rails / styles etc. 

(v) Builders 

Hardware 

(a) Repairs / Replacement of loosened / pre-mature failure of fittings. 

(b) Tightening / Replacement of sag in mosquito proofing. 

(vi) Steel & Iron 

work 

(a) Rectification / Replacement of defective part of rolling shutter. 

(b) Redoing of defective portion in fabrication / welding including 

painting. 

(c) Steel windows, grills, gates etc. – defects to be rectified. 

(vii) Roof treatment (a) Rectification of leakage / seepage of roof slab including covering at 

junction till guarantee period. 

(viii) Plastering 

 

 

(a) Rectification of structural / superficial cracks if any. 

(b) Rectification of protruding / peeling off plaster if any. 

(c) Rectification of efflorescence 

(ix) Flooring 

 

 

(a) Rectification of sinking portion of plinth protection including 

saucer drain. 

(b) Settlement of foundation & floors. 

(x) Plumbing / 

Sanitary fittings 

(a) Making good of leakage through soil / waste pipe joints. 

(b) Replacement of looking mirror if found wavy. 

(c) Rectification of leakage of over head tanks. 

(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-

functioning of cistern. 

 

(xi) Finishes (a) Making good of defective / dissimilar patches of painting to match 

with remaining surfaces. 

(xii) Internal Water 

Supply 

(a) Repairs / Replacement of defective taps / fittings. 

(b) Repair to leakage of GI water pipe lines including joints. 

(c) Removal of blockage of GI pipe lines.  

(xiii) Roads 

 

(a) Repair of sinking portion of road & potholes, if any 

 

(xiv) Sewage 

 

 

(a) Rectification of slope / system if found defective during use. 

(b) Rectification of major blockage in Sewer lines. 

(c) Cracks & settlement of sewage lines. 

(xv) Drains  (a) Repair to Drains. 

(b) Settlement of Drains 

(xvi) External Water 

Supply 

(a) Repairs to installations & fittings. 

(xvii) General (a) All manufacturing defects of structures / fixtures / fittings / 

equipments other than listed above. 

16. Supplementary special condition : 

 

16.1 The stone aggregate for R.C.C. / C.C. items shall be double screened and washed and shall comply 

 with the grading  requirement as specified in IS-383 (latest edition) for stone aggregate besides meeting 
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 other requirement as specified their in. If the contractor / agency to use crushed aggregate nothing  extra 

shall be paid on this account. 

 

16.2 The contractor agency shall make his own arrangement of water for construction purposes. 

 Incase, the contractual agency takes temporary water connection from M.C., Chandigarh, the 

 recovery of water charges @ 1.5% shall be made as per Notification issued by the 

 Secretary Local Govt. Chandigarh Administration vide notification No. 6/1/195- FII(8)2011/4088, 

dated 24.05.2011 conveyed vide E.E. M.C. P.H. Division No. 2 vide memo no. 1533-62, dated 02.06.2011. 

  

 

16.3 Labour Cess shall  be deducted from the C.C. running & final bills and that amount will be deposited to the  

 Chandigarh Building and Other Constructions Workers Welfare Funds. 

 

16.4 The contractor shall have to obtain labour license from the Assistant Labour Commissioner, Chandigarh after getting 

his established registered under the Building and other Construction Act 1996 notified vide Chandigarh Administration No. 

353-383  dt. 15.1.2010 issued by the  Registering  Officer, under the  Building and other construction workers  Act and 

Assistant Labour Commissioner,  U.T. Chandigarh U.T. 

 

16.5  The bidder shall have to give undertaking regarding constitution of the firm /business i.e.  whether 

 proprietorship firm/Partnership firm/ Limited Company/Public  Limited Company at the time  of submission 

 of tender  and any change  in the  same at any stage shall be immediately intimated in writing to the Engineer-in-

charge.  In case of partnership/Limited/Public Limited companies, the  Article of Memorandum  of Association shall be 

submitted by the bidder. 

 

 

16.6 GST or any other tax applicable in respect of this contact shall be payable by the Contractor and 

Government will not entertain any claim whatsoever in respect of the same. 

 

16.7 The department will assist in arranging electric and water connection at the site of work.  However the 

 Security / Consumption / installation charger shall be borne by the contractor.  

 

16.8 In case of failure or default in the performance or responsibilities or breach of terms and conditions of 

 DNIT or agreement, action as per “Policy on blacklisting, 2009” issued vide Finance Department 

 Chandigarh Administration Notification No. 1927-F&PO(3)-2009/1170 dt. 27.2.2009 shall be taken. 

16.13 All deviation beyond permissible limit shall be paid with financial approval of the competent authority 

 at the already approved contractual rates for the respective items.   
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SECTION – IV 

 

Annexure 
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FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 
 

 In consideration of the Director, PEC (hereinafter called “The Government”) having offered to accept the terms and 

conditions of the proposed agreement between _______________________ and __________________ (hereinafter called 

“the said contractor(s)” for the work ______________________________ (hereinafter called “The said agreement”) having 

agreed to production of an irrevocable Bank Guarantee for Rs.______________ (Rupees 

__________________________________ only) as security/guarantee from the contractor(s) for compliance of his 

obligations in accordance with the terms and conditions in the said agreement. 

1. We _________________________________ (hereinafter referred to as “the Bank) hereby undertake  to  

(indicate the name of the bank) 

pay to the Government an amount not exceeding Rs.___________ (Rupees ____________________ only) on demand by the 

Government. 

 

2. We _____________________________ do hereby undertake to pay the amounts due and payable  

(indicate the name of the bank) 

under this Guarantee without any demure, merely on a demand from the Government stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said contractor(s).  Any such demand made on the Bank shall 

be conclusive as regardss the amount due and payable by the bank under this Guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.__________ (Rupees ___________________ only). 

 

3. We, the said bank further undertake to pay to the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal.   

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the 

contractor(s) shall have no claim against us for making such payment. 

 

4.  We _________________________________ further agree that the guarantee herein contained shall 

(indicate the name of the Bank) 

remain in full force and effect during the period that would be taken for the performance of the said agreement and that it 

shall continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been fully 

paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the Government certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said contractor (s) and accordingly 

discharges this guarantee. 

 

5. We __________________________________ further agree with the Government that the government 

(indicate name of the bank) 

shall have the fullest liberty without our consent and without effecting in any manner our obligations hereunder to vary any of 

the terms and conditions of the said agreement or to extend time of performance by the said contractor(s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Government against the said contractor(s) 

and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said contractor(s) or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to the said contractor(s) or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 

 6. This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s). 

 

 7. We _____________________________________ lastly undertake not to revoke this guarantee except (indicate the name of 

Bank) 

 

with the previous consent of the Government in writing. 

 

 

 8. This guarantee shall be valid upto ____________________ unless extended on demand by Government. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to Rs.___________________ (Rupees 

___________________ only) and unless a claim in writing is lodged with us within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

                  Dated the ____________________ day of_____________________ for_________________. 
 
 
 
 
     

GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR  

FOR  REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF  

 RENOVATION OF ENTRANCE OF LIBRARY  ( CIVIL  &  ELECTRICAL WORK ) 

 

  

 The agreement made this.................... day of ................. (Two Thousand ………… only) .............. between 

....................................S/o ...............................................(hereinafter called the GUARANTOR of the one part) and the 

Director PEC (hereinafter called the Government of the other part) 

  

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) dated 

.................................. and made between the GUARANTOR OF THE ONE PART AND the Government of the other 

part, whereby the contractor inter alia, undertook to render the work in the said contract recited structurally stable, 

leak proof and sound material, workmanship, sealing, finishing etc as specified in bill of quantities . 

 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, and finishing for two years 

from the date of completion of work. 
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 NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any leakage, seepage, 

cracks in pipes and guaranteed against faulty material and workmanship, defective galvanizing for two years to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

 The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final. 

 

 During this period of guarantee, the guarantor shall make good all defects and in case of any defect to satisfaction 

of Engineer-in-charge at his cost and shall commence the work for such rectification within seven days from the date 

of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects failing which the work shall 

be got done by the Department by some other contractor at the guarantor’s cost and risk. The decision of the 

Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 

 

 That if the guarantor fails to make good all defects or commits breach thereunder, then the guarantor will 

indemnify the principal and his successor against all loss, damage, cost expense or otherwise which may be incurred 

by him by reason of any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and or cost incurred by the Government, the 

decision of the Engineer-in-charge will be final and binding on both the parties. 

 

 IN WITNESS WHEREOF these presents have been executed by the obligator ...................... 

.......................................................and ................................................. by ........................................... for and on behalf 

of the Director PEC on the day, month and year first above written. 

 

 SIGNED, sealed and delivered by OBLIGATOR in the presence of :- 

 

1. ....................................................   2. ............................................ 

 

 SIGNED FOR AND ON BEHALF OF THE Director PEC BY......................... in the presence of :- 

 

1. ...................................................    2. ............................................ 
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EMD RECEIPT 

 
 

Name of Work: Replacement of aluminum wiring with copper wiring in SOM lab 

of Mechanical Engg. Deptt. at Punjab Engineering College, Sector-12, 

Chandigarh 

 
 

 

Tender No.:  ____________________ 
 
 
 
Amount of EMD: _________  D.D./ FDR No. _________,dated _______  
 
 
 
Name of Firm: ____________________ 
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SECTION – V 

 

Schedule of Quantities  
 












